| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/01/00
PAGE : 109 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2,270, 214. 78 RQUTE
CALL CRDER : 109 CONTRACT ID : R -21858-A COUNTI ES : MONRCE
LETTI NG DATE : 04/18/00 10:00 AM DI STRI CT . SEYMOUR DI STRI CT
CONTRACT TIME : 120 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PRQIECT(S) : ST-674"U-5"(C 512)
SET- ASI DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1875662 CRIDER & CRIDER | NC. $ 1,530, 166. 96 100. 0000%
2 35-1698047 GRADEX, | NC. $ 1,693, 573.94 110. 6790%
3  35-1418333 ROGERS GROUP, | NC. $ 1,848, 446.02 120. 8002%
4 35-0906416 WEDDLE BROTHERS CONSTRUCTI ON $ 1,940, 406. 29 126. 8101%
5  35-1049546 THOVAS, WL., INC $ 1,962, 478. 46 128. 2525%
| (1) 35-1875662 | (2) 35-1698047 | (3) 35-1418333
| ORI DER & CRIDER | NC. | GRADEX, | NC. | ROGERS GROUP, | NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCR! PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B S
SECTI ON 0001  ROAD REPLACEMENT
I | |
0001 105-01925 18.000 MOS | 700. 00000 12600. 00| 1200. 00000 21600. 00| 705. 00000 12690. 00
FIELD OFFI CE, 550 SQ FT. | |
0002 105- 06845 LUMP|  50000. 00000 50000. 00 151000. 00000 151000. 00]  52513. 17000 52513. 17
CONSTRUCTI ON ENG NEERI NG | | |
0003 110- 01001 LUMP|  75000. 00000 75000.00]  84700. 00000 84700.00]  97546. 87000 97546. 87
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202- 60820 220.000 SYS | 11. 00000 2420. 00| 8. 50000 1870. 00| 12. 15000 2673. 00
SURFACE M LLING, ASPHALT | | |
0005 203- 02000 49261.000 CYS | 2. 80000 137930. 80| 2. 49000 122659. 89| 2. 45000 120689. 45
EXCAVATI ON,  COMVON | | |
0006 203- 02010 1226.000 CYS | 10. 00000 12260. 00| 8. 05000 9869. 30| 12. 30000 15079. 80
EXCAVATI ON, ROCK | |
0007 203- 02070 32106.000 CYS | 2. 80000 89896. 80| 2..80000 89896. 80| 3. 62000 116223. 72
BORROW | |
0008 205- 02224 10100. 000 LFT | 1. 50000 15150. 00| 1. 53000 15453. 00| 2. 20000 22220. 00

TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
PERI METER PROTECTI ON | [ |

0009 205- 02229 80.000 LFT | 5. 50000 440. 00| 4. 20000 336. 00| 4. 40000 352. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
STRAW BALE DI TCH CHECK | | |

0010 205- 02231 700.000 LFT | 16. 14000 11298. 00| 15. 30000 10710. 00| 14. 87000 10409. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
RI PRAP DI TCH CHECK | [ |

0011 205- 02234 24.000 EACH 45. 00000 1080. 00| 60. 00000 1440. 00| 60. 60000 1454. 40
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
CULVERT PI PE PROTECTI ON | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/01/00
PAGE : 109 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 2, 270, 214.78 ROUTE :
CALL ORDER . 109 CONTRACT ID : R -21858-A COUNTI ES : MONRCE
LETTI NG DATE : 04/18/00 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 35-1875662 | (2) 35-1698047 | (3) 35-1418333
| CRIDER & CRIDER | NC | GRADEX, | NC. | ROGERS GROUP, | NC
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0012 211-02060 703.900 CYS | 22. 00000 15485. 80| 14. 90000 10488. 11| 31. 00000 21820. 90
B BORROW FOR STRUCTURE BACKFI LL | | |
0013 303-52308 13439.200 TON | 12. 00000 161270. 40| 10. 50000 141111. 60| 10. 93000 146890. 46
COVPACTED AGGREGATE FOR BASE, 0, 53 | | |
0014 303-60910 187.100 TON | 25. 00000 4677. 50| 18. 90000 3536. 19| 26. 86000 5025. 51
COVPACTED AGGREGATE FOR SURFACE, 0 | | |
0015 401- 05437 4665. 600 TON | 35. 00000 163296. 00| 36. 75000 171460. 80| 32. 75000 152798. 40
QT QA HVA BASE 25.0 mm MAI NLI NE | | [
0016 401- 05455 415.700 TON | 45. 00000 18706. 50| 47.51000 19749. 91| 42.50000 17667. 25
QC/ QA HVA | NTERMEDI ATE 19.0 mm MAI NLI NE| | |
0017 401- 05456 2117.700 TON | 39. 00000 82590. 30| 42.00000 88943. 40| 38. 00000 80472. 60
QT QA HVA SURFACE 9.5 nm MAI NLI NE | | [
0018 401- 05460 2822.400 TON | 34. 50000 97372. 80| 35. 70000 100759. 68| 32. 50000 91728. 00
QT QA HMVA BASE 37.5 mm SHOULDER | | |
0019 401- 06264 LUVP| 2500. 00000 2500. 00| 4200. 00000 4200. 00| 2200. 00000 2200. 00
PROFI LOGRAPH, HMVA | | [
0020 404- 05511 10070. 000 SYS | 1. 75000 17622. 50| 1. 05000 10573. 50| 1. 65000 16615. 50
SEAL COAT, 2 | | [
0021 405- 05517 42.400 TON | 265. 00000 11236. 00| 341. 25000 14469. 00| 256. 00000 10854. 40
ASPHALT FOR PRI ME COAT | | [
0022 406- 05520 10. 100 TON | 190. 00000 1919. 00| 184. 00000 1858. 40| 180. 00000 1818. 00
ASPHALT FOR TACK COAT | | [
0023 601-01740 1.000 EACH| 1900. 00000 1900. 00| 1785. 00000 1785. 00| 1705. 00000 1705. 00
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 4 | | |
0024 601- 06037 1.000 EACH 725. 00000 725. 00| 735. 00000 735. 00| 635. 00000 635. 00
GUARDRAI L END TREATMENT, | | | |
0025 601-99105 412.500 LFT | 11. 50000 4743. 75| 14. 70000 6063. 75| 10. 85000 4475. 63
GUARDRAI L, WBEAM 6 FT. 3 IN. SPACING | | |
0026 603-01159 410.000 LFT | 12. 00000 4920. 00| 14. 70000 6027. 00| 14. 75000 6047. 50
FENCE, CHAIN LINK, 42 IN. | | |
0027 605-06145 660. 000 LFT | 10. 50000 6930. 00| 12. 60000 8316. 00| 20. 50000 13530. 00
CURB AND GUTTER, B, CONCRETE | | |
0028 610- 05527 325.500 TON | 50. 00000 16275. 00| 45. 15000 14696. 33| 46. 90000 15265. 95
HVA FOR APPROACHES | | [
0029 611-06497 16. 000 EACH 200. 00000 3200. 00| 132. 00000 2112. 00| 103. 00000 1648. 00
MAI LBOX ASSEMBLY, SINGLE | | |
0030 615- 06490 101. 000 EACH 110. 00000 11110. 00| 137. 00000 13837. 00| 108. 50000 10958. 50
R GHT OF WAY MARKER | | [
0031 616- 02320 7533.000 SYS | 1. 20000 9039. 60| 0. 81000 6101. 73| 2. 20000 16572. 60

GEOTEXTI LES | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/01/00
PAGE : 109 -3
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 2, 270, 214.78 ROUTE :
CALL ORDER . 109 CONTRACT ID : R -21858-A COUNTI ES : MONRCE
LETTI NG DATE : 04/18/00 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 35-1875662 | (2) 35-1698047 | (3) 35-1418333
| CRIDER & CRIDER | NC | GRADEX, | NC. | ROGERS GROUP, | NC
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0032 616- 06405 3822.000 TON | 18. 00000 68796. 00| 18. 10000 69178. 20| 29. 75000 113704. 50
R PRAP, REVETNMENT | | |
0033 621- 06545 6.400 TON | 465. 00000 2976. 00| 470. 40000 3010. 56| 465. 00000 2976. 00
FERTI LI ZER | [
0034 621-06548 32.000 LBS | 25. 00000 800. 00| 23. 10000 739. 20| 22. 74000 727.68
SEED M XTURE, CV | | [
0035 621- 06553 2721.000 LBS | 3. 20000 8707. 20| 3. 15000 8571. 15| 3. 15000 8571. 15
SEED M XTURE, R | | [
0036 621- 06567 40.800 MG | 1. 00000 40. 80| 2. 10000 85. 68| 1. 03000 42.02
WATER | [ |
0037 621-06574 10191.500 SYS | 2. 75000 28026. 63| 3. 05000 31084. 08| 2.58000 26294. 07
SODDI NG | | |
0038 621-98503 32.000 TON | 360. 00000 11520. 00| 362. 25000 11592. 00| 361. 80000 11577. 60
MULCH MATERI AL | | [
0039 702-90915 36.800 CYS | 450. 00000 16560. 00| 525. 00000 19320. 00| 542. 70000 19971. 36
CONCRETE, A | |
0040 715-04612 288.000 LFT | 68. 00000 19584. 00| 76. 00000 21888. 00| 175. 30000 50486. 40
Pl PE , REI NFORCED CONCRETE, HE I 11, | |
491 N. X32I N. | |
0041 715-04612 152. 000 LFT | 81. 00000 12312. 00| 88. 00000 13376. 00| 200. 00000 30400. 00
Pl PE , RElI NFORCED CONCRETE, HE |11, | |
601 N. X381 N. | [ [
0042 715-05019 164.000 LFT | 38. 00000 6232. 00| 50. 00000 8200. 00| 72. 35000 11865. 40
PIPE, TYPE 1, CRCULAR 36 IN [ [ |
0043 715-05048 17098.000 LFT | 1. 80000 30776. 40| 2. 50000 42745. 00| 3. 60000 61552. 80
PIPE, TYPE 4, CIRCULAR 6 IN. [ | |
0044 715- 05053 2215.000 LFT | 10. 00000 22150. 00| 6. 50000 14397. 50| 8. 25000 18273. 75
PI PE, UNDERDRAI N QUTLET, 6 IN | | |
0045 715-05123 56. 000 LFT | 26. 35000 1475. 60| 33. 00000 1848. 00| 49. 60000 2777. 60
PIPE, TYPE 1, C RCULAR 24 IN | | |
0046 715-05125 316. 000 LFT | 30. 35000 9590. 60| 43. 00000 13588. 00| 66. 15000 20903. 40
PIPE, TYPE 1, C RCULAR 30 IN | | |
0047 715-05169 204.000 LFT | 19. 35000 3947. 40| 23. 00000 4692. 00| 31. 00000 6324. 00
PIPE, TYPE 3, CRCULAR 15 IN | | |
0048 715-46005 12. 000 EACH 200. 00000 2400. 00| 480. 00000 5760. 00| 206. 00000 2472. 00
PI PE END SECTION, 15 IN. | | |
0049 715-46020 2.000 EACH 300. 00000 600. 00| 590. 00000 1180. 00| 335. 00000 670. 00
PI PE END SECTION, 24 IN. | | |
0050 715-46030 10. 000 EACH 400. 00000 4000. 00| 720. 00000 7200. 00| 525. 00000 5250. 00
PI PE END SECTION, 30 IN. | | |
0051 715-46085 4.000 EACH 500. 00000 2000. 00| 1060. 00000 4240. 00| 573. 00000 2292. 00

Pl PE END SECTI ON,

38 IN. X 24 IN



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/01/00
PACGE : 109 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 270, 214.78 ROUTE :
CALL ORDER . 109 CONTRACT ID : R -21858-A COUNTI ES : MONRCE
LETTI NG DATE : 04/18/00 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 35-1875662 | (2) 35-1698047 | (3) 35-1418333
| CRIDER & CRIDER | NC | GRADEX, | NC. | ROGERS GROUP, | NC
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0052 715- 46090 10. 000 EACH| 600. 00000 6000. 00| 1480. 00000 14800. 00| 805. 00000 8050. 00
PI PE END SECTION, 42 IN. X 27 IN | | |
0053 715-98774 60. 000 LFT | 145. 00000 8700. 00| 94. 00000 5640. 00| 66. 15000 3969. 00
Pl PE, RElI NFORCED CONCRETE, HE |11, 38 | | |
IN. X 24 IN. | |
0054 715-98777 278.000 LFT | 188. 00000 52264. 00| 99. 00000 27522. 00| 88. 90000 24714. 20
PI PE, REI NFORCED CONCRETE, HE I, 42 | | |
IN X 27 IN | [
0055 718-04881 75.000 EACH 1. 00000 75. 00| 133. 00000 9975. 00| 103. 37000 7752. 75
OUTLET PROTECTOR, B | |
0056 718-52610 1575.800 CYS | 26. 00000 40970. 80| 19. 00000 29940. 20| 28. 94000 45603. 65
AGGREGATE FOR UNDERDRAI NS | | [
0057 730-97691 2.000 EACH 5100. 00000 10200. 00| 2750. 00000 5500. 00| 5872. 00000 11744. 00
GRATED BOX END SECTIQN, I, 3:1, 36 IN | | |
0058 801- 03290 2.000 EACH 130. 00000 260. 00| 132. 00000 264. 00| 144. 73000 289. 46
CONSTRUCTION SIGN, C | | [
0059 801-04308 3.000 EACH 455, 00000 1365. 00| 465. 00000 1395. 00| 279. 10000 837.30
ROAD CLOSURE SI GN ASSEMBLY | | [
0060 801- 06605 5.000 EACH 120. 00000 600. 00| 121. 00000 605. 00| 93. 03000 465. 15
BARRI CADE, |11A | |
0061 801- 06606 4.000 EACH 165. 00000 660. 00| 168. 00000 672. 00| 103. 37000 413. 48
BARRI CADE, 111B | |
0062 801- 06625 13.000 EACH 78. 00000 1014. 00| 79. 00000 1027. 00| 93. 03000 1209. 39
DETOUR ROUTE MARKER ASSEMBLY | | [
0063 801- 06640 12. 000 EACH| 180. 00000 2160. 00| 184. 00000 2208. 00| 124. 04000 1488. 48
CONSTRUCTI ON SIGN, A | | |
0064 801- 06645 3.000 EACH 31. 00000 93. 00| 32. 00000 96. 00| 36. 18000 108. 54
CONSTRUCTI ON SIGN, B | |
0065 801-06775 LUWP| 20000. 00000 20000. 00| 13600. 00000 13600. 00| 46702. 86000 46702. 86
MAI NTAI NI NG TRAFFI C | | [
0066 802- 76025 147.770 SFT | 12. 40000 1832. 35] 12. 60000 1861. 90| 17. 57000 2596. 32

SIGN, SHEET, ENCAPSULATED LENS W TH [ |
LEGEND, 0.080 IN. TH CKNESS | |
0067 802- 76035 30.000 SFT | 17. 60000 528. 00| 18. 40000 552. 00| 48. 58000 1457. 40
SI GN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND (0.100 I N. TH CKNESS) | |
0068 802- 76080 318.290 LFT | 8. 65000 2753. 21
POST, RECTANGULAR | | |
I
|
I
|

8. 90000 2832. 78| 15. 50000 4933. 50

0069 804- 06770 75.000 EACH| 19. 00000 1425. 00 20. 00000 1500. 00| 15. 50000 1162. 50
DELI NEATOR PCST | |

0070 808- 06713 24411.000 LFT | 0. 05000 1220. 55 0. 05000 1220. 55| 0. 05000 1220. 55

LINE, PAINT, SOLID, WH TE, 4 IN | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/01/00
PAGE : 109 -5
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 270, 214.78 ROUTE :
CALL ORDER . 109 CONTRACT ID : R -21858-A COUNTI ES : MONRCE
LETTI NG DATE : 04/18/00 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 35-1875662 | (2) 35-1698047 | (3) 35-1418333
| CRIDER & CRIDER, | NC | GRADEX, | NC. | ROGERS GROUP, | NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0071 808-06714 23795.000 LFT | 0. 05000 1189. 75| 0. 05000 1189. 75| 0. 05000 1189. 75
LI NE, PAINT, SCOLID, YELLOW 4 IN. | |
0072 808-06723 1.000 EACH 46. 00000 46. 00| 48. 00000 48. 00| 41. 34000 41. 34

PAVEMENT MESSAGE MARKI NGS, PAINT, LANE | | [
| NDI CATI ON ARROW | | I

0073 808- 06724 1.000 EACH 67. 00000 67. 00| 69. 00000 69. 00| 62. 02000 62. 02
PAVEMENT MESSAGE MARKI NGS, PAINT, WORD | | |
ONLY | [
5. 16000 227.04

I

0074 808- 75297 44.000 LFT | 5. 18000 227.92| 5. 25000 231.00
TRANSVERSE MARKI NGS, THERMOPLASTI C, [
I

STOP LINE, 24 IN

I
|
0075 201- 52370 LUMP|  60000. 00000 60000. 00] 100000. 00000 100000. 00|  135818. 00000 135818. 00
CLEARI NG RI GHT OF WAY | |
0076 718- 06531 75.000 EACH 1. 00000 75. 00| 240. 00000 18000. 00| 491. 00000 36825. 00
OUTLET PROTECTCR, 3 | | |
0077 207- 02045 7500. 000 CYS | 2.50000 18750. 00| 4. 14000 31050. 00| 5. 36000 40200. 00
EXCAVATI ON FOR SUBGRADE TREATMENT | | |
0078 621-01004 4.000 EACH 400. 00000 1600. 00| 680. 00000 2720. 00| 413. 00000 1652. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FCR | | |
SEEDI NG | | |
SECTI ON TOTALS | $ 1,530, 166. 96| $ 1,693, 573. 94| $ 1,848, 446.02
------------------------------------------ o m m e e e e o m e et e e e e e et e e e e e e e e e e e e e e memeeeeoeo--

CONTRACT TOTALS | $ 1,530, 166. 96| $ 1,693,573. 94| $ 1,848, 446.02




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/01/00
PACGE : 109 -6
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 270, 214.78 ROUTE :
CALL ORDER . 109 CONTRACT ID : R -21858-A COUNTI ES : MONRCE
LETTI NG DATE : 04/18/00 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (4) 35-0906416 | (5) 35-1049546 [

| WEDDLE BROTHERS CONSTRUCTI ON| THOMAS, WL., INC. |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRICE AMOUNT
SECTI ON 0001  ROAD REPLACENENT

I
1269. 07000 22843. 26| 2000. 00000 36000. 00|

0001 105-01925 18.000 MOS |
FIELD OFFI CE, 550 SQ FT. | | |
0002 105- 06845 LUMP|  56521. 28000 56521.28|  50000. 00000 50000. 00|
CONSTRUCTI ON ENGI NEERI NG | | |
0003 110- 01001 LUMP|  96410. 63000 96410. 63 112000. 00000 112000. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202- 60820 220.000 SYS | 9. 85000 2167. 00| 12. 00000 2640. 00|
SURFACE M LLING ASPHALT | | |
0005 203- 02000 49261.000 CYS | 5. 44000 267979. 84| 5. 60000 275861. 60|
EXCAVATI ON,  COVMON | | |
0006 203- 02010 1226.000 CYS | 79. 91000 97969. 66| 16. 40000 20106. 40|
EXCAVATI ON, ROCK | | |
0007 203- 02070 32106.000 CYS | 3. 53000 113334. 18 5. 60000 179793. 60
BORROW | | |
0008 205- 02224 10100. 000 LFT | 1. 77000 17877. 00| 1. 65000 16665. 00|

TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
PERI METER PROTECTI ON | [ |
0009 205- 02229 80.000 LFT | 6. 73000 538. 40| 4. 00000 320. 00|
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
STRAW BALE DI TCH CHECK | | |
0010 205- 02231 700.000 LFT | 7. 40000 5180. 00| 10. 00000 7000. 00|
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
RI PRAP DI TCH CHECK | [ |
0011 205- 02234 24.000 EACH 59. 85000 1436. 40| 60. 50000 1452. 00|
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
CULVERT PI PE PROTECTI ON | | |

0012 211- 02060 703.900 CYS | 21. 37000 15042. 34| 25. 00000 17597. 50|
B BORROW FOR STRUCTURE BACKFI LL | | |
0013 303- 52308 13439.200 TON | 10. 80000 145143. 36| 13. 05000 175381. 56
COVPACTED AGGREGATE FOR BASE, 0, 53 | | |
0014 303- 60910 187.100 TON | 10. 84000 2028. 16| 15. 00000 2806. 50
COVPACTED AGGREGATE FOR SURFACE, 0 | | |
0015 401- 05437 4665. 600 TON | 36. 46000 170107. 78] 33. 25000 155131. 20|
QU QA HVA BASE 25.0 nm MAI NLI NE | | |
0016 401- 05455 415.700 TON | 47. 92000 19920. 34| 41. 65000 17313. 91
QA HVA | NTERVEDI ATE 19.0 mm  NMAI NLI NE| | |

0017 401- 05456 2117.700 TON | 41. 67000 88244. 56| 37. 45000 79307. 87|
QU QA HVA SURFACE 9.5 nm MAI NLI NE | | |
0018 401- 05460 2822.400 TON | 35. 42000 99969. 41| 33. 25000 93844. 80|

QC/ QA HVA BASE 37.5 nm SHOULDER | | [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/01/00
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 270, 214.78 ROUTE :
CALL ORDER . 109 CONTRACT ID : R -21858-A COUNTI ES : MONRCE
LETTI NG DATE : 04/18/00 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (4) 35-0906416 | (5) 35-1049546 [

| WEDDLE BROTHERS CONSTRUCTI ON| THOMAS, WL., INC. |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ S5
0019 401- 06264 LUMP|  4166. 80000 4166.80]  2500. 00000 2500. 00|
PROFI LOGRAPH, HVA I | '
0020 404- 05511 10070. 000 SYS | 1. 04000 10472. 80| 1. 00000 10070. 00|
SEAL COAT, 2 | | |
0021 405- 05517 42.400 TON | 338. 55000 14354. 52 250. 00000 10600. 00|
ASPHALT FOR PRI ME COAT | | |
0022 406- 05520 10.100 TON | 182. 30000 1841. 23] 160. 00000 1616. 00|
ASPHALT FOR TACK COAT | | |
0023 601-01740 1.000 EACH  1718.81000 1718.81]  1890. 00000 1890. 00|
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 4 | | |
0024 601- 06037 1.000 EACH| 640. 65000 640. 65| 735. 00000 735. 00|
GUARDRAI L END TREATMENT, | | | |
0025 601-99105 412.500 LFT | 10. 94000 4512. 75| 11. 55000 4764. 38|
GUARDRAI L, WBEAM 6 FT. 3 IN. SPACING | | |
0026 603-01159 410.000 LFT | 15. 10000 6191. 00| 12. 10000 4961. 00|
FENCE, CHAIN LINK, 42 IN | | |
0027 605- 06145 660.000 LFT | 23. 29000 15371. 40 17. 00000 11220. 00]
CURB AND GUTTER B, CONCRETE | | |
0028 610- 05527 325.500 TON | 62. 50000 20343. 75| 55. 00000 17902. 50
HVA FOR APPROACHES | | |
0029 611- 06497 16.000 EACH| 208. 94000 3343. 04| 173. 25000 2772. 00]
MAI LBOX ASSEMBLY, SINGLE | | |
0030 615- 06490 101.000 EACH| 109. 38000 11047. 38| 112. 35000 11347. 35|
RIGHT OF WAY MARKER | | |
0031 616- 02320 7533.000 SYS | 1. 22000 9190. 26| 2. 50000 18832. 50
GEOTEXTI LES | | |
0032 616- 06405 3822.000 TON | 17. 31000 66158. 82| 26. 65000 101856. 30|
RI PRAP, REVETMENT | | |
0033 621- 06545 6.400 TON | 466. 68000 2986. 75| 460. 00000 2944. 00|
FERTI LI ZER | | |
0034 621- 06548 32.000 LBS | 22.92000 733. 44| 22. 50000 720. 00|
SEED M XTURE, CV | | |
0035 621- 06553 2721.000 LBS | 3. 13000 8516. 73| 3. 15000 8571. 15|
SEED M XTURE, R | | |
0036 621- 06567 40.800 MG | 2. 08000 84. 86| 2. 00000 81. 60|
VATER | | |
0037 621- 06574 10191.500 SYS | 3. 02000 30778. 33| 3. 90000 39746. 85
SCDDI NG | | |
0038 621- 98503 32.000 TON | 359. 39000 11500. 48] 360. 00000 11520. 00|
|

MULCH MATERI AL | [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/01/ 00
PAGE : 109 -8
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 2, 270, 214. 78 ROUTE :
CALL ORDER : 109 CONTRACT ID : R -21858-A COUNTI ES : MONRCE
LETTI NG DATE : 04/18/00 10:00 AM DI STRI CT : SEYMOUR DI STRI CT
SET- ASI DE :
| (4) 35-0906416 | (5) 35-1049546 |
| WEDDLE BROTHERS CONSTRUCTI ON| THOVMAS, W L., |NC. |
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
__________________________________________ e
0039 702- 90915 36.800 CYS | 524. 08000 19286. 14| 700. 00000 25760. 00|
CONCRETE, A | |
0040 715- 04612 288.000 LFT | 62. 74000 18069. 12| 93. 25000 26856. 00|
Pl PE , REI NFORCED CONCRETE, HE I 11, | | |
491 N. X321 N. | | |
0041 715-04612 152.000 LFT | 76. 43000 11617. 36| 123. 00000 18696. 00|
Pl PE , REI NFORCED CONCRETE, HE I 11, | | |
601 N. X381 N. | | |
0042 715- 05019 164.000 LFT | 33.39000 5475. 96| 57. 50000 9430. 00|
PIPE, TYPE 1, C RCULAR 36 IN. | | |
0043 715- 05048 17098.000 LFT | 2. 10000 35905. 80| 1. 55000 26501. 90|
PIPE, TYPE 4, CIRCULAR 6 IN. | | |
0044 715- 05053 2215.000 LFT | 8. 60000 19049. 00| 7.50000 16612. 50|
Pl PE, UNDERDRAI N OUTLET, 6 IN. | | |
0045 715- 05123 56.000 LFT | 22. 80000 1276. 80| 45. 00000 2520. 00|
PIPE, TYPE 1, C RCULAR 24 IN. | | |
0046 715- 05125 316.000 LFT | 26. 13000 8257. 08| 49. 50000 15642. 00|
PIPE, TYPE 1, C RCULAR 30 IN. | | |
0047 715- 05169 204.000 LFT | 11. 37000 2319. 48| 26. 90000 5487. 60|
PIPE, TYPE 3, C RCULAR 15 IN. | | |
0048 715- 46005 12.000 EACH 167. 41000 2008. 92| 195. 00000 2340. 00|
Pl PE END SECTION, 15 IN. | | |
0049 715- 46020 2.000 EACH 307. 82000 615. 64| 300. 00000 600. 00|
Pl PE END SECTION, 24 IN. | | |
0050 715- 46030 10. 000 EACH 409. 34000 4093. 40| 450. 00000 4500. 00|
Pl PE END SECTION, 30 IN. | | |
0051 715-46085 4.000 EACH 428. 78000 1715. 12| 550. 00000 2200. 00|
Pl PE END SECTION, 38 IN. X 24 IN. | | |
0052 715- 46090 10. 000 EACH 564. 86000 5648. 60| 675. 00000 6750. 00|
PI PE END SECTION, 42 IN. X 27 IN. | | |
0053 715- 98774 60. 000 LFT | 42. 35000 2541. 00| 88. 50000 5310. 00|
Pl PE, REI NFORCED CONCRETE, HE II1, 38 | | |
IN. X 24 IN | | |
0054 715- 98777 278.000 LFT | 55. 31000 15376. 18| 90. 00000 25020. 00|
Pl PE, REI NFORCED CONCRETE, HE II1, 42 | | |
IN. X 27 IN | | |
0055 718-04881 75.000 EACH| 155. 77000 11682. 75| 200. 00000 15000. 00|
OUTLET PROTECTOR, B | | |
0056 718-52610 1575.800 CYS | 28. 31000 44610. 90| 23. 00000 36243. 40|
AGGREGATE FOR UNDERDRAI NS | | |
0057 730- 97691 2.000 EACH 4778. 58000 9557. 16| 4750. 00000 9500. 00|
GRATED BOX END SECTION, |, 3:1, 36 IN. | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/01/00
PAGE : 109 -9
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 270, 214.78 ROUTE :
CALL ORDER . 109 CONTRACT ID : R -21858-A COUNTI ES : MONRCE
LETTI NG DATE : 04/18/00 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (4) 35-0906416 | (5) 35-1049546 [

| WEDDLE BROTHERS CONSTRUCTI ON| THOMAS, WL., INC. |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0058 801- 03290 2.000 EACH 145. 84000 291. 68| 147. 00000 294. 00|
CONSTRUCTI ON SIGN, C | | |
0059 801- 04308 3.000 EACH 281. 26000 843. 78 283. 50000 850. 50|
ROAD CLOSURE S| GN ASSEMBLY | | |
0060 801- 06605 5.000 EACH 98. 96000 494. 80| 94. 50000 472. 50|
BARRI CADE, I11A | | |
0061 801- 06606 4.000 EACH 114. 59000 458. 36| 105. 00000 420. 00|
BARRI CADE, |11B | | |
0062 801- 06625 13.000 EACH| 93. 75000 1218. 75| 94. 50000 1228. 50|
DETOUR ROUTE MARKER ASSEMBLY | | |
0063 801- 06640 12.000 EACH| 130. 21000 1562. 52| 126. 00000 1512. 00|
CONSTRUCTI ON SIGN, A | | |
0064 801- 06645 3.000 EACH 36. 46000 109. 38| 36. 75000 110. 25|
CONSTRUCTI ON SI G\, B | | |
0065 801- 06775 LUMP|  40531. 09000 40531.09]  31500. 00000 31500. 00|
MAI NTAI NI NG TRAFFI C | | |
0066 802- 76025 147.770 SFT | 17. 71000 2617. 01 21. 60000 3191. 83|

SIGN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 0.080 IN. THI CKNESS | | |

0067 802- 76035 30.000 SFT | 48. 96000 1468. 80| 21. 30000 639. 00|
SI GN, SHEET, ENCAPSULATED LENS W TH |
LEGEND (0.100 I N. THI CKNESS) |

0068 802- 76080 318.290 LFT | 15. 63000 4974. 87

|
| 10. 50000 3342. 05
POST, RECTANGULAR | | |
0069 804- 06770 75.000 EACH 15. 63000 1172. 25| 18. 90000 1417. 50]
DELI NEATOR PCST | | |
0070 808- 06713 24411.000 LFT | 0. 06000 1464. 66| 0. 06000 1464. 66|
LINE, PAINT, SOLID, WHITE, 4 IN. | | |
0071 808- 06714 23795.000 LFT | 0. 06000 1427. 70] 0. 06000 1427. 70]
LINE, PAINT, SOLID, YELLOW 4 IN | | |
0072 808- 06723 1.000 EACH 46. 88000 46. 88 42.00000 42. 00|
PAVEMENT MESSAGE MARKI NGS, PAINT, LANE | | |
| NDI CATI ON  ARROW | | |
0073 808- 06724 1.000 EACH 67. 71000 67. 71 63. 00000 63. 00|
PAVEMENT MESSAGE MARKI NGS, PAINT, WORD | | |
ONLY | |
0074 808- 75297 44.000 LFT 5. 21000 229. 24| 5. 25000 231. 00|

||
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
STOP LINE, 24 IN. |
0075 201- 52370 LUMP|  154692. 45000 154692. 45|  100000. 00000 100000. 00|
CLEARI NG RI GHT OF WAY | | [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/01/00
PAGE : 109 -10
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 270, 214.78 ROUTE :
CALL ORDER . 109 CONTRACT ID : R -21858-A COUNTI ES : MONRCE
LETTI NG DATE : 04/18/00 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (4) 35-0906416 | (5) 35-1049546 [

| WEDDLE BROTHERS CONSTRUCTI ON| THOMAS, WL., INC. |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0076 718- 06531 75.000 EACH 403. 25000 30243. 75| 200. 00000 15000. 00|
OUTLET PROTECTOR, 3 | | |
0077 207- 02045 7500.000 CYS | 3. 54000 26550. 00| 4. 50000 33750. 00|
EXCAVATI ON FOR SUBGRADE TREATMENT | [
0078 621- 01004 4.000 EACH 1041. 70000 4166. 80| 670. 00000 2680. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
SECTI ON TOTALS | $ 1,940, 406. 29| $ 1,962, 478. 46|

------------------------------------------ dm m e e e e e e e e e mm e e m e et m i m e m e m o m e m e e m e mm i mm o m e m o m e m e m e m e m

CONTRACT TOTALS | $ 1,940, 406. 29| $ 1,962, 478. 46|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/01/00
PAGE : 119 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 369, 861. 49 ROUTE : SR 662

CALL ORDER . 119 CONTRACT ID : R -23386-A COUNTI ES : WARRI CK

LETTI NG DATE : 04/18/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT

CONTRACT TIME : 170 WORK DAYS

CONTRACT DESCR! PTI ON : URBAN PROJECT(S) : E930003
E930003
E930003

SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1139301 E & B PAVING [|NC $ 2,946, 115. 80 100. 0000%
2 35-1057095 BLANKENBERGER BROTHERS $ 2,963,307.45 100. 5835%
3 35-0626844 RUDCLPH, J.H & CO $ 3,247,889.16 110. 2430%
4  35-1878024 RAGLE, INC. $ 3,295,6909. 71 111. 8730%
5  35-0958970 LUTGRI NG BROTHERS, | NC. $ 3,446, 934.02 116. 9992%
6  35-1618530 AVER CAN CONTRACTI NG & SERVI CES, | NC. $ 3,934,881.65 133. 5616%
7 35-1009310 DEl G BROTHERS LUVBER & CONSTR $ 3,983, 835.63 135. 2233%
| (1) 35-1139301 | (2) 35-1057095 | (3) 35-0626844
|E & B PAVING |NC | BLANKENBERGER BROTHERS | RUDOLPH, J.H & 0O
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ Ao m m e e e e o e e et m e e e e et e e e e e e e e e e e e memeeoeoaooo
SECTION 0001  ADDED TRAVEL LANES, SIGNAL
MODERNI ZATI ON AND NEW SI GNAL
[ I |
0001 105- 06845 LUMP|  47000. 00000 47000.00]  57600. 00000 57600.00|  75000. 00000 75000. 00
CONSTRUCTI ON ENGI NEERI NG | | |
0002 110- 01001 LUMP|  142000. 00000 142000. 00|  148000. 00000 148000. 00|  162000. 00000 162000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0003 201-52370 LUMP|  55000. 00000 55000. 00|  56000. 00000 56000.00|  64500. 00000 64500. 00
CLEARI NG RI GHT OF WAY | | |
0004 202- 02241 207.500 LFT | 6. 00000 1245. 00| 6. 50000 1348. 75| 6. 00000 1245. 00
GUARDRAI L, REMOVE | | |
0005 202- 02271 7.000 EACH 500. 00000 3500. 00| 1050. 00000 7350. 00| 150. 00000 1050. 00
HEADWALL, REMOVE | | |
0006 202- 02278 145.000 LFT | 5. 00000 725. 00| 7. 25000 1051. 25] 6. 00000 870. 00
CURB, CONCRETE, REMOVE | | |
0007 202- 03000 LUMP| 3500. 00000 3500. 00| 7400. 00000 7400. 00| 2500. 00000 2500. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO 12 | [ [
0008 202- 03000 LUMP| 3000. 00000 3000. 00| 2400. 00000 2400. 00| 3000. 00000 3000. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | |
NO 16S1 [ |

HOUSES AND BUI LDI NGS, REMOVE , PARCEL |
NO 16SB |

|
|
0009 202- 03000 LUMP| 600. 00000 600. 00| 750. 00000 750. 00| 500. 00000 500. 00
|
|



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/01/00
PAGE : 119 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 3, 369, 861. 49 ROUTE : SR 662
CALL ORDER . 119 CONTRACT ID : R -23386-A COUNTI ES : WARRI CK
LETTI NG DATE : 04/18/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-1139301 | (2) 35-1057095 | (3) 35-0626844
| E & B PAVI NG | BLANKENBERGER BROTHERS | RUDOLPH, J.H & CO
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0010 202- 03000 LUWP| 1500. 00000 1500. 00| 700. 00000 700. 00| 600. 00000 600. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO 30 | | |
0011 202- 03000 LUWP| 3500. 00000 3500. 00| 2750. 00000 2750. 00| 3000. 00000 3000. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO 54SA [ [ |
0012 202-60820 915.000 SYS | 5. 00000 4575. 00| 3. 00000 2745. 00| 3. 00000 2745. 00
SURFACE M LLI NG ASPHALT | |
0013 202-91385 3.000 EACH 500. 00000 1500. 00| 345. 00000 1035. 00| 160. 00000 480. 00
I NLET, REMOVE | | [
0014 202-96133 1535.000 LFT | 10. 00000 15350. 00| 0. 10000 153. 50| 5. 00000 7675. 00
Pl PE, REMOVE | | [
0015 202-96151 LUVP| 600. 00000 600. 00| 1250. 00000 1250. 00| 1. 00000 1.00
TRANSPORTATI ON OF SALVAGEABLE | TEMB | | |
0016 203- 02000 10573.000 CYS | 10. 00000 105730. 00| 4. 70000 49693. 10| 8. 00000 84584. 00
EXCAVATI ON, COVVON | [ [
0017 203-02070 11985.000 CYS | 6. 00000 71910. 00| 3. 45000 41348. 25| 6. 00000 71910. 00
BORROW | | |
0018 203-91878 600. 000 LFT | 7. 00000 4200. 00| 3. 25000 1950. 00| 5. 00000 3000. 00
LI NEAR DI TCH GRADI NG | | [
0019 205-02224 6640. 000 LFT | 2. 00000 13280. 00| 2. 00000 13280. 00| 2.00000 13280. 00
TEMPORARY ERCS|I ON AND SEDI MENT CONTROL, | | |
PERI METER PROTECTI ON | [ |
0020 205- 02229 66.500 LFT | 3. 90000 259. 35| 3.90000 259. 35| 4. 00000 266. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | [
STRAW BALE DI TCH CHECK | | |
0021 205- 02234 7.000 EACH 80. 00000 560. 00| 80. 00000 560. 00| 80. 00000 560. 00
TEMPORARY ERCSI ON AND SEDI MENT CONTROL, | | |
CULVERT Pl PE PROTECTI ON | | |
0022 205- 02236 29.000 EACH 75. 00000 2175. 00| 75. 00000 2175. 00| 75. 00000 2175. 00
TEMPORARY ERCSI ON AND SEDI MENT CONTROL, | | |
DRCP | NLET PROTECTI ON [ [ [
0023 211- 02060 8373.000 CYS | 13. 00000 108849. 00| 17. 00000 142341. 00| 15. 00000 125595. 00
B BORROW FOR STRUCTURE BACKFI LL | |
0024 303-52308 10871. 000 TON | 13. 75000 149476. 25| 18. 00000 195678. 00| 14. 30000 155455. 30
COVPACTED AGGREGATE FOR BASE, 0, 53 | | |
0025 304- 04403 146. 000 CYS | 35. 00000 5110. 00| 40. 00000 5840. 00| 30. 00000 4380. 00
SUBBASE FCR CEMENT OONCRETE PAVEMENT | | |
0026 401- 05437 12521. 000 TON | 32. 50000 406932. 50| 31. 90000 399419. 90| 35. 50000 444495, 50
QA HVA BASE 25.0 nm MAI NLI NE | | |
0027 401- 05455 6220. 000 TON | 34. 50000 214590. 00| 34. 55000 214901. 00| 35. 75000 222365. 00
|

QC/ QA HVA | NTERVEDI ATE 19.0 nm MAI NLI NE|



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/01/00
PACGE : 119 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 369, 861. 49 ROUTE : SR 662
CALL ORDER . 119 CONTRACT ID : R -23386-A COUNTI ES : WARRI CK
LETTI NG DATE : 04/18/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-1139301 | (2) 35-1057095 | (3) 35-0626844
|E & B PAVING | NC | BLANKENBERGER BROTHERS | RUDOLPH, J.H & CO
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0028 401- 05456 3130.000 TON | 44. 00000 137720. 00| 45, 20000 141476. 00| 43. 25000 135372. 50
QT QA HVA SURFACE 9.5 mm MAI NLI NE | | |
0029 402- 05468 290.000 TON | 34. 50000 10005. 00| 33. 75000 9787. 50| 36. 00000 10440. 00
HVA BASE 25.0 mm MAI NLI NE | | |
0030 402-05475 1755.000 TON | 36. 00000 63180. 00| 36. 10000 63355. 50| 34. 50000 60547. 50
HVA | NTERVEDI ATE C19. 0 mm MAI NLI NE | | |
0031 402-05481 215.000 TON | 39. 00000 8385. 00| 38. 30000 8234. 50| 36. 00000 7740. 00
HVA BASE 25.0 nm SHOULDER | | [
0032 402-05488 1220.000 TON | 36. 00000 43920. 00| 36. 10000 44042. 00| 34. 50000 42090. 00
HVA | NTERVEDI ATE C19. 0 mm  SHOULDER | | |
0033 402- 05495 60. 000 TON | 60. 00000 3600. 00| 34. 55000 2073. 00| 45. 00000 2700. 00
HVA WEDGE AND LEVEL | | [
0034 404- 05511 1185.000 SYS | 2. 50000 2962. 50| 2. 45000 2903. 25| 3. 00000 3555. 00
SEAL COAT, 2 | | |
0035 405- 05517 40.000 TON | 200. 00000 8000. 00| 305. 00000 12200. 00| 340. 40000 13616. 00
ASPHALT FOR PRI ME COAT | | [
0036 406- 05520 37.000 TON | 175. 00000 6475. 00| 165. 00000 6105. 00| 180. 00000 6660. 00
ASPHALT FOR TACK COAT | | [
0037 501-05180 875.000 SYS | 26. 68000 23345. 00| 26. 70000 23362. 50| 35. 00000 30625. 00
CEMENT CONCRETE PAVEMENT, PLAIN, 10 IN | | |
0038 501- 05240 265.000 LFT | 9. 55000 2530. 75| 9. 55000 2530. 75| 1. 00000 265. 00
CONTRACTI ON JO NT, D1 | | [
0039 601-01839 4.000 EACH 1895. 00000 7580. 00| 1795. 00000 7180. 00| 1900. 00000 7600. 00
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 6 | | |
0040 601- 02636 25.000 LFT | 23. 90000 597. 50| 75. 00000 1875. 00| 80. 00000 2000. 00
GUARDRAI L, W BEAM NESTED | | [
0041 605-02042 3.000 EACH 661. 38000 1984. 14| 660. 00000 1980. 00| 800. 00000 2400. 00
CURB AND GUTTER TURNOUT, CONCRETE | | |
0042 605- 06090 85.000 LFT | 22.21000 1887. 85| 22. 25000 1891. 25] 12. 00000 1020. 00
CURB, | NTEGRAL, CONCRETE | | [
0043 605-06140 10623. 000 LFT | 8. 50000 90295. 50| 8. 50000 90295. 50| 13. 00000 138099. 00
CURB AND GUTTER, CONCRETE | | |
0044 610- 05527 230. 000 TON | 75. 00000 17250. 00| 110. 00000 25300. 00| 90. 00000 20700. 00
HVA FOR APPROACHES | | [
0045 611- 05330 4189. 000 SYS | 25. 40000 106400. 60| 25. 40000 106400. 60| 28. 00000 117292. 00
CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, | | |
6 IN. | | |
0046 611-06497 26. 000 EACH 100. 00000 2600. 00| 115. 00000 2990. 00| 120. 00000 3120. 00
MAI LBOX ASSEMBLY, SINGLE | | |
0047 611-06498 8.000 EACH 125. 00000 1000. 00| 155. 00000 1240. 00| 160. 00000 1280. 00

MAI LBOX ASSEMBLY, DOUBLE | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/01/00
PAGE : 119 -4
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 3, 369, 861. 49 ROUTE : SR 662
CALL ORDER . 119 CONTRACT ID : R -23386-A COUNTI ES : WARRI CK
LETTI NG DATE : 04/18/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-1139301 | (2) 35-1057095 | (3) 35-0626844
|E & B PAVING | NC | BLANKENBERGER BROTHERS | RUDOLPH, J.H & CO
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0048 616- 02320 700. 000 SYS | 1. 50000 1050. 00| 2. 70000 1890. 00| 2. 00000 1400. 00
GEOTEXTI LES | | |
0049 616- 06405 470.000 TON | 19. 00000 8930. 00| 21. 00000 9870. 00| 20. 00000 9400. 00
R PRAP, REVETNMENT | | [
0050 621-01004 5.000 EACH 650. 00000 3250. 00| 650. 00000 3250. 00| 700. 00000 3500. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0051 621- 06545 2.000 TON | 530. 00000 1060. 00| 530. 00000 1060. 00| 550. 00000 1100. 00
FERTI LI ZER | | |
0052 621- 06548 41.000 LBS | 23. 00000 943. 00| 23. 00000 943. 00| 24. 00000 984. 00
SEED M XTURE, CV | | |
0053 621- 06553 525.000 LBS | 3. 95000 2073. 75| 3. 95000 2073. 75| 4. 00000 2100. 00
SEED M XTURE, R | | |
0054 621- 06554 145. 000 LBS | 4.10000 594. 50| 4.10000 594. 50| 4. 00000 580. 00
SEED M XTURE, U | | [
0055 621- 06557 140. 000 LBS | 5. 55000 777.00]| 5. 55000 777.00]| 6. 00000 840. 00
SEED M XTURE, T | | [
0056 621- 06565 12.000 TON | 435. 00000 5220. 00| 435. 00000 5220. 00| 450. 00000 5400. 00
MULCHI NG MATERI AL | | [
0057 621-06574 1530. 000 SYS | 3. 15000 4819. 50| 3. 15000 4819. 50| 3. 50000 5355. 00
SODDI NG | | |
0058 621- 06575 13010. 000 SYS | 3. 15000 40981. 50| 3. 15000 40981. 50| 3. 50000 45535. 00
SODDI NG,  NURSERY | | |
0059 702-90915 25.600 CYS | 600. 00000 15360. 00| 740. 00000 18944. 00| 650. 00000 16640. 00
CONCRETE, A | | |
0060 703-51030 1649. 000 LBS | 1. 50000 2473. 50| 1. 05000 1731. 45| 1. 10000 1813. 90
REI NFORCI NG STEEL | [
0061 714-26712 56.000 LFT | 290. 00000 16240. 00| 410. 00000 22960. 00| 400. 00000 22400. 00
CULVERT, PRECAST BOX, RElI NFORCED | | [
CONCRETE, 8 FT. X 6 FT. | | |
0062 715-02397 2.000 EACH 850. 00000 1700. 00| 1325. 00000 2650. 00| 1700. 00000 3400. 00
SAFETY METAL END SECTION, 4:1, 36 IN | | |
0063 715-03149 124.000 LFT | 18. 00000 2232. 00| 26. 00000 3224. 00| 19. 00000 2356. 00
PIPE, GROUP D, 15 IN. | | [
0064 715-03382 2.000 EACH 500. 00000 1000. 00| 180. 00000 360. 00| 350. 00000 700. 00
PIPE END SECTION, 22 IN. X 13 IN | |
0065 715-03475 6. 000 EACH 300. 00000 1800. 00| 375. 00000 2250. 00| 475. 00000 2850. 00
SAFETY METAL END SECTION, 4:1, 15 IN. | | |
0066 715-03476 1. 000 EACH 470. 00000 470. 00| 520. 00000 520. 00| 1300. 00000 1300. 00
SAFETY METAL END SECTION, 4:1, 24 IN. | | |
0067 715-03584 2.000 EACH 320. 00000 640. 00| 510. 00000 1020. 00| 430. 00000 860. 00

SAFETY METAL END SECTION, 4:1, 18 IN |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/01/00
PAGE : 119 -5
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 3, 369, 861. 49 ROUTE : SR 662
CALL ORDER . 119 CONTRACT ID : R -23386-A COUNTI ES : WARRI CK
LETTI NG DATE : 04/18/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-1139301 | (2) 35-1057095 | (3) 35-0626844
|E & B PAVING | NC | BLANKENBERGER BROTHERS | RUDOLPH, J.H & CO
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0068 715-03759 2.000 EACH 425. 00000 850. 00| 175. 00000 350. 00| 240. 00000 480. 00
PIPE END SECTION, 11 IN. X 18 IN | | |
0069 715-04475 44,000 LFT | 40. 00000 1760. 00| 38. 00000 1672. 00| 40. 00000 1760. 00
PIPE, GROUP A, 36 IN | [
0070 715-04612 26.000 LFT | 40. 00000 1040. 00| 22.50000 585. 00| 22. 00000 572.00
PIPE, GROUP G1, MN AREA 1.1 SQ FT. | | |
0071 715-04612 52.000 LFT | 50. 00000 2600. 00| 25. 00000 1300. 00| 22. 00000 1144. 00
PIPE, GROUP G1, MN AREA 1.6 SQ FT. | | |
0072 715- 05053 118.000 LFT | 10. 00000 1180. 00| 13. 50000 1593. 00| 15. 00000 1770. 00
PI PE, UNDERDRAI N OUTLET, 6 IN | | [
0073 715- 15010 916.000 LFT | 16. 95000 15526. 20| 28. 00000 25648. 00| 23. 50000 21526. 00
PIPE, GROUP P, 12 IN | [
0074 715- 15015 5061. 000 LFT | 18. 40000 93122. 40| 18. 50000 93628. 50| 24. 00000 121464. 00
PIPE, GROUP P, 15 IN | |
0075 715- 15020 2768.000 LFT | 20. 40000 56467. 20| 20. 50000 56744. 00| 28. 00000 77504. 00
PIPE, GROUP P, 18 IN. | [
0076 715- 15030 2274.000 LFT | 30. 00000 68220. 00| 26. 50000 60261. 00| 35. 00000 79590. 00
PIPE, GROUP P, 24 IN | [
0077 715- 15035 817.000 LFT | 34. 00000 27778. 00| 34. 00000 27778. 00| 42. 00000 34314. 00
PIPE, GROUP P, 30 IN. | |
0078 715- 30500 4.000 LFT | 50. 00000 200. 00| 230. 00000 920. 00| 50. 00000 200. 00
Pl PE, SLOTTED VANE DRAIN, 12 IN. | | |
0079 715- 44255 13698.500 LFT | 2.50000 34246. 25| 2. 95000 40410. 58| 2. 75000 37670. 88
PIPE, GROUP K, 6 IN. | | [
0080 715- 46005 1.000 EACH 300. 00000 300. 00| 225. 00000 225. 00| 235. 00000 235. 00
PI PE END SECTION, 15 IN. | | [
0081 715-46010 3.000 EACH 325. 00000 975. 00| 400. 00000 1200. 00| 270. 00000 810. 00
PI PE END SECTION, 18 IN. | | |
0082 715-46020 4.000 EACH 500. 00000 2000. 00| 530. 00000 2120. 00| 380. 00000 1520. 00
PI PE END SECTION, 24 IN. | | |
0083 715-46030 1.000 EACH 550. 00000 550. 00| 860. 00000 860. 00| 500. 00000 500. 00
PI PE END SECTION, 30 IN. | | |
0084 715-95092 160. 000 LFT | 40. 00000 6400. 00| 69. 00000 11040. 00| 50. 00000 8000. 00
SLOTTED DRAIN, 12 IN. | | [
0085 715-99372 46. 000 LFT | 25. 00000 1150. 00| 38. 00000 1748. 00| 29. 00000 1334. 00
PIPE, GROUP A 18 IN. | | |
0086 715-99373 2.000 LFT | 75. 00000 150. 00| 190. 00000 380. 00| 104. 00000 208. 00
PIPE, GROUP A, 24 IN. | | |
0087 716-97309 101. 000 LFT | 525. 00000 53025. 00| 130. 00000 13130. 00| 190. 00000 19190. 00
PI PE JACKED, 0.375 IN., 24 IN | | |
0088 718-04881 2.000 EACH 140. 00000 280. 00| 290. 00000 580. 00| 300. 00000 600. 00

QUTLET PROTECTOR, B |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/01/00
PACGE : 119 -6
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 369, 861. 49 ROUTE : SR 662
CALL ORDER . 119 CONTRACT ID : R -23386-A COUNTI ES : WARRI CK
LETTI NG DATE : 04/18/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-1139301 | (2) 35-1057095 | (3) 35-0626844
|E & B PAVING | NC | BLANKENBERGER BROTHERS | RUDOLPH, J.H & CO
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0089 718-52610 1183.900 CYS | 18. 00000 21310. 20| 26. 00000 30781. 40| 29. 75000 35221. 03
AGGREGATE FOR UNDERDRAI NS | | |
0090 718-99153 9391. 000 SYS | 1. 25000 11738. 75| 1. 30000 12208. 30| 2. 00000 18782. 00
GEOTEXTI LES FOR UNDERDRAI N | | [
0091 720-02442 1.000 EACH 1000. 00000 1000. 00| 700. 00000 700. 00| 250. 00000 250. 00
PI PE, PLUG EXI STI NG | | [
0092 720- 45045 47.000 EACH 1200. 00000 56400. 00| 1500. 00000 70500. 00| 1800. 00000 84600. 00
I NLET, J10 | | |
0093 720- 45080 3.000 EACH 1600. 00000 4800. 00| 1765. 00000 5295. 00| 1500. 00000 4500. 00
| NLET, S14 | | |
0094 720- 45235 9.000 EACH 1050. 00000 9450. 00| 1450. 00000 13050. 00| 1500. 00000 13500. 00
CATCH BASI N, E7 | | [
0095 720-45270 16.000 EACH 700. 00000 11200. 00| 670. 00000 10720. 00| 950. 00000 15200. 00
Pl PE CATCH BASIN, 18 IN. | | |
0096 720- 45400 52.000 EACH 1500. 00000 78000. 00| 1330. 00000 69160. 00| 2200. 00000 114400. 00
MANHOLE, A4 | | [
0097 720- 45415 6.000 EACH 4500. 00000 27000. 00| 2140. 00000 12840. 00| 2800. 00000 16800. 00
MANHOLE, D4 | | [
0098 720-91352 5.000 EACH 1200. 00000 6000. 00| 1450. 00000 7250. 00| 1500. 00000 7500. 00
CATCH BASIN, F7 | | [
0099 720-94612 1.000 EACH| 4000. 00000 4000. 00| 3400. 00000 3400. 00| 3600. 00000 3600. 00
MANHOLE, K4 | | [
0100 720-98174 5.000 EACH 1500. 00000 7500. 00| 2100. 00000 10500. 00| 2400. 00000 12000. 00
| NLET, B15 | | [
0101 801-03291 3.000 EACH 95. 00000 285. 00| 255. 00000 765. 00| 275. 00000 825. 00
CONSTRUCTI ON SIGN, D | |
0102 801- 04308 8.000 EACH 595. 00000 4760. 00| 550. 00000 4400. 00| 594. 00000 4752. 00
ROAD CLOSURE SI GN ASSEMBLY | | |
0103 801- 06203 4900. 000 LFT | 0. 42000 2058. 00| 0. 29000 1421. 00| 0. 30000 1470. 00
TEMPORARY PAVEMENT MARKING 4 IN | | |
0104 801- 06207 7600. 000 LFT | 1. 30000 9880. 00| 1. 00000 7600. 00| 1. 05000 7980. 00
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
4 |IN | | |
0105 801- 06605 8.000 EACH 175. 00000 1400. 00| 225. 00000 1800. 00| 243. 00000 1944. 00
BARRI CADE, |11A | | |
0106 801- 06606 10. 000 EACH 235. 00000 2350. 00| 250. 00000 2500. 00| 243. 00000 2430. 00
BARRI CADE, |11B | | |
0107 801- 06625 21.000 EACH 119. 00000 2499. 00| 88. 00000 1848. 00| 88. 00000 1848. 00
DETOUR ROUTE MARKER ASSEMBLY | | |
0108 801- 06640 22.000 EACH 225. 00000 4950. 00| 165. 00000 3630. 00| 178. 00000 3916. 00

CONSTRUCTI ON SIGN, A | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/01/ 00
PAGE : 119 -7
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 3, 369, 861. 49 ROUTE : SR 662
CALL ORDER : 119 CONTRACT ID: R -23386-A COUNTI ES © WARRI CK
LETTI NG DATE : 04/18/00 10:00 AM DI STR CT : VI NCENNES DI STRI CT
SET- ASI DE :
| (1) 35-1139301 | (2) 35-1057095 | (3) 35-0626844
|E & B PAVING |NC. | BLANKENBERGER BROTHERS | RUDOLPH, J.H & CO
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
__________________________________________ e
0109 801-06710 180. 000 DAY | 12. 00000 2160. 00| 20. 00000 3600. 00| 21. 50000 3870. 00
FLASH NG ARROW SI GN | | |
0110 801-06775 LUMP|  76000. 00000 76000.00]  57400. 00000 57400.00|  50000. 00000 50000. 00
MAI NTAI NI NG TRAFFI C | | |
0111 801-09133 2.000 EACH 14800. 00000 29600. 00| 15000. 00000 30000. 00| 15450. 00000 30900. 00
TEMPORARY CHANGEABLE MESSAGE SI GN | |
0112 802- 05701 237.500 LFT | 9. 00000 2137. 50| 9. 00000 2137. 50| 9. 00000 2137.50
SI GN POST, SQUARE, 1, REI NFORCED ANCHOR | | |
BASE | | |
0113 802- 76025 116. 250 SFT | 16. 50000 1918. 13| 16. 50000 1918. 13| 18. 00000 2092. 50
SI GN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 0.080 IN. TH CKNESS | |
0114 802- 76035 18.000 SFT | 17. 00000 306. 00| 17. 00000 306. 00| 18. 00000 324.00
S| GN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND (0.100 IN. TH CKNESS) | |
0115 802- 76045 16.500 SFT | 28. 80000 475. 20| 28. 80000 475. 20| 31. 00000 511. 50
SI GN, SHEET, ENCAPSULATED LENS W TH | |
LEGEND, O 125 IN. TH CKNESS | |
0116 805- 01815 6.000 EACH 1475. 00000 8850. 00| 1475. 00000 8850. 00| 1500. 00000 9000. 00
S| GNAL SUPPORT FOUNDATION, 3 FT. X 12 | |
FT. [ [ |
0118 805- 01836 4678.000 LFT | 0. 60000 2806. 80| 0. 60000 2806. 80| 0. 60000 2806. 80
S| GNAL CABLE DETECTOR, 2C 16GA. | | |
SHI ELDED, LEAD IN | | |
0119 805-01842 12.000 EACH 640. 00000 7680. 00| 640. 00000 7680. 00| 700. 00000 8400. 00
HANDHOLE, SI GNAL | | |
0120 805- 02087 LUMP| 488. 00000 488. 00| 488. 00000 488. 00| 1. 00000 1.00
TRANSPORTATI ON OF SALVAGEABLE S| GNAL | | [
EQUI PMENT , LOCATI ON NO 2 | | |
0121 805- 02202 2.000 EACH 715. 00000 1430. 00| 715. 00000 1430. 00| 770. 00000 1540. 00
S| GNAL DETECTOR HOUSI NG DOUBLE | |
0122 805- 78100 2.000 EACH 6682. 00000 13364. 00| 6682. 00000 13364. 00| 7200. 00000 14400. 00
CONTROLLER AND CABI NET, MENU DRI VEN, 8 | | |
PHASE | | |
0123 805- 78205 14.000 EACH 415. 00000 5810. 00| 415. 00000 5810. 00| 450. 00000 6300. 00
TRAFFI C SI GNAL HEAD, 3 FACE, 12 IN. RED, | |
AVBER, GREEN | |
0124 805- 78415 7.000 EACH 1300. 00000 9100. 00| 1300. 00000 9100. 00| 1400. 00000 9800. 00
SPAN, CATENARY, AND TETHER | | |
0125 805- 78445 2.000 EACH 440. 00000 880. 00| 440. 00000 880. 00| 475. 00000 950. 00

S| GNAL SERVI CE [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/01/00
PACGE : 119 -8
TABULATI ON CF BI DS

|
TRANSVERSE MARKI NGS, PREFCRMED PLASTI C, |
STOP LINE, 24 IN |

I

0142 808- 75245 21301.000 LFT 0. 24000 5112. 24 0. 34000 7242. 34] 0. 35000 7455. 35
LINE, THERVMOPLASTIC, SCLID, YELLOW 4 | |
I'N. | |

0143 808- 75290 460.000 LFT | 2..90000 1334. 00 5. 90000 2714. 00| 6. 00000 2760. 00

TRANSVERSE MARKI NGS, THERMOPLASTI C, [
SOLI D, YELLOW CROSSHATCH LINE 24 IN. |

ENG NEER S ESTI MATE: $ 3, 369, 861. 49 ROUTE : SR 662
CALL ORDER . 119 CONTRACT ID : R -23386-A COUNTI ES : WARRI CK
LETTI NG DATE : 04/18/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-1139301 | (2) 35-1057095 | (3) 35-0626844
|E & B PAVING | NC | BLANKENBERGER BROTHERS | RUDOLPH, J.H & CO
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0126 805- 78470 3346. 000 LFT | 0. 42000 1405. 32| 0. 42000 1405. 32| 0. 40000 1338. 40
SI GNAL CABLE, ROADWAY LOOP, 1C 14CA | | |
0127 805- 78485 682.000 LFT | 0. 85000 579. 70| 0. 85000 579. 70| 1. 00000 682. 00
SI GNAL CABLE, 5C 14GA. | |
0128 805- 78490 970.000 LFT | 0. 98000 950. 60| 0. 98000 950. 60| 1. 00000 970. 00
SI GNAL CABLE, 7C 14GA. | |
0129 805- 78785 9.000 EACH 565. 00000 5085. 00| 565. 00000 5085. 00| 600. 00000 5400. 00
SI GNAL DETECTOR HOUSI NG | | [
0130 805- 78795 1065. 000 LFT | 7.60000 8094. 00| 7. 60000 8094. 00| 8. 00000 8520. 00
SAW CUT FOR ROADWAY LOOP AND SEALER | | |
0131 805- 78925 2.000 EACH 910. 00000 1820. 00| 910. 00000 1820. 00| 980. 00000 1960. 00
CONTROLLER CABI NET FOUNDATI ON, P1 | | |
0132 805-81032 6.000 EACH 2377. 00000 14262. 00| 2377. 00000 14262. 00| 2600. 00000 15600. 00
SI GNAL STRAIN POLE, STEEL, 30 FT. | | |
0133 805-90516 2.000 EACH 214. 00000 428. 00| 214. 00000 428. 00| 220. 00000 440. 00
SI GNAL DETECTOR HOUSI NG EXTENDER | | |
0134 805- 92504 9.000 EACH 244, 00000 2196. 00| 244. 00000 2196. 00| 260. 00000 2340. 00
LOOP DETECTOR DELAY AMPLI FI ER, 2 CHANNEL| | |
0135 805- 94295 2.000 EACH 124. 00000 248. 00| 124. 00000 248. 00| 130. 00000 260. 00
SI GNAL HEAD, RELOCATE | |
0136 808-06701 3320. 000 LFT | 0. 24000 796. 80| 0. 39000 1294. 80| 0. 40000 1328. 00
LI NE, THERMOPLASTI C, BROKEN, WH TE, 4 | | |
IN I | |
0137 808-06703 5065. 000 LFT | 0. 24000 1215. 60| 0. 36000 1823. 40| 0. 40000 2026. 00
LI NE, THERMOPLASTIC, SCLID, WH TE, 4 IN.| | |
0138 808-06716 4900. 000 LFT | 0. 30000 1470. 00| 0. 70000 3430. 00| 0. 75000 3675. 00
LI NE, REMOVE | | |
0139 808- 75051 106. 000 LFT | 1. 48000 156. 88| 1. 37000 145. 22| 1. 50000 159. 00
LI NE, PREFORMED PLASTIC, SOLID, WH TE, | | |
4 | N | | |
0140 808- 75054 363.000 LFT | 1. 48000 537. 24| 1. 37000 497. 31| 1. 50000 544. 50
LI NE, PREFORMED PLASTIC, SOLID, YELLOW | | |
4 IN [ [
0141 808- 75067 95. 000 LFT 8. 50000 807. 50| 7.98000 758. 10| 8. 00000 760. 00
|
|
I
|
I
I
|



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/01/00
PACGE : 119 -9
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 369, 861. 49 ROUTE : SR 662
CALL ORDER . 119 CONTRACT ID : R -23386-A COUNTI ES : WARRI CK
LETTI NG DATE : 04/18/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-1139301 | (2) 35-1057095 | (3) 35-0626844
|E & B PAVING | NC | BLANKENBERGER BROTHERS | RUDOLPH, J.H & CO
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0144 808- 75297 351.000 LFT | 2.90000 1017. 90| 3. 90000 1368. 90| 4. 00000 1404. 00

TRANSVERSE MARKI NGS, THERMOPLASTI C, | | [
STOP LINE, 24 IN, | | |

0145 808- 75320 8.000 EACH 48. 00000 384. 00| 55. 00000 440. 00) 56. 00000 448. 00
PAVEMENT NMESSAGE MARKI NGS, | | |
THERMOPLASTI C, LANE | NDI CATI ON ARROV | [ [

0146 808- 75325 8.000 EACH 66. 00000 528. 00| 65. 00000 520. 00| 70. 00000 560. 00
PAVEMENT MESSAGE MARKI NGS, | | |
THERVOPLASTI C, WORD (ONLY) | | [

0147 808- 75996 200. 000 EACH| 3. 80000 760. 00| 5. 40000 1080. 00| 4.00000 800. 00
SNOWPLOMBLE RAI SED PAVEMENT MARKER, | | |
REMOVE | [ |

0148 808- 75998 395.000 EACH 23. 50000 9282. 50| 24. 00000 9480. 00| 25. 00000 9875. 00
SNOWPLOMBLE RAI SED PAVEMENT MARKER | | |

0149 202- 93995 2.000 EACH 353. 00000 706. 00| 353. 00000 706. 00| 380. 00000 760. 00
SI GNAL POLE FOUNDATI ON, REMOVE | | |

0150 805- 01844 2000.000 LFT | 9. 50000 19000. 00| 9. 50000 19000. 00| 10. 00000 20000. 00
CONDUI T, STEEL, GALVANI ZED, 2 IN., | | |
UNDERGROUND | | |

0151 203- 02045 11700. 000 CYS | 4.00000 46800. 00| 6. 40000 74880. 00| 5. 25000 61425. 00
EXCAVATI ON FOR SUBGRADE TREATMENT | | |

0152 503- 05240 348.000 LFT | 10. 40000 3619. 20| 10. 40000 3619. 20| 1. 00000 348. 00
D-1 CONTRACTI ON JO NT | | [

0153 805- 78467 80.000 LFT | 2. 00000 160. 00| 2. 00000 160. 00| 2. 00000 160. 00
SI GNAL CABLE, 3C 8GA. | | |

0154 805- 78420 8.000 EACH 244. 00000 1952. 00) 244. 00000 1952. 00| 260. 00000 2080. 00
DI SCONNECT HANGER | | |

SECTI ON TOTALS | $ 2,946, 115. 80| $ 2,963,307. 45| $ 3,247,889.16
------------------------------------------ o m o m e e o e e e n e e e e o m e e e e e e e o e e e e e e e m e e e e e meeaoao-n

CONTRACT TOTALS | $ 2,946, 115. 80| $ 2,963, 307. 45| $ 3, 247,889. 16




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE :
PAGE :

05/ 01/ 00
119 -10

ENG NEER S ESTI MATE: $ 3, 369, 861. 49 ROUTE : SR 662
CALL ORDER : 119 CONTRACT 1D : R -23386-A COUNTI ES : WARRI CK
LETTI NG DATE : 04/18/00 10:00 AM DI STRI CT VI NCENNES DI STRI CT
SET- ASI DE :
| (4) 35-1878024 | (5) 35-0958970 | (6) 35-1618530
| RAGLE, | NC. | LUTGR NG BROTHERS, | NC. | AVERI CAN CONTRACTI NG & SERVI
LINE NO/ | TEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AVMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ g
SECTI ON 0001  ADDED TRAVEL LANES, S| GNAL
MODERNI ZATI ON AND NEW S| GNAL
[ | |
0001 105- 06845 LUMP|  55000. 00000 55000.00]  61200. 00000 61200.00|  85000. 00000 85000. 00
CONSTRUCTI ON ENG NEERI NG | | |
0002 110- 01001 LUMP|  165000. 00000 165000. 00] 172000. 00000 172000.00] 196000. 00000 196000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | |
0003 201- 52370 LUMP|  67000. 00000 67000.00]  65000. 00000 65000. 00|  78000. 00000 78000. 00
CLEARI NG RI GHT OF WAY | |
0004 202- 02241 207.500 LFT | 4. 00000 830. 00| 5. 60000 1162. 00| 7. 50000 1556. 25
GUARDRAI L, REMOVE | | [
0005 202- 02271 7.000 EACH 200. 00000 1400. 00| 500. 00000 3500. 00| 150. 00000 1050. 00
HEADWALL, REMOVE | | |
0006 202- 02278 145.000 LFT | 4. 00000 580. 00| 5. 00000 725. 00| 7. 00000 1015. 00
CURB, CONCRETE, REMOVE | |
0007 202- 03000 LUMP| 100. 00000 100. 00| 1000. 00000 1000.00|  12000. 00000 12000. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO 12 | | [
0008 202- 03000 LUMP| 100. 00000 100. 00| 1000. 00000 1000. 00| 2500. 00000 2500. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO 16S1 | | |
0009 202- 03000 LUMP| 100. 00000 100. 00| 465. 00000 465. 00| 2500. 00000 2500. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO 16SB [ [ |
0010 202- 03000 LUMP| 100. 00000 100. 00| 465. 00000 465. 00| 7500. 00000 7500. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO 30 | | |
0011 202- 03000 LUMP| 100. 00000 100. 00| 1500. 00000 1500. 00| 6000. 00000 6000. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO 54SA [ [ |
0012 202- 60820 915.000 SYS | 6. 50000 5947. 50| 5. 50000 5032. 50| 6. 00000 5490. 00
SURFACE M LLI NG, ASPHALT | | |
0013 202-91385 3.000 EACH 150. 00000 450. 00| 500. 00000 1500. 00| 150. 00000 450. 00
I NLET, REMOVE | | |
0014 202- 96133 1535.000 LFT | 5. 00000 7675. 00| 7.00000 10745. 00| 6. 00000 9210. 00
Pl PE, REMOVE | |
0015 202- 96151 LUMP| 360. 00000 360. 00| 1000. 00000 1000. 00| 2000. 00000 2000. 00
TRANSPORTATI ON OF SALVAGEABLE | TEMB | | |
0016 203- 02000 10573.000 CYS | 19. 00000 200887. 00| 14. 15000 149607. 95| 14. 00000 148022. 00
EXCAVATI ON,  COMVON | |
0017 203- 02070 11985.000 CYS | 4. 00000 47940. 00| 14. 15000 169587. 75| 20. 00000 239700. 00

BORROW |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/01/00
PAGE : 119 -11
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 369, 861. 49 ROUTE : SR 662
CALL ORDER : 119 CONTRACT ID: R -23386-A COUNTI ES © WARRI CK
LETTI NG DATE : 04/18/00 10:00 AM DI STR CT : VI NCENNES DI STRI CT
SET- ASI DE :
| (4) 35-1878024 | (5) 35-0958970 | (6) 35-1618530
| RAGLE, | NC. | LUTGRI NG BROTHERS, | NC. | AVERI CAN CONTRACTI NG & SERVI
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ R N
0018 203- 91878 600.000 LFT | 4. 00000 2400. 00| 3. 00000 1800. 00| 5. 00000 3000. 00
LI NEAR DI TCH GRADI NG | | |
0019 205- 02224 6640. 000 LFT | 1. 40000 9296. 00| 1. 75000 11620. 00| 2. 10000 13944. 00

TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
PERI METER PROTECTI ON | [
0020 205- 02229 66.500 LFT | 4. 00000 266. 00| 11. 50000 764. 75| 4. 00000 266. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
STRAW BALE DI TCH CHECK | |
0021 205- 02234 7.000 EACH 50. 00000 350. 00| 75. 00000 525. 00| 85. 00000 595. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
CULVERT Pl PE PROTECTI ON | | |
0022 205- 02236 29.000 EACH 60. 00000 1740. 00| 75. 00000 2175. 00| 80. 00000 2320. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | |
DROP | NLET PROTECTI ON | |
0023 211- 02060 8373.000 CYS | 15. 00000 125595. 00

|
| 16. 00000 133968. 00| 34. 00000 284682. 00
B BORROW FOR STRUCTURE BACKFI LL | |
0024 303- 52308 10871.000 TON | 18. 50000 201113. 50| 18. 00000 195678. 00| 18. 00000 195678. 00
COVPACTED AGGREGATE FOR BASE, 0, 53 | | |
0025 304- 04403 146.000 CYS | 40. 00000 5840. 00| 55. 00000 8030. 00| 57. 00000 8322. 00
SUBBASE FOR CEMENT CONCRETE PAVEMENT | |
0026 401- 05437 12521.000 TON | 34. 90000 436982. 90| 31. 90000 399419. 90| 36. 50000 457016. 50
QC/ QA HVA BASE 25.0 nm MAI NLI NE | | |
0027 401- 05455 6220.000 TON | 38. 55000 239781. 00| 34. 55000 214901. 00 36. 50000 227030. 00
QC/ QA HVA | NTERVEDI ATE 19.0 mm  MAI NLI NE| | |
0028 401- 05456 3130.000 TON | 49. 20000 153996. 00| 45. 20000 141476. 00| 44. 00000 137720. 00
QC/ QA HVA SURFACE 9.5 nm MAI NLI NE | | |
0029 402- 05468 290.000 TON | 43. 00000 12470. 00| 33. 75000 9787. 50| 36. 00000 10440. 00
HVA BASE 25.0 mm MAI NLI NE | | |
0030 402- 05475 1755.000 TON | 39. 10000 68620. 50| 36. 10000 63355. 50| 35. 00000 61425. 00
HVA | NTERVEDI ATE C19.0 nm MAI NLI NE | | |
0031 402- 05481 215.000 TON | 38. 30000 8234. 50| 38. 30000 8234. 50 36. 50000 7847. 50
HVA BASE 25.0 mm SHOULDER | |
0032 402- 05488 1220.000 TON | 39. 10000 47702. 00| 36. 10000 44042. 00| 35. 00000 42700. 00
HVA | NTERVEDI ATE C19.0 mm SHOULDER | |
0033 402- 05495 60.000 TON | 36. 55000 2193. 00| 34. 55000 2073. 00| 46. 00000 2760. 00
HVA WEDGE AND LEVEL | | |
0034 404- 05511 1185.000 SYS | 2. 45000 2903. 25| 2. 45000 2903. 25| 3. 10000 3673. 50
SEAL COAT, 2 | | |
0035 405- 05517 40.000 TON | 305. 00000 12200. 00| 305. 00000 12200. 00| 290. 00000 11600. 00
ASPHALT FOR PRI ME COAT | |
0036 406- 05520 37.000 TON | 165. 00000 6105. 00| 165. 00000 6105. 00| 190. 00000 7030. 00

ASPHALT FOR TACK COAT | | |
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ENG NEER S ESTI MATE: $ 3, 369, 861. 49 ROUTE : SR 662
CALL ORDER : 119 CONTRACT ID: R -23386-A COUNTI ES © WARRI CK
LETTI NG DATE : 04/18/00 10:00 AM DI STR CT : VI NCENNES DI STRI CT
SET- ASI DE :
| (4) 35-1878024 | (5) 35-0958970 | (6) 35-1618530
| RAGLE, | NC. | LUTGRI NG BROTHERS, | NC. | AVERI CAN CONTRACTI NG & SERVI
LINE NO/ | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
__________________________________________________________________________________________________ e e e e e e e e e e e e e e e m -
0037 501- 05180 875.000 SYS | 28. 00000 24500. 00| 40. 75000 35656. 25| 46. 00000 40250. 00
CEMENT OONCRETE PAVEMENT, PLAIN, 10 IN | | |
0038 501- 05240 265.000 LFT | 8. 00000 2120. 00| 5. 90000 1563. 50| 6. 00000 1590. 00
CONTRACTI ON JO NT, D1 | | |
0039 601- 01839 4.000 EACH| 1895. 00000 7580. 00| 1795. 00000 7180. 00| 1850. 00000 7400. 00
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 6 | | |
0040 601- 02636 25.000 LFT | 23. 90000 597. 50| 74. 61000 1865. 25| 78. 00000 1950. 00
GUARDRAI L, W BEAM NESTED | |
0041 605-02042 3.000 EACH 800. 00000 2400. 00| 380. 00000 1140. 00| 400. 00000 1200. 00
CURB AND GUTTER TURNOUT, CONCRETE | |
0042 605- 06090 85.000 LFT | 23. 00000 1955. 00| 11. 80000 1003. 00| 12. 00000 1020. 00
CURB, | NTEGRAL, CONCRETE | |
0043 605- 06140 10623. 000 LFT | 8. 50000 90295. 50| 7. 90000 83921. 70| 7. 75000 82328. 25
CURB AND GUTTER, CONCRETE | |
0044 610- 05527 230.000 TON | 110. 00000 25300. 00| 150. 00000 34500. 00| 93. 00000 21390. 00
HVA FOR APPROACHES | | |
0045 611- 05330 4189.000 SYS | 33. 00000 138237. 00| 37. 50000 157087. 50| 30. 00000 125670. 00
CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, | |
6 IN. | | |
0046 611- 06497 26.000 EACH 125. 00000 3250. 00| 115. 00000 2990. 00| 125. 00000 3250. 00
MAI LBOX ASSEMBLY, S| NGLE | | |
0047 611- 06498 8.000 EACH 150. 00000 1200. 00| 155. 00000 1240. 00| 165. 00000 1320. 00
MAI LBOX ASSEMBLY, DOUBLE | | |
0048 616- 02320 700. 000 SYS | 2. 00000 1400. 00| 2. 00000 1400. 00| 4. 00000 2800. 00
GEOTEXTI LES | | |
0049 616- 06405 470.000 TON | 21. 00000 9870. 00| 18. 50000 8695. 00| 30. 00000 14100. 00
Rl PRAP, REVETMENT | | |
0050 621- 01004 5.000 EACH 650. 00000 3250. 00| 650. 00000 3250. 00| 675. 00000 3375. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0051 621- 06545 2.000 TON | 530. 00000 1060. 00| 530. 00000 1060. 00| 540. 00000 1080. 00
FERTI LI ZER | | |
0052 621- 06548 41.000 LBS | 23. 00000 943. 00| 23. 00000 943. 00| 24. 00000 984. 00
SEED M XTURE, CV | | |
0053 621- 06553 525.000 LBS | 3. 95000 2073. 75| 3. 95000 2073. 75| 4. 00000 2100. 00
SEED M XTURE, R | | |
0054 621- 06554 145.000 LBS | 4. 10000 594. 50| 4. 10000 594. 50| 4. 20000 609. 00
SEED M XTURE, U | | |
0055 621- 06557 140.000 LBS | 5. 55000 777. 00| 5. 55000 777. 00| 6. 00000 840. 00
|

SEED M XTURE, T
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ENG NEER S ESTI MATE: $ 3, 369, 861. 49 ROUTE : SR 662
CALL ORDER . 119 CONTRACT ID : R -23386-A COUNTI ES : WARRI CK
LETTI NG DATE : 04/18/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (4) 35-1878024 | (5) 35-0958970 | (6) 35-1618530
| RAGLE, | NC. | LUTGRI NG BROTHERS, | NC. | AMERI CAN CONTRACTI NG & SERVI
LINE NO/ |ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0056 621- 06565 12.000 TON | 435. 00000 5220. 00| 435. 00000 5220. 00| 450. 00000 5400. 00
MULCHI NG MATERI AL | |
0057 621-06574 1530. 000 SYS | 3. 15000 4819. 50| 4. 20000 6426. 00| 3. 25000 4972. 50
SODDI NG | | [
0058 621- 06575 13010. 000 SYS | 3. 15000 40981. 50| 4. 20000 54642. 00| 3. 25000 42282.50
SODDI NG, NURSERY | | [
0059 702-90915 25.600 CYS | 500. 00000 12800. 00| 725. 00000 18560. 00| 650. 00000 16640. 00
CONCRETE, A | [ |
0060 703-51030 1649. 000 LBS | 1. 50000 2473. 50| 1. 10000 1813. 90| 1. 00000 1649. 00
REI NFORCI NG STEEL | | |
0061 714-26712 56. 000 LFT | 500. 00000 28000. 00| 600. 00000 33600. 00| 350. 00000 19600. 00

CULVERT, PRECAST BOX, REI NFORCED | | I
CONCRETE, 8 FT. X 6 FT. | | |
0062 715- 02397 2.000 EACH 1300. 00000 2600. 00| 1250. 00000 2500. 00| 1500. 00000 3000. 00

SAFETY METAL END SECTION, 4:1, 36 IN. | |

0063 715- 03149 124.000 LFT | 18. 00000 2232. 00| 18. 00000 2232. 00| 28. 00000 3472.00
PIPE, GROUP D, 15 IN. | | |

0064 715- 03382 2.000 EACH 230. 00000 460. 00| 210. 00000 420. 00| 400. 00000 800. 00
PI PE END SECTION, 22 IN X 13 IN | | |

0065 715- 03475 6.000 EACH 260. 00000 1560. 00| 250. 00000 1500. 00| 450. 00000 2700. 00
SAFETY METAL END SECTION, 4:1, 15 IN. | |

0066 715- 03476 1.000 EACH 500. 00000 500. 00| 550. 00000 550. 00| 675. 00000 675. 00
SAFETY METAL END SECTION, 4:1, 24 IN. | |

0067 715- 03584 2.000 EACH 370. 00000 740. 00| 360. 00000 720. 00| 525. 00000 1050. 00
SAFETY METAL END SECTION, 4:1, 18 IN. | |

0068 715- 03759 2.000 EACH 200. 00000 400. 00| 200. 00000 400. 00| 400. 00000 800. 00
PI PE END SECTION, 11 IN X 18 IN | | |

0069 715- 04475 44.000 LFT | 50. 00000 2200. 00| 48. 00000 2112. 00| 40. 00000 1760. 00
PI PE, GROUP A 36 IN. | | |

0070 715- 04612 26.000 LFT | 21. 00000 546. 00| 18. 00000 468. 00| 26. 00000 676. 00
PIPE, GROPP G1, MN AREA 1.1 SQ FT. | | |

0071 715- 04612 52.000 LFT | 25. 00000 1300. 00| 24. 00000 1248. 00| 26. 50000 1378. 00
PIPE, GROPP G1, MN AREA 1.6 SQ FT. | | |

0072 715- 05053 118.000 LFT | 7.00000 826. 00| 20. 00000 2360. 00| 10. 00000 1180. 00
Pl PE, UNDERDRAI N OUTLET, 6 IN. | | |

0073 715- 15010 916. 000 LFT | 17. 00000 15572. 00| 18. 00000 16488. 00| 45. 00000 41220. 00
PIPE, GROUP P, 12 IN. | | |

0074 715- 15015 5061.000 LFT | 25. 00000 126525. 00| 21. 00000 106281. 00| 23. 00000 116403. 00
PIPE, GROUP P, 15 IN. | | |

0075 715- 15020 2768.000 LFT | 28. 00000 77504. 00 23. 50000 65048. 00| 26. 00000 71968. 00

PIPE, GROUP P, 18 IN. | [ |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE :
PAGE :

05/ 01/ 00
119 -14

ENG NEER S ESTI MATE: $ 3, 369, 861. 49 ROUTE : SR 662
CALL ORDER : 119 CONTRACT ID: R -23386-A COUNTI ES © WARRI CK
LETTI NG DATE : 04/18/00 10:00 AM DI STR CT : VI NCENNES DI STRI CT
SET- ASI DE :
| (4) 35-1878024 | (5) 35-0958970 | (6) 35-1618530
| RAGLE, | NC. | LUTGRI NG BROTHERS, | NC. | AVERI CAN CONTRACTI NG & SERVI
LINE NO/ | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
__________________________________________________________________________________________________ e e e e e e e e e e e e e e e m -
0076 715- 15030 2274.000 LFT | 33. 00000 75042. 00| 31. 50000 71631. 00| 32. 00000 72768. 00
Pl PE, GROUP P, 24 IN. | |
0077 715- 15035 817.000 LFT | 46. 00000 37582. 00| 42. 00000 34314. 00| 40. 00000 32680. 00
Pl PE, GROUP P, 30 IN. | |
0078 715- 30500 4.000 LFT | 250. 00000 1000. 00| 180. 00000 720. 00| 200. 00000 800. 00
Pl PE, SLOTTED VANE DRAIN, 12 IN. |
0079 715- 44255 13698.500 LFT | 3. 00000 41095. 50| 5. 35000 73286. 98| 3. 00000 41095. 50
PIPE, GROUP K, 6 IN | | |
0080 715- 46005 1.000 EACH 150. 00000 150. 00| 200. 00000 200. 00| 400. 00000 400. 00
Pl PE END SECTION, 15 IN. | | |
0081 715- 46010 3.000 EACH 175. 00000 525. 00| 220. 00000 660. 00| 425. 00000 1275. 00
Pl PE END SECTION, 18 IN. | | |
0082 715- 46020 4.000 EACH 200. 00000 800. 00| 300. 00000 1200. 00| 465. 00000 1860. 00
Pl PE END SECTION, 24 IN. | | |
0083 715- 46030 1.000 EACH 300. 00000 300. 00| 460. 00000 460. 00| 525. 00000 525. 00
Pl PE END SECTION, 30 IN. | | |
0084 715- 95092 160. 000 LFT | 79. 00000 12640. 00| 60. 00000 9600. 00| 110. 00000 17600. 00
SLOTTED DRAIN, 12 IN. | | |
0085 715- 99372 46.000 LFT | 40. 00000 1840. 00| 35. 00000 1610. 00| 29. 00000 1334. 00
PI PE, GROUP A, 18 IN. | | |
0086 715-99373 2.000 LFT | 100. 00000 200. 00| 145. 00000 290. 00| 250. 00000 500. 00
PI PE, GROUP A, 24 IN. | | |
0087 716-97309 101.000 LFT | 190. 00000 19190. 00| 140. 00000 14140. 00| 225. 00000 22725. 00
Pl PE JACKED, 0.375 IN., 24 IN. | |
0088 718- 04881 2.000 EACH 235. 00000 470. 00| 270. 00000 540. 00| 350. 00000 700. 00
OUTLET PROTECTOR, B | | |
0089 718-52610 1183.900 CYS | 27. 00000 31965. 30| 29. 30000 34688. 27| 45. 00000 53275. 50
AGGREGATE FOR UNDERDRAI NS | | |
0090 718-99153 9391.000 SYS | 1. 20000 11269. 20| 0. 85000 7982. 35| 3. 00000 28173. 00
GEOTEXTI LES FOR UNDERDRAI N | |
0091 720- 02442 1.000 EACH 360. 00000 360. 00| 1400. 00000 1400. 00| 500. 00000 500. 00
Pl PE, PLUG EXI STI NG | | |
0092 720- 45045 47.000 EACH| 1400. 00000 65800. 00| 1575. 00000 74025. 00| 1600. 00000 75200. 00
I NLET, J10 | | |
0093 720- 45080 3.000 EACH 1450. 00000 4350. 00| 1800. 00000 5400. 00| 1900. 00000 5700. 00
I NLET, S14 | | |
0094 720- 45235 9.000 EACH 1300. 00000 11700. 00| 1550. 00000 13950. 00| 1550. 00000 13950. 00
CATCH BASI N, E7 | | |
0095 720- 45270 16.000 EACH 700. 00000 11200. 00| 950. 00000 15200. 00| 1000. 00000 16000. 00
Pl PE CATCH BASIN, 18 IN. | | |
0096 720- 45400 52.000 EACH 1600. 00000 83200. 00| 2500. 00000 130000. 00| 1550. 00000 80600. 00

MANHCOLE, A4
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ENG NEER S ESTI MATE: $ 3, 369, 861. 49 ROUTE : SR 662
CALL ORDER . 119 CONTRACT ID : R -23386-A COUNTI ES : WARRI CK
LETTI NG DATE : 04/18/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (4) 35-1878024 | (5) 35-0958970 | (6) 35-1618530
| RAGLE, | NC. | LUTGRI NG BROTHERS, | NC. | AMERI CAN CONTRACTI NG & SERVI
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0097 720- 45415 6.000 EACH 2700. 00000 16200. 00| 3800. 00000 22800. 00| 2600. 00000 15600. 00
MANHOLE, D4 | | |
0098 720-91352 5.000 EACH 1325. 00000 6625. 00| 1700. 00000 8500. 00| 1500. 00000 7500. 00
CATCH BASI N, F7 | | [
0099 720-94612 1.000 EACH| 2650. 00000 2650. 00| 3500. 00000 3500. 00| 2800. 00000 2800. 00
MANHOLE, K4 | | [
0100 720-98174 5.000 EACH 2150. 00000 10750. 00| 2300. 00000 11500. 00| 2200. 00000 11000. 00
I NLET, B15 | | [
0101 801-03291 3.000 EACH 95. 00000 285. 00| 255. 00000 765. 00| 275. 00000 825. 00
CONSTRUCTI ON SI GN, D | | [
0102 801-04308 8.000 EACH 595. 00000 4760. 00| 550. 00000 4400. 00| 575. 00000 4600. 00
ROAD CLOSURE SI GN ASSEMBLY | | [
0103 801- 06203 4900. 000 LFT | 0. 40000 1960. 00| 0. 29000 1421. 00| 0. 30000 1470. 00
TEMPORARY PAVEMENT MARKING 4 I N | | |
0104 801- 06207 7600. 000 LFT | 1. 00000 7600. 00| 1. 00000 7600. 00| 1. 05000 7980. 00
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
4 IN | | |
0105 801- 06605 8.000 EACH 175. 00000 1400. 00| 225. 00000 1800. 00| 250. 00000 2000. 00
BARRI CADE, |11A | | [
0106 801- 06606 10. 000 EACH 235. 00000 2350. 00| 250. 00000 2500. 00| 275. 00000 2750. 00
BARRI CADE, |11B | | [
0107 801- 06625 21.000 EACH 119. 00000 2499. 00| 88. 00000 1848. 00| 95. 00000 1995. 00
DETOUR ROUTE MARKER ASSEMBLY [ | |
0108 801- 06640 22.000 EACH 225. 00000 4950. 00| 165. 00000 3630. 00| 175. 00000 3850. 00
CONSTRUCTI ON SI GN, A | | |
0109 801-06710 180. 000 DAY | 12. 00000 2160. 00| 20. 00000 3600. 00| 22. 00000 3960. 00
FLASHI NG ARROW S| GN | | |
0110 801-06775 LUMP| 65000. 00000 65000. 00| 26000. 00000 26000. 00| 180000. 00000 180000. 00
MAI NTAI NI NG TRAFFI C | | |
0111 801-09133 2.000 EACH 12000. 00000 24000. 00| 15000. 00000 30000. 00| 12500. 00000 25000. 00
TEMPORARY CHANGEABLE MESSAGE SI GN | | |
0112 802- 05701 237.500 LFT | 8. 27000 1964. 13| 7.62000 1809. 75| 9. 50000 2256. 25
SI GN PCST, SQUARE, 1, REI NFORCED ANCHOR | | |
BASE | [ |
0113 802- 76025 116. 250 SFT | 9. 85000 1145. 06| 13. 40000 1557. 75| 17. 00000 1976. 25
I

SIGN, SHEET, ENCAPSULATED LENS W TH
LEGEND, 0.080 IN. TH CKNESS | |

0114 802- 76035 18.000 SFT | 12. 67000 228. 06| 14. 00000 252. 00| 17. 50000 315. 00
Sl GN, SHEET, ENCAPSULATED LENS W TH |
LEGEND (0.100 IN. THI CKNESS) [

0115 802- 76045 16.500 SFT | 28. 12000 463. 98| 16. 00000 264. 00| 30. 00000 495. 00
SIGN, SHEET, ENCAPSULATED LENS W TH |
LEGEND, O.125 IN. TH CKNESS |
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ENG NEER S ESTI MATE: $ 3, 369, 861. 49 ROUTE : SR 662
CALL ORDER . 119 CONTRACT ID : R -23386-A COUNTI ES : WARRI CK
LETTI NG DATE : 04/18/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (4) 35-1878024 | (5) 35-0958970 | (6) 35-1618530
| RAGLE, | NC. | LUTGRI NG BROTHERS, | NC. | AMERI CAN CONTRACTI NG & SERVI
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0116 805-01815 6.000 EACH 1475. 00000 8850. 00| 1450. 00000 8700. 00| 1550. 00000 9300. 00
SI GNAL SUPPORT FOUNDATION, 3 FT. X 12 | |
FT. | |
0118 805-01836 4678. 000 LFT 0. 60000 2806. 80| 0. 65000 3040. 70| 0. 65000 3040. 70

I

I
SI GNAL CABLE DETECTOR, 2C 16GA., | | I
SHI ELDED, LEAD IN | | |

0119 805- 01842 12.000 EACH 640. 00000 7680. 00| 600. 00000 7200. 00| 675. 00000 8100. 00
HANDHOLE, SI GNAL | | |
0120 805- 02087 LUWP| 488. 00000 488. 00| 1000. 00000 1000. 00| 500. 00000 500. 00

TRANSPORTATI ON OF SALVAGEABLE SIGNAL | | |
EQUI PVENT , LOCATI ON NO 2 | | [
0121 805- 02202 2.000 EACH 715. 00000 1430. 00| 625. 00000 1250. 00| 750. 00000 1500. 00
[ I
I

SI GNAL DETECTOR HOUSI NG, DOUBLE |

0122 805- 78100 2.000 EACH 6682. 00000 13364. 00 7750. 00000 15500. 00| 6800. 00000 13600. 00
CONTROLLER AND CABI NET, MENU DRI VEN, 8 | | |
PHASE | [ |

0123 805- 78205 14.000 EACH 415. 00000 5810. 00| 450. 00000 6300. 00| 425. 00000 5950. 00
TRAFFI C SI GNAL HEAD, 3 FACE, 12 IN. RED,| |
AVBER, GREEN [ |

0124 805- 78415 7.000 EACH 1300. 00000 9100. 00| 1150. 00000 8050. 00| 1350. 00000 9450. 00
SPAN, CATENARY, AND TETHER | | |

0125 805- 78445 2.000 EACH 440. 00000 880. 00| 400. 00000 800. 00| 475. 00000 950. 00
SI GNAL SERVI CE | | |

0126 805- 78470 3346.000 LFT | 0. 42000 1405. 32| 0. 25000 836. 50| 0. 45000 1505. 70
SI GNAL CABLE, ROADVAY LOOP, 1C 14GA | | [

0127 805- 78485 682.000 LFT | 0. 85000 579. 70| 1. 00000 682. 00| 0. 90000 613. 80
SI GNAL CABLE, 5C 14GA. | |

0128 805- 78490 970.000 LFT | 0. 98000 950. 60| 1. 10000 1067. 00| 1. 05000 1018. 50
SI GNAL CABLE, 7C 14GA. | |

0129 805- 78785 9.000 EACH 565. 00000 5085. 00| 450. 00000 4050. 00| 600. 00000 5400. 00
SI GNAL DETECTOR HOUSI NG | | |

0130 805- 78795 1065.000 LFT | 7. 60000 8094. 00| 7. 50000 7987. 50 7. 75000 8253. 75
SAW CUT FOR ROADVAY LOOP AND SEALER | | |

0131 805- 78925 2.000 EACH 910. 00000 1820. 00| 600. 00000 1200. 00| 950. 00000 1900. 00
CONTROLLER CABI NET FOUNDATI ON, P1 | | [

0132 805- 81032 6.000 EACH 2377. 00000 14262. 00| 2700. 00000 16200. 00| 2450. 00000 14700. 00
SI GNAL STRAIN POLE, STEEL, 30 FT. | |

0133 805- 90516 2.000 EACH 214. 00000 428. 00| 125. 00000 250. 00| 225. 00000 450. 00
SI GNAL DETECTOR HOUSI NG EXTENDER | | |

0134 805- 92504 9.000 EACH 244. 00000 2196. 00| 200. 00000 1800. 00| 260. 00000 2340. 00

LOOP DETECTCOR DELAY AVPLI FI ER, 2 CHANNEL| | |
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PAGE : 119 -17
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 369, 861. 49 ROUTE : SR 662
CALL ORDER : 119 CONTRACT ID: R -23386-A COUNTI ES © WARRI CK
LETTI NG DATE : 04/18/00 10:00 AM DI STR CT : VI NCENNES DI STRI CT
SET- ASI DE :
| (4) 35-1878024 | (5) 35-0958970 | (6) 35-1618530
| RAGLE, | NC. | LUTGRI NG BROTHERS, | NC. | AVERI CAN CONTRACTI NG & SERVI
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ R N
0135 805- 94295 2.000 EACH 124. 00000 248. 00| 125. 00000 250. 00| 130. 00000 260. 00
S| GNAL HEAD, RELOCATE | |
0136 808- 06701 3320.000 LFT | 0. 24000 796. 80| 0. 39000 1294. 80| 0. 40000 1328. 00
LI NE, THERMOPLASTIC, BROKEN, WHI TE, 4 | |
I'N. I I I
0137 808- 06703 5065. 000 LFT | 0. 24000 1215. 60| 0. 36000 1823. 40| 0. 40000 2026. 00
LI NE, THERMOPLASTIC, SOLID, WHITE, 4 IN. | |
0138 808- 06716 4900.000 LFT | 0. 30000 1470. 00| 0. 70000 3430. 00| 0. 75000 3675. 00
LI NE, REMOVE | |
0139 808- 75051 106. 000 LFT | 1. 48000 156. 88| 1. 37000 145. 22| 1. 40000 148. 40
LI NE, PREFORVED PLASTIC, SOLID, WH TE, |
4 IN | |
0140 808- 75054 363.000 LFT | 1. 48000 537.24 1. 37000 497. 31| 1. 40000 508. 20
LI NE, PREFORVED PLASTIC, SOLID, YELLOW | |
4 IN |
0141 808- 75067 95.000 LFT 8. 50000 807. 50 7. 98000 758. 10| 8. 25000 783.75

|
I
TRANSVERSE MARKI NGS, PREFCRMED PLASTIC, |
STOP LINE, 24 IN |

I

I
I
I
I
I
|
0142 808- 75245 21301.000 LFT 0. 24000 5112. 24| 0. 34000 7242. 34 0. 35000 7455. 35
LINE, THERVOPLASTIC, SOLID, YELLON 4 | | [
I'N I | |
0143 808- 75290 460.000 LFT | 2.90000 1334. 00| 5. 90000 2714. 00| 6. 25000 2875. 00
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
SOLI D, YELLON CROSSHATCH LINE 24 IN | | |
0144 808- 75297 351.000 LFT | 2.90000 1017. 90| 3. 90000 1368. 90| 4.00000 1404. 00
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
STOP LINE, 24 IN. | |
0145 808- 75320 8.000 EACH 48. 00000 384. 00| 55. 00000 440. 00| 57. 00000 456. 00
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, LANE | NDI CATI ON ARROW | | |
0146 808- 75325 8.000 EACH 66. 00000 528. 00| 65. 00000 520. 00| 67. 00000 536. 00
PAVEMENT NMESSAGE MARKI NGS, | | |
THERMOPLASTI C, WORD ( ONLY) | | |
0147 808- 75996 200.000 EACH 4.00000 800. 00| 9. 30000 1860. 00| 9. 00000 1800. 00
SNOWPLOMBLE RAI SED PAVEMENT NMARKER, | | |
REMOVE | [ |
0148 808- 75998 395. 000 EACH| 24. 00000 9480. 00| 24. 00000 9480. 00| 25. 00000 9875. 00
SNOWPLOMBLE RAI SED PAVEMENT MARKER | | |
0149 202- 93995 2.000 EACH 353. 00000 706. 00 400. 00000 800. 00| 375. 00000 750. 00
SI GNAL POLE FOUNDATI ON, REMOVE |

CONDUI T, STEEL, GALVANI ZED, 2 IN., | |

| |

0150 805- 01844 2000. 000 LFT | 9. 50000 19000. 00| 10. 00000 20000. 00| 10. 00000 20000. 00

|
UNDERGROUND | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE :
PAGE :

05/ 01/ 00
119 -18

ENG NEER S ESTI MATE: $ 3, 369, 861. 49 ROUTE : SR 662
CALL ORDER . 119 CONTRACT ID : R -23386-A COUNTI ES : WARRI CK
LETTI NG DATE : 04/18/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (4) 35-1878024 | (5) 35-0958970 | (6) 35-1618530
| RAGLE, | NC. | LUTGRI NG BROTHERS, | NC. | AMERI CAN CONTRACTI NG & SERVI
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0151 203- 02045 11700. 000 CYS | 5. 00000 58500. 00| 9. 00000 105300. 00| 10. 00000 117000. 00
EXCAVATI ON FOR SUBGRADE TREATMENT | |
0152 503- 05240 348.000 LFT | 8. 00000 2784. 00| 5. 90000 2053. 20| 6. 50000 2262. 00
D-1 CONTRACTI ON JO NT | [
0153 805- 78467 80.000 LFT | 2. 00000 160. 00| 1. 50000 120. 00| 2.10000 168. 00
SI GNAL CABLE, 3C 8GA. | | [
0154 805- 78420 8.000 EACH 244, 00000 1952. 00| 225. 00000 1800. 00| 255. 00000 2040. 00

DI SCONNECT HANGER
SECTI ON TOTALS

I
$ 3,295,909. 71|

$ 3,295, 909. 71|

I
$ 3,446, 934. 02

$ 3,446, 934. 02

$ 3,934,881.65

$ 3,934,881.65




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/01/00
PAGE : 119 -19
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 369, 861. 49 ROUTE : SR 662
CALL ORDER . 119 CONTRACT ID : R -23386-A COUNTI ES : WARRI CK
LETTI NG DATE : 04/18/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT

SET- AS| DE :

| (7) 35-1009310 | |
| DEl G BROTHERS LUMBER & CONST| |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRICE AMOUNT

SECTI ON 0001 ADDED TRAVEL LANES, S| GNAL
MODERNI ZATI ON AND NEW S| GNAL

[
0001 105-06845 LUWP|  138000. 00000 138000. 00|

BORROW

|

CONSTRUCTI ON ENG NEERI NG | | |
0002 110- 01001 LUWP|  196000. 00000 196000. 00| [
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | [
0003 201-52370 LUMP|  80000. 00000 80000. 00| [
CLEARI NG RI GHT OF WAY | | |
0004 202- 02241 207.500 LFT | 6. 50000 1348. 75| |
GUARDRAI L, REMOVE | | [
0005 202- 02271 7.000 EACH 425. 00000 2975. 00| [
HEADWALL, REMOVE | | |
0006 202- 02278 145.000 LFT | 7. 60000 1102. 00| |
CURB, CONCRETE, REMOVE | | I
0007 202- 03000 LUMP| 1250. 00000 1250. 00| [
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | [
NO 12 | [ [
0008 202- 03000 LUMP| 1050. 00000 1050. 00| |
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | [
NO 16S1 | [ |
0009 202- 03000 LUMP| 350. 00000 350. 00| |
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | [
NO 16SB [ [ |
0010 202- 03000 LUMP| 1150. 00000 1150. 00| |
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO 30 | [ [
0011 202- 03000 LUMP| 5200. 00000 5200. 00| |
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | [
NO 54SA [ [ |
0012 202- 60820 915.000 SYS | 3. 20000 2928. 00| [
SURFACE M LLI NG, ASPHALT | | |
0013 202- 91385 3.000 EACH 820. 00000 2460. 00| |
I NLET, REMOVE | | |
0014 202- 96133 1535. 000 LFT | 12. 60000 19341. 00| |
Pl PE, REMOVE | | |
0015 202- 96151 LUMP| 1400. 00000 1400. 00| |
TRANSPORTATI ON OF SALVAGEABLE | TEMB | | |
0016 203- 02000 10573. 000 CYS | 10. 40000 109959. 20| |
EXCAVATI ON,  COMVON | | |
0017 203- 02070 11985. 000 CYS | 13. 90000 166591. 50| [
| |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/01/00
PAGE : 119 -20
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 369, 861. 49 ROUTE : SR 662
CALL ORDER . 119 CONTRACT ID : R -23386-A COUNTI ES : WARRI CK
LETTI NG DATE : 04/18/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT

SET- AS| DE :

| (7) 35-1009310 | |
| DEl G BROTHERS LUMBER & CONST| |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0018 203- 91878 600. 000 LFT | 9. 40000 5640. 00|

LI NEAR DI TCH GRADI NG | |
0019 205- 02224 6640. 000 LFT | 2. 10000 13944. 00|

TEMPORARY EROSI ON AND SEDI MENT CONTROL, | |
PERI METER PROTECTI ON | [
0020 205- 02229 66.500 LFT | 4. 20000 279. 30|
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | |
STRAW BALE DI TCH CHECK | |
0021 205- 02234 7.000 EACH 90. 00000 630. 00|
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | |
CULVERT Pl PE PROTECTI ON | |
0022 205- 02236 29.000 EACH 79. 00000 2291. 00|

TEMPORARY EROSI ON AND SEDI MENT CONTROL, |
DROP | NLET PROTECTI ON | |

I

I

|

I

|

I

I

I

I

I

|

I

I

I

I

0023 211- 02060 8373.000 CYS 20. 35000 170390. 55| |
B BORROW FOR STRUCTURE BACKFI LL [ |
0024 303- 52308 10871.000 TON | 18. 55000 201657. 05 |
COVPACTED AGGREGATE FOR BASE, 0, 53 | [ |
0025 304- 04403 146.000 CYS | 34. 00000 4964. 00| |
SUBBASE FOR CEMENT CONCRETE PAVEMENT | | |
0026 401- 05437 12521.000 TON | 38. 20000 478302. 20| |
QC/ QA HVA BASE 25.0 nm MAI NLI NE | [ |
0027 401- 05455 6220.000 TON | 38. 30000 238226. 00 |
QC/ QA HVA | NTERVEDI ATE 19.0 mm  MAI NLI NE| [ [
0028 401- 05456 3130.000 TON | 46. 20000 144606. 00| |
QC/ QA HVA SURFACE 9.5 nm MAI NLI NE | | |
0029 402- 05468 290. 000 TON | 37. 70000 10933. 00| |
HVA BASE 25.0 mm MAI NLI NE | [ |
0030 402- 05475 1755.000 TON | 36. 60000 64233. 00| |
HVA | NTERVEDI ATE C19.0 nm MAI NLI NE | | |
0031 402- 05481 215.000 TON | 38. 20000 8213. 00| |
HVA BASE 25.0 mm SHOULDER | [ |
0032 402- 05488 1220.000 TON | 36. 60000 44652. 00| |
HVA | NTERVEDI ATE C19.0 mm SHOULDER | | |
0033 402- 05495 60.000 TON | 47.70000 2862. 00| |
HVA WEDGE AND LEVEL | | |
0034 404- 05511 1185.000 SYS | 3. 20000 3792. 00| |
SEAL COAT, 2 | | |
0035 405- 05517 40.000 TON | 300. 00000 12000. 00| |
ASPHALT FOR PRI ME COAT | | |
0036 406- 05520 37.000 TON | 200. 00000 7400. 00 |
|

ASPHALT FOR TACK COAT | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/01/ 00
PAGE : 119 -21
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 3, 369, 861. 49 ROUTE : SR 662
CALL ORDER : 119 CONTRACT ID: R -23386-A COUNTI ES © WARRI CK
LETTI NG DATE : 04/18/00 10:00 AM DI STR CT : VI NCENNES DI STRI CT
SET- ASI DE :
| (7) 35-1009310 | |
| DEI G BROTHERS LUMBER & CONST| |
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
__________________________________________________________________________________________________ e e e e e e e e e e e e e e e m -
0037 501- 05180 875.000 SYS | 56. 00000 49000. 00| |
CEMENT CONCRETE PAVEMENT, PLAIN, 10 IN | | |
0038 501- 05240 265.000 LFT | 14. 80000 3922. 00| |
CONTRACTI ON JO NT, D1 | | |
0039 601- 01839 4.000 EACH| 2005. 00000 8020. 00| |
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 6 | | |
0040 601- 02636 25.000 LFT | 25. 00000 625. 00| |
GUARDRAI L, W BEAM NESTED | | |
0041 605- 02042 3.000 EACH| 825. 00000 2475. 00| |
CURB AND GUTTER TURNOUT, CONCRETE | | |
0042 605- 06090 85.000 LFT | 12. 00000 1020. 00| |
CURB, | NTEGRAL, CONCRETE | | |
0043 605- 06140 10623.000 LFT | 7. 95000 84452, 85| |
CURB AND GUTTER, CONCRETE | | |
0044 610- 05527 230.000 TON | 104. 00000 23920. 00| |
HVA FOR APPROACHES | | |
0045 611- 05330 4189.000 SYS | 37.00000 154993. 00| |
CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, | | |
6 IN. | | |
0046 611- 06497 26.000 EACH| 125. 00000 3250. 00| |
MAI LBOX ASSEMBLY, S| NGLE | | |
0047 611- 06498 8.000 EACH| 165. 00000 1320. 00| |
MAI LBOX ASSEMBLY, DOUBLE | | |
0048 616- 02320 700. 000 SYS | 2. 50000 1750. 00| |
GEOTEXTI LES | | |
0049 616- 06405 470.000 TON | 29. 00000 13630. 00| |
Rl PRAP, REVETMENT | | |
0050 621- 01004 5.000 EACH 665. 00000 3325. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0051 621- 06545 2.000 TON | 550. 00000 1100. 00| |
FERTI LI ZER | | |
0052 621- 06548 41.000 LBS | 25. 00000 1025. 00| |
SEED M XTURE, CV | | |
0053 621- 06553 525.000 LBS | 4. 10000 2152. 50| |
SEED M XTURE, R | | |
0054 621- 06554 145.000 LBS | 4. 30000 623. 50| |
SEED M XTURE, U | | |
0055 621- 06557 140. 000 LBS | 5. 90000 826. 00| |
|

SEED M XTURE, T



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/01/00
PAGE : 119 -22
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 369, 861. 49 ROUTE : SR 662
CALL ORDER . 119 CONTRACT ID : R -23386-A COUNTI ES : WARRI CK
LETTI NG DATE : 04/18/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT

SET- AS| DE :

| (7) 35-1009310 | |
| DEl G BROTHERS LUMBER & CONST| |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0056 621- 06565 12.000 TON | 460. 00000 5520. 00|
MULCH NG MATERI AL | |
0057 621- 06574 1530.000 SYS | 3. 30000 5049. 00|
SODDI NG | |
0058 621- 06575 13010. 000 SYS | 3. 30000 42933. 00|
SODDI NG,  NURSERY | |
0059 702- 90915 25.600 CYS | 675. 00000 17280. 00|
CONCRETE, A | |
0060 703- 51030 1649. 000 LBS | 0. 94000 1550. 06|
REI NFORCI NG STEEL | |
0061 714- 26712 56.000 LFT | 388. 00000 21728. 00|

CULVERT, PRECAST BOX, REl NFORCED | |
CONCRETE, 8 FT. X 6 FT. | |

|

I

|

I

|

I

|

I

|

I

|

|

0062 715- 02397 2.000 EACH 1585. 00000 3170. 00| |
SAFETY METAL END SECTION, 4:1, 36 IN. | | |
0063 715- 03149 124.000 LFT | 37. 00000 4588. 00| |
PIPE, GROUP D, 15 IN. | [ |
0064 715- 03382 2.000 EACH 335. 00000 670. 00| |
PI PE END SECTION, 22 IN X 13 IN | | |
0065 715- 03475 6.000 EACH 320. 00000 1920. 00| |
SAFETY METAL END SECTION, 4:1, 15 IN. | | |
0066 715- 03476 1.000 EACH 420. 00000 420. 00| |
SAFETY METAL END SECTION, 4:1, 24 IN. | | |
0067 715- 03584 2.000 EACH 395. 00000 790. 00| |
SAFETY METAL END SECTION, 4:1, 18 IN. | | |
0068 715- 03759 2.000 EACH 335. 00000 670. 00| |
PI PE END SECTION, 11 IN X 18 IN | | |
0069 715- 04475 44.000 LFT | 72. 00000 3168. 00| |
PI PE, GROUP A, 36 IN. | | |
0070 715- 04612 26.000 LFT | 28. 00000 728. 00| |
PIPE, GROPP G1, MN AREA 1.1 SQ FT. | | |
0071 715- 04612 52.000 LFT | 31. 00000 1612. 00| |
PIPE, GROPP G1, MN AREA 1.6 SQ FT. | | |
0072 715- 05053 118.000 LFT | 11. 20000 1321. 60| |
Pl PE, UNDERDRAI N OUTLET, 6 IN. | | |
0073 715- 15010 916. 000 LFT | 27.00000 24732. 00| |
PIPE, GROUP P, 12 IN. | | |
0074 715- 15015 5061.000 LFT | 29. 00000 146769. 00| |
PIPE, GROUP P, 15 IN. | | |
0075 715- 15020 2768.000 LFT | 34. 00000 94112. 00| |
I

PIPE, GROUP P, 18 IN. | I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/01/00
PAGE : 119 -23
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 369, 861. 49 ROUTE : SR 662
CALL ORDER . 119 CONTRACT ID : R -23386-A COUNTI ES : WARRI CK
LETTI NG DATE : 04/18/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT

SET- AS| DE :

| (7) 35-1009310 |
| DEl G BROTHERS LUMBER & CONST|
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRICE AVOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0076 715- 15030 2274.000 LFT | 40. 00000 90960. 00| |
PIPE, GROUP P, 24 IN. | | |
0077 715- 15035 817.000 LFT | 49. 00000 40033. 00| |
PI PE, GROUP P, 30 IN. | | |
0078 715- 30500 4.000 LFT | 190. 00000 760. 00| |
PI PE, SLOTTED VANE DRAIN, 12 IN. [ [
0079 715- 44255 13698.500 LFT | 6. 20000 84930. 70| |
PIPE, GROP K, 6 IN. | [ |
0080 715- 46005 1.000 EACH 185. 00000 185. 00| |
Pl PE END SECTION, 15 IN, | | |
0081 715- 46010 3.000 EACH 235. 00000 705. 00| |
Pl PE END SECTION, 18 IN. | | |
0082 715- 46020 4.000 EACH 315. 00000 1260. 00| |
Pl PE END SECTION, 24 IN, | | |
0083 715- 46030 1.000 EACH 445. 00000 445. 00| |
Pl PE END SECTION, 30 IN. | | |
0084 715- 95092 160.000 LFT | 62. 00000 9920. 00| |
SLOTTED DRAIN, 12 IN. | | |
0085 715- 99372 46.000 LFT | 41. 00000 1886. 00| |
PI PE, GROUP A, 18 IN. | | |
0086 715- 99373 2.000 LFT | 135. 00000 270. 00| |
PIPE, GROUP A 24 IN. | | |
0087 716- 97309 101.000 LFT | 162. 00000 16362. 00| |
Pl PE JACKED, 0.375 IN., 24 IN | |
0088 718- 04881 2.000 EACH 120. 00000 240. 00| |
OUTLET PROTECTOR, B | | |
0089 718- 52610 1183.900 CYS | 18. 70000 22138. 93| |
AGGREGATE FOR UNDERDRAI NS | | |
0090 718- 99153 9391.000 SYS | 1. 45000 13616. 95| |
GEOTEXTI LES FOR UNDERDRAI N | |
0091 720- 02442 1.000 EACH 470. 00000 470. 00| |
PI PE, PLUG EXI STI NG | | |
0092 720- 45045 47.000 EACH| 1725. 00000 81075. 00| |
I NLET, J10 | | |
0093 720- 45080 3.000 EACH 2235. 00000 6705. 00| |
I NLET, S14 | | |
0094 720- 45235 9.000 EACH 2035. 00000 18315. 00| |
CATCH BASIN, E7 | | |
0095 720- 45270 16.000 EACH| 925. 00000 14800. 00| |
Pl PE CATCH BASIN, 18 IN. | | |
0096 720- 45400 52.000 EACH| 1975. 00000 102700. 00| |
|

MANHOLE, A4 |



SI G\, SHEET, ENCAPSULATED LENS W TH

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/01/00
PAGE : 119 -24
TABULATI ON COF BI DS
ENG NEER S ESTI MATE: $ 3, 369, 861. 49 ROUTE : SR 662
CALL CRDER : 119 CONTRACT I D : R -23386-A COUNTI ES : WARRI CK
LETTI NG DATE : 04/18/00 10:00 AM DI STRI CT © VI NCENNES DI STRI CT
SET- ASI DE :
| (7) 35-1009310 | |
| DEI G BROTHERS LUMBER & CONST]| |
LINE NO/ I TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
__________________________________________ g
0097 720- 45415 6.000 EACH 2855. 00000 17130. 00| |
MANHOLE, D4 | | |
0098 720-91352 5.000 EACH 1825. 00000 9125. 00| |
CATCH BASIN, F7 | | |
0099 720- 94612 1.000 EACH 3560. 00000 3560. 00| |
MANHOLE, K4 | | |
0100 720-98174 5.000 EACH 2820. 00000 14100. 00| |
I NLET, B15 | | |
0101 801-03291 3.000 EACH 275. 00000 825. 00| |
CONSTRUCTION SIGN, D | | |
0102 801- 04308 8.000 EACH 585. 00000 4680. 00| |
ROAD CLOSURE SI GN ASSEMBLY | | |
0103 801- 06203 4900. 000 LFT | 0. 32000 1568. 00| |
TEMPCRARY PAVEMENT MARKI NG 4 IN. | | |
0104 801- 06207 7600. 000 LFT | 1. 05000 7980. 00| |
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
4 IN. | | |
0105 801- 06605 8.000 EACH 235. 00000 1880. 00| |
BARRI CADE, |I1A | | |
0106 801- 06606 10. 000 EACH 290. 00000 2900. 00| |
BARRI CADE, 111B | | |
0107 801- 06625 21.000 EACH 95. 00000 1995. 00| |
DETOUR ROUTE MARKER ASSEMBLY | | |
0108 801- 06640 22.000 EACH 185. 00000 4070. 00| |
CONSTRUCTI ON SIGN, A | | |
0109 801- 06710 180. 000 DAY | 25. 00000 4500. 00| |
FLASHI NG ARROW S| GN | | |
0110 801- 06775 LUVP|  245000. 00000 245000. 00| |
MAI NTAI NI NG TRAFFI C | | |
0111 801- 09133 2.000 EACH| 2150. 00000 4300. 00| |
TEMPCRARY CHANGEABLE MESSAGE SI GN | | |
0112 802- 05701 237.500 LFT | 9. 50000 2256. 25| |
SI GN POST, SQUARE, 1, REI NFORCED ANCHCR | | |
BASE | | |
0113 802- 76025 116.250 SFT | 17. 30000 2011. 13| |
SIGN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 0.080 IN. THI CKNESS | | |
0114 802- 76035 18.000 SFT | 18. 00000 324. 00| |
Sl GN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND (0.100 I N. THI CKNESS) | | |
0115 802- 76045 16.500 SFT | 30. 50000 503. 25| |
| |
| I

LEGEND, O 125 IN. TH CKNESS



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/01/00
PAGE : 119 -25
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 369, 861. 49 ROUTE : SR 662
CALL ORDER . 119 CONTRACT ID : R -23386-A COUNTI ES : WARRI CK
LETTI NG DATE : 04/18/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT

SET- AS| DE :

| (7) 35-1009310 | |
| DEl G BROTHERS LUMBER & CONST| |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRICE AMOUNT

------------------------------------------ ot m m e m e e e e e e e e e e e e m e e e e e et e e e e e e e e e e eeeeeeaa—oooon
0116 805-01815 6. 000 EACH 1565. 00000 9390. 00|

S| GNAL SUPPORT FOUNDATIQN, 3 FT. X 12 | |

FT. |
0118 805-01836 4678.000 LFT 0. 65000 3040. 70|

I

|
S| GNAL CABLE DETECTOR, 2C 16GA., [ |
SHI ELDED, LEAD IN |

0119 805- 01842 12.000 EACH 670. 00000 8040. 00|
HANDHOLE, SI GNAL | [
0120 805- 02087 LUMP| 600. 00000 600. 00|

TRANSPORTATI ON OF SALVAGEABLE S| GNAL [
EQUI PMENT , LOCATI ON NO 2 |
0121 805-02202 2.000 EACH 730. 00000 1460. 00

|

I

|

I

|

I

|

I

|

I I

| |

SI GNAL DETECTCR HOUSI NG DOUBLE | | |
0122 805- 78100 2.000 EACH 7080. 00000 14160. 00| |
CONTROLLER AND CABI NET, MENU DRI VEN, 8 | | |
PHASE | |
0123 805- 78205 14.000 EACH 440. 00000 6160. 00| |
TRAFFI C SI GNAL HEAD, 3 FACE, 12 IN RED,| | |
AVBER, GREEN [ | [
0124 805- 78415 7.000 EACH 1370. 00000 9590. 00| |
SPAN, CATENARY, AND TETHER | | |
0125 805- 78445 2.000 EACH 465. 00000 930. 00| [
SI GNAL SERVI CE | | |
0126 805- 78470 3346.000 LFT | 0. 45000 1505. 70| |
SI GNAL CABLE, ROADVAY LOOP, 1C 14GA | | |
0127 805- 78485 682.000 LFT | 0. 90000 613. 80| |
SI GNAL CABLE, 5C 14GA. | | |
0128 805- 78490 970.000 LFT | 1. 00000 970. 00| |
SI GNAL CABLE, 7C 14GA. | | |
0129 805- 78785 9.000 EACH 600. 00000 5400. 00| |
SI GNAL DETECTCOR HOUSI NG | | |
0130 805- 78795 1065. 000 LFT | 8. 00000 8520. 00| |
SAW CUT FOR ROADVAY LOOP AND SEALER | | |
0131 805- 78925 2.000 EACH 965. 00000 1930. 00| |
CONTROLLER CABI NET FOUNDATI ON, P1 | [ [
0132 805- 81032 6.000 EACH 2520. 00000 15120. 00| |
SI GNAL STRAIN POLE, STEEL, 30 FT. | | |
0133 805- 90516 2.000 EACH 225. 00000 450. 00| |
SI GNAL DETECTOR HOUSI NG EXTENDER | | |
0134 805- 92504 9.000 EACH 260. 00000 2340. 00| |
I

LOOP DETECTCOR DELAY AVPLI FI ER, 2 CHANNEL| |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/01/00
PAGE : 119 -26
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 369, 861. 49 ROUTE : SR 662
CALL ORDER . 119 CONTRACT ID : R -23386-A COUNTI ES : WARRI CK
LETTI NG DATE : 04/18/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT

SET- AS| DE :

| (7) 35-1009310 | |
| DEl G BROTHERS LUMBER & CONST| |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRICE AMOUNT

------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0135 805- 94295 2.000 EACH| 140. 00000 280. 00|
S| GNAL HEAD, RELOCATE | |
0136 808- 06701 3320.000 LFT | 0. 40000 1328. 00|
LINE, THERMOPLASTIC, BROKEN, WH TE, 4 | [
I'N. I |
0137 808- 06703 5065. 000 LFT | 0. 40000 2026. 00|
LINE, THERMOPLASTIC, SOLID, WVHTE, 4 IN | [
0138 808- 06716 4900. 000 LFT | 0. 80000 3920. 00|
LI NE, REMOVE | |
0139 808- 75051 106. 000 LFT | 1. 50000 159. 00|
LINE, PREFORVED PLASTIC, SOLID, WHI TE, | |
4 IN | [
0140 808- 75054 363.000 LFT | 1. 50000 544. 50|
LI NE, PREFORVED PLASTIC, SOLID, YELLOW | [
4 IN [
0141 808- 75067 95.000 LFT 8. 50000 807. 50|

|
I

TRANSVERSE MARKI NGS, PREFCRMED PLASTIC, | |
STOP LINE, 24 IN |
I

0142 808- 75245 21301.000 LFT 0. 36000 7668. 36|
LI NE, THERMOPLASTIC, SCLID, YELLON 4 |
I'N. |

0143 808- 75290 460. 000 LFT | 6. 30000 2898. 00

I
|
TRANSVERSE MARKI NGS, THERMOPLASTI C, | [
SOLI D, YELLON CROSSHATCH LINE 24 IN | |
0144 808- 75297 351.000 LFT | 4. 30000 1509. 30|
TRANSVERSE MARKI NGS, THERMOPLASTI C, | |
STOP LINE, 24 IN. | |
0145 808- 75320 8.000 EACH 60. 00000 480. 00|
PAVEMENT MESSAGE MARKI NGS, | |
THERMOPLASTI C, LANE | NDI CATI ON ARROW | |
0146 808- 75325 8.000 EACH 70. 00000 560. 00|
PAVEMENT MESSAGE MARKI NGS, | |
THERMOPLASTI C, WORD ( ONLY) | |
0147 808- 75996 200. 000 EACH| 21. 00000 4200. 00|
|

SNOWPLOMBLE RAI SED PAVEMENT NMARKER, |
REMOVE |
0148 808- 75998 395.000 EACH 25. 50000 10072. 50|
SNOWPLOMBLE RAI SED PAVEMENT MARKER | |
0149 202- 93995 2.000 EACH 375. 00000 750. 00
SI GNAL POLE FOUNDATI ON, REMOVE

CONDUI T, STEEL, GALVANI ZED, 2 IN., |

| |
0150 805- 01844 2000. 000 LFT | 10. 00000 20000. 00|
|

UNDERGROUND | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/01/00
PACGE : 119 -27
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 3, 369, 861. 49 ROUTE : SR 662
CALL ORDER . 119 CONTRACT ID : R -23386-A COUNTI ES : WARRI CK
LETTI NG DATE : 04/18/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (7) 35-1009310 | |
| DEI G BROTHERS LUVBER & CONST| |
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0151 203-02045 11700. 000 CYS | 9. 50000 111150. 00| |
EXCAVATI ON FOR SUBGRADE TREATMENT | |
0152 503- 05240 348.000 LFT | 12. 00000 4176. 00| |
D-1 CONTRACTI ON JO NT | [
0153 805- 78467 80.000 LFT | 2. 00000 160. 00| |
SI GNAL CABLE, 3C 8GA. | | [
0154 805- 78420 8.000 EACH 270. 00000 2160. 00| |
DI SCONNECT HANGER [ | [
SECTI ON TOTALS | $ 3,983, 835.63| |
------------------------------------------ e m o m m e e e e e e e e e e et e e et e e e e e e e e e e e e e e e e e e e e e e e e e eaeaaaao

$ 3,983, 835. 63|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/01/00
PAGE : 125 -1

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: NONE BELOW RQUTE : SR 135
CALL ORDER . 125 CONTRACT ID: R -23644-A COUNTI ES : WASH NGTON
LETTI NG DATE : 04/18/00 10:00 AM DI STRI CT . SEYMOUR DI STRICT
CONTRACT TIME : 10/27/00 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : URBAN PRQIECT( S)
SET- AS| DE :

VENDOR RANKI NG :

1 35-1004746 TEMPLE & TEMPLE EXCAVATI NG & PAVI NG | NC. $ 932, 850. 00 100. 0000%




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/01/00
PAGE : 129 -1
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 4, 566, 448. 07 ROUTE : 39
CALL ORDER . 129 CONTRACT ID : R -23695-A COUNTI ES : BOONE CLI NTON
LETTI NG DATE : 04/18/00 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
CONTRACT TI ME : 90 WORK DAYS
CONTRACT DESCR! PTI ON : RURAL PROJECT(S) : 1112005
SET- AS| DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDCR NO. / NAMVE Bl D LOW BI D
1 35- 0918397 R ETH RI LEY CONSTRUCTI ON $ 3,945, 600.00 100. 0000%
2 31-4351261 SHELLY & SANDS, | NC $ 4,084, 321.03 103. 5158%
3 35-1917625 M LESTONE CONTRACTCRS, L. P. $ 4,164,559. 38 105. 5494%
| (1) 35-0918397 | (2) 31-4351261 | (3) 35-1917625
| RFETH RI LEY CONSTRUCTI ON | SHELLY & SANDS, | NC. | M LESTONE CONTRACTCRS, L. P.
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m o m m e e e e e e e e e e et e e et e e e e e e e e e e e e e e e e e e e e e e e eaeaaaao
SECTI ON 0001 RUBBLI ZE EXI STI NG PAVEMENT AND ASPHALT OVERLAY
I I |
0001 105-01925 10.000 MCS | 2200. 00000 22000. 00| 1320. 51000 13205. 10| 1805. 00000 18050. 00
FIELD OFFICE, 51.1 n2 | | |
0002 105- 06845 LUVP| 8500. 00000 8500. 00| 8240. 00000 8240. 00| 11100. 00000 11100. 00
CONSTRUCTI ON ENG NEERI NG | |
0003 110-01001 LUVP| 96116. 97000 96116. 97| 12127. 58000 12127.58| 207832. 00000 207832. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | |
0004 202-02271 228.000 EACH| 230. 00000 52440. 00| 263. 99000 60189. 72| 225. 00000 51300. 00
HEADWALL, REMOVE | |
0005 202- 60820 22810.000 n2 | 2. 15000 49041. 50| 3. 14000 71623. 40| 2. 05000 46760. 50
SURFACE M LLI NG, ASPHALT | | [
0006 211-02060 12.000 n8 | 70. 00000 840. 00| 121. 71000 1460. 52| 38. 00000 456. 00
B BORROW FOR STRUCTURE BACKFI LL | | |
0007 303-52309 7475.000 My | 18. 00000 134550. 00| 13. 20000 98670. 00| 14. 95000 111751. 25
COWPACTED AGGREGATE FOR SHOULDER, 0, 53 | | |
0008 305- 05204 1022. 000 My | 48. 00000 49056. 00| 46. 35000 47369. 70| 35. 50000 36281. 00
HVA FOR PATCHI NG | | |
0009 305- 05206 10187.000 My | 34. 00000 346358. 00| 41. 14000 419093. 18| 35. 45000 361129. 15
W DENI NG W TH HVA | [ [
0010 305-97019 74527.000 n2 | 1. 90000 141601. 30| 1. 97000 146818. 19| 1. 95000 145327. 65
RUBBLI ZED PCCP | | |
0011 401- 05437 31928.000 My | 33. 70000 1075973. 60| 32. 25000 1029678. 00| 34. 45000 1099919. 60
QC/ QA HVA BASE 25.0 mm MAI NLI NE | | [
0012 401- 05455 17000. 000 My | 34. 50000 586500. 00| 33. 00000 561000. 00| 36. 30000 617100. 00
QC/ QA HVA | NTERVEDI ATE 19.0 nm  MAI NLI NE| [ [
0013 401- 05456 13367.000 My | 44. 00000 588148. 00| 44, 40000 593494. 80| 44. 20000 590821. 40
QC/ QA HVA SURFACE 9.5 nm MAI NLI NE | |
0014 401- 06264 LUWP| 6500. 00000 6500. 00| 5300. 00000 5300. 00| 3840. 00000 3840. 00

PRCOFI LOGRAPH, HVA |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/01/00
PAGE : 129 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 4, 566, 448. 07 ROUTE : 39
CALL ORDER . 129 CONTRACT ID : R -23695-A COUNTI ES : BOONE CLI NTON
LETTI NG DATE : 04/18/00 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (1) 35-0918397 | (2) 31-4351261 | (3) 35-1917625
| RFETH RI LEY CONSTRUCTI ON | SHELLY & SANDS, | NC. | M LESTONE CONTRACTCRS, L. P.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0015 405- 05517 36.750 My | 275. 00000 10106. 25| 205. 00000 7533. 75| 260. 00000 9555. 00
ASPHALT FOR PRI VE COAT | | |
0016 406- 05520 146.500 My | 200. 00000 29300. 00| 225. 00000 32962. 50| 255. 00000 37357. 50
ASPHALT FOR TACK COAT | | [
0017 610- 05527 2714.000 M | 70. 00000 189980. 00| 78. 50000 213049. 00| 65. 00000 176410. 00
HVA FOR APPROACHES | | [
0018 615- 06527 3.000 EACH 500. 00000 1500. 00| 527. 00000 1581. 00| 600. 00000 1800. 00
MONUMENT, SECTI ON CORNER | | [
0019 616- 06406 83.000 n2 | 45. 00000 3735. 00| 14. 00000 1162. 00| 35. 00000 2905. 00
R PRAP, REVETNMENT | | [
0020 616- 95754 24.000 m | 14. 00000 336. 00| 116. 00000 2784. 00| 17. 50000 420. 00
PAVED S| DE DI TCH, BREAK | | [
0021 715- 05053 1340.000 m | 26. 30000 35242. 00| 26. 40000 35376. 00| 26. 25000 35175. 00
PI PE, UNDERDRAI N OUTLET, 150 nm | | |
0022 715-05119 66.230 m | 130. 00000 8609. 90| 182. 40000 12080. 35| 108. 95000 7215.76
PIPE, TYPE 1, O RCULAR 375 nm [ [ |
0023 715-05121 28.470 m | 134. 00000 3814. 98| 494. 00000 14064. 18| 93. 80000 2670. 49
PIPE, TYPE 1, O RCULAR 450 nm [ [ |
0024 715-05123 11.320 m | 148. 00000 1675. 36| 252. 50000 2858. 30| 190. 90000 2160. 99
PIPE, TYPE 1, O RCULAR 600 nm [ [ |
0025 715-05128 9.600 m | 240. 00000 2304. 00| 358. 49000 3441. 50| 209. 50000 2011. 20
PIPE, TYPE 1, CRCULAR 1200 nm | | [
0026 715-05168 142.000 m | 126. 00000 17892. 00| 129. 82000 18434. 44| 106. 70000 15151. 40
PIPE, TYPE 3, O RCULAR 300 nm [ [ |
0027 715-05169 36.000 m | 133. 00000 4788. 00| 149. 37000 5377. 32| 107. 05000 3853. 80
PIPE, TYPE 3, O RCULAR 375 mm [ [ |
0028 715-05171 14.400 m | 137. 00000 1972. 80| 119. 01000 1713. 74| 131. 90000 1899. 36
PIPE, TYPE 3, O RCULAR 450 mm [ [ |
0029 715-05173 3.600 m | 146. 00000 525. 60| 165. 59000 596. 12| 163. 80000 589. 68
PIPE, TYPE 3, O RCULAR 600 mm [ [ |
0030 715-05175 4.600 m | 154. 00000 708. 40| 141. 54000 651. 08| 223. 10000 1026. 26
PIPE, TYPE 3, O RCULAR 750 mm [ [ |
0031 715-05186 9.600 m | 175. 00000 1680. 00| 175. 83000 1687. 97| 209. 50000 2011. 20
PIPE, TYPE 3, CRCULAR 1200 nm | | |
0032 715-05203 23844.500 m | 3. 60000 85840. 20| 3. 70000 88224. 65| 3. 65000 87032. 43
PIPE, TYPE 4, O RCULAR 100 mm [ [ |
0033 715-46000 142. 000 EACH 275. 00000 39050. 00| 135. 06000 19178. 52| 206. 55000 29330. 10
PI PE END SECTI ON, 300 mm | | |
0034 715-46005 42.000 EACH 295. 00000 12390. 00| 148. 88000 6252. 96| 258. 50000 10857. 00
PI PE END SECTION, 375 mm | | |
0035 715-46010 30. 000 EACH 310. 00000 9300. 00| 166. 05000 4981. 50| 273. 55000 8206. 50

Pl PE END SECTI ON, 450 nm | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/01/00
PAGE : 129 -3
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 4, 566, 448. 07 ROUTE : 39
CALL ORDER . 129 CONTRACT ID : R -23695-A COUNTI ES : BOONE CLI NTON
LETTI NG DATE : 04/18/00 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (1) 35-0918397 | (2) 31-4351261 | (3) 35-1917625
| RFETH RI LEY CONSTRUCTI ON | SHELLY & SANDS, | NC. | M LESTONE CONTRACTCRS, L. P.
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0036 715- 46020 10. 000 EACH 350. 00000 3500. 00| 202. 91000 2029. 10| 366. 45000 3664. 50
PI PE END SECTION, 600 mm | | |
0037 715- 46025 4.000 EACH 440. 00000 1760. 00| 379. 13000 1516. 52| 443. 30000 1773. 20
PI PE END SECTION, 675 mm | | [
0038 715-95490 10.970 m | 100. 00000 1097. 00| 1341. 19000 14712. 85| 203. 60000 2233. 49
PI PE, RELAID, 375 mm | | [
0039 715-95491 10.980 m | 110. 00000 1207. 80| 1267. 04000 13912. 10| 258. 75000 2841. 08
PI PE, RELAID, 450 mm | | [
0040 715-97040 2.440 m | 120. 00000 292. 80| 568. 55000 1387. 26| 319. 90000 780. 56
PI PE, RELAID, 600 nm | | [
0041 718-06528 235.000 EACH 565. 00000 132775. 00| 581. 03000 136542. 05| 595. 00000 139825. 00
OUTLET PROTECTOR, 1 | | [
0042 718- 06532 23492.000 m | 0. 08000 1879. 36| 0. 08000 1879. 36| 0. 10000 2349. 20
VI DEO | NSPECTI ON FOR UNDERDRAI NS | | |
0043 718-52610 2043.000 nB8 | 33. 40000 68236. 20| 33. 38000 68195. 34| 33. 00000 67419. 00
AGGREGATE FOR UNDERDRAI NS | | [
0044 730- 26730 2.000 EACH 3400. 00000 6800. 00| 2486. 42000 4972. 84| 3690. 00000 7380. 00
GRATED BOX END SECTION, |1, 4:1, 600 nm | | |
0045 730- 26731 2.000 EACH 3900. 00000 7800. 00| 2921. 78000 5843. 56| 4245. 00000 8490. 00
GRATED BOX END SECTION, Il, 4:1, 750 nm | | |
0046 730-26735 4,000 EACH 7200. 00000 28800. 00| 6143. 33000 24573. 32| 7955. 00000 31820. 00
GRATED BOX END SECTION, 11, 4:1, 1200 mmi | |
0047 730-97834 8.000 EACH 2700. 00000 21600. 00| 1750. 17000 14001. 36| 2565. 00000 20520. 00
GRATED BOX END SECTION, Il, 4:1, 450 nm | | |
0048 801- 06203 4989.500 m | 1. 00000 4989. 50| 1. 21000 6037. 30| 2. 85000 14220. 08
TEMPORARY PAVEMENT MARKI NG, 100 mm | | |
0049 801- 06207 1156.000 m | 3. 00000 3468. 00| 1. 79000 2069. 24| 3. 20000 3699. 20
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mm | | |
0050 801- 06640 26.000 EACH 82. 00000 2132. 00| 85. 00000 2210. 00| 82. 95000 2156. 70
CONSTRUCTI ON SI GN, A | | |
0051 801-06775 LUWP| 30000. 00000 30000. 00] 223163.11000 223163. 11| 96250. 00000 96250. 00
MAI NTAI NI NG TRAFFI C | | |
0052 802- 76055 300.000 m | 12. 00000 3600. 00| 41. 20000 12360. 00| 43. 05000 12915. 00
SIGN PCST, A | | |
0053 804- 04435 42.000 EACH 3. 70000 155. 40| 3. 80000 159. 60| 3. 95000 165. 90
DELI NEATOR POST, REMOVE | | |
0054 804- 76350 42.000 EACH 31. 00000 1302. 00| 17. 96000 754. 32| 17. 85000 749.70
DELI NEATOR W TH POST, D3, 75 nm DI A | | [
0055 808-06712 2856.000 m | 0. 14000 399. 84| 0. 14000 399. 84| 0. 15000 428. 40

LI NE, PAINT, BROKEN, YELLOW 100 nm |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/01/00
PAGE : 129 -4
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 4, 566, 448. 07 ROUTE : 39
CALL ORDER . 129 CONTRACT ID : R -23695-A COUNTI ES : BOONE CLI NTON
LETTI NG DATE : 04/18/00 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (1) 35-0918397 | (2) 31-4351261 | (3) 35-1917625
| RFETH RI LEY CONSTRUCTI ON | SHELLY & SANDS, | NC. | M LESTONE CONTRACTCRS, L. P.
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0056 808-06713 23194.000 m | 0. 14000 3247. 16| 0. 14000 3247. 16| 0. 15000 3479. 10
LINE, PAINT, SCOLID, WH TE, 100 nm | |
0057 808-06714 2122.000 m | 0. 14000 297. 08| 0. 14000 297. 08| 0. 15000 318. 30
LI NE, PAINT, SCLID, YELLOW 100 nmm | |
0058 808- 75297 5.000 m | 21. 00000 105. 00| 21. 13000 105. 65| 21. 00000 105. 00
TRANSVERSE NARKI NGS, THERMOPLASTI C, [ | |
STOP LI NE, 600nmm | | |
0059 808- 75996 445. 000 EACH 4. 00000 1780. 00| 3. 80000 1691. 00| 3. 75000 1668. 75
SNOWPLOMBLE RAI SED PAVENMENT MARKER, | | |
REMOVE [ [ |
SECTI ON TOTALS | $ 3,945, 600. 00| $ 4,084, 321.03| $ 4, 164,559. 38
------------------------------------------ e m o m m e e e e e e e e e e e e e e et e e e e e e e e e e e e e e e e e e e e e e e e eaeaaaao
CONTRACT TOTALS | $ 3,945, 600. 00| $ 4,084, 321.03| $ 4,164, 559. 38




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/01/00
PAGE : 135 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 4, 485, 550. 70 ROUTE : SR 13

CALL ORDER : 135 OONTRACT 1D : R -23733-A COUNTI ES : MADI SCN

LETTI NG DATE : 04/18/00 10:00 AM DISTRICT  : GREENFIELD Di STRI CT

CONTRACT TIME : 11/30/01 COVPLETI ON DATE

CONTRACT DESCR! PTI ON : URBAN PROJECT(S) : P152(004)
P152( 004)
P152( 004)
OTHERS

SET- ASI DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LON BI D
1 35-0524595 MOHR CONSTRUCTI ON CO $ 4,393, 751. 56 100. 0000%
2 35-1136349 TSCHUCR GALE COVPANY, | NC. $ 4,775, 454.92 108. 6874%
3 99-9995112 E & B PAVI NG FOX CONTRACTCRS JT. VENTURE $ 4,840, 376. 97 110. 1650%
4 35-0999231 HUNT PAVI NG COMPANY, | NC. $ 4,870, 959. 34 110. 8610%
5 35-1212938 ATLAS EXCAVATING | NC. $ 4,982, 469. 83 113. 3989%
| (1) 35-0524595 | (2) 35-1136349 | (3) 99-9995112
| MOHR CONSTRUCTI ON CO | TSCHUOR GALE COVPANY, INC. |E & B PAVI NG FOX CONTRACTCRS
LINE NO/ | TEM CODE / ALT | |
| TEM DESCR! PTI ON QUANTI TY | UNT PRCE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMDUNT
------------------------------------------ o m e et e e e e e o e e e e e e m e e e et e e e e e e e e e e e o e meeeoaon

SECTI ON 0001 ROAD REHABI LI TATI ON

I I I
0001 105-01925 15.000 Mcos | 1500. 00000 22500. 00| 1580. 18000 23702. 70| 2000. 00000 30000. 00

SURFACE M LLING ASPHALT |
0012 202- 74070 4.000 EACH 440. 15000 1760. 60

OVERHEAD S| GN STRUCTURE, CABLE SPAN, |

REMOVE |

533. 64000 2134. 56| 411. 36000 1645. 44

FIELD OFFICE, 51.1 n2 | | [
0002 105- 06845 LUMP|  68212. 50000 68212.50|  76017. 12000 76017.12|  79830. 00000 79830. 00
CONSTRUCTI ON ENGI NEERI NG | | |
0003 110- 01001 LUMP|  195000. 00000 195000. 00]  238000. 00000 238000. 00|  235000. 00000 235000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUMP|  50000. 00000 50000. 00|  39826. 12000 39826.12|  30000. 00000 30000. 00
CLEARI NG RI GHT OF WAY | |
0005 202- 01502 46.000 EACH 100. 00000 4600. 00| 190. 59000 8767. 14| 137. 12000 6307. 52
LI GHT STANDARD, REMOVE | | |
0006 202- 02240 1035.000 n2 | 8. 25000 8538. 75| 8. 28000 8569. 80| 10. 00000 10350. 00
PAVEMENT, REMOVE | | |
0007 202- 02245 24.000 EACH 150. 00000 3600. 00| 198. 35000 4760. 40| 150. 00000 3600. 00
TREE, 150 mm REMOVE | | |
0008 202- 02255 22.000 EACH 750. 00000 16500. 00| 394. 55000 8680. 10| 200. 00000 4400. 00
TREE, 460 mm REMOVE | | |
0009 202- 02260 39.000 EACH 1000. 00000 39000. 00 511. 69000 19955. 91 300. 00000 11700. 00
TREE, 760 mm REMOVE | | |
0010 202- 02278 3023.000 m | 11. 00000 33253. 00| 4. 34000 13119. 82 7.00000 21161. 00
CURB, CONCRETE, REMOVE | |
0011 202- 60820 14632.000 n2 | 0. 60000 8779. 20| 1. 30000 19021. 60| 0. 80000 11705. 60
I
|
I
|



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE :
PAGE :

05/ 01/ 00
135 -2

ENG NEER S ESTI MATE: $ 4, 485, 550. 70 ROQUTE : SR 13
CALL ORDER . 135 CONTRACT ID : R -23733-A COUNTI ES : MADI SON
LETTI NG DATE : 04/18/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-0524595 | (2) 35-1136349 | (3) 99-9995112
| MOHR CONSTRUCTI ON CO | TSCHUOR, GALE COVPANY, INC. |E & B PAVI NG FOX CONTRACTORS
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
______________________________________________________________________ T
0013 202- 78515 LUWP| 1100. 39000 1100. 39| 3376. 12000 3376. 12| 1028. 40000 1028. 40
TRAFFI C SI GNAL EQUI PMENT, REMOVE , | | |
LOCATION NO. 1 | |
0014 202- 78515 LUWP| 1100. 39000 1100. 39| 1764. 29000 1764. 29| 1028. 40000 1028. 40
TRAFFI C SI GNAL EQUI PMENT, REMOVE |, | | |
LOCATI ON NO. 2 [ [ [
0015 202- 78515 LUVP| 1100. 39000 1100. 39| 2014. 78000 2014. 78| 1028. 40000 1028. 40
TRAFFI C SI GNAL EQUI PMENT, REMOVE , | | |
LOCATI ON NO. 3 | | |
0016 202- 78515 LUWP| 1100. 39000 1100. 39| 2292. 49000 2292. 49| 1028. 40000 1028. 40
TRAFFI C SI GNAL EQUI PMENT, REMOVE |, | | |
LOCATI ON NO. 4 [ [ [
0017 202-91385 36. 000 EACH 240. 75000 8667. 00| 284. 99000 10259. 64| 450. 00000 16200. 00
I NLET, REMOVE | | [
0018 202-96151 LUWP| 500. 00000 500. 00| 459. 59000 459. 59| 4500. 00000 4500. 00
TRANSPORTATI ON OF SALVAGEABLE | TEMB | | |
0019 203- 02000 8173.000 nB8 | 15. 00000 122595. 00| 18. 17000 148503. 41| 12. 40000 101345. 20
EXCAVATI ON, COVVON | | [
0020 205-02229 12.000 m | 17. 55000 210. 60| 17. 86000 214. 32| 17. 00000 204. 00
TEMPORARY ERCS|I ON AND SEDI MENT CONTROL, | | |
STRAW BALE DI TCH CHECK | | [
0021 205- 02237 89. 000 EACH 32. 10000 2856. 90| 32. 67000 2907. 63| 30. 60000 2723. 40
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | [
CURB | NLET PROTECTI ON [ [ [
0022 207- 04867 500.000 n2 | 8. 56000 4280. 00| 11. 76000 5880. 00| 13. 00000 6500. 00
LI ME- KI LN DUST MODI FIED SO L, 400 mm | | |
0023 207- 04868 50.000 My | 55. 64000 2782. 00| 43. 58000 2179. 00| 45. 00000 2250. 00
LI ME- KI LN DUST | | |
0024 207-05755 500. 000 n2 | 10. 00000 5000. 00| 1. 66000 830. 00| 13. 00000 6500. 00
MODI FI ED SUBGRADE, 400 mm | | |
0025 211- 02050 500.000 nB | 18. 00000 9000. 00| 26. 03000 13015. 00| 30. 65000 15325. 00
B BORROW | | |
0026 211-02060 4851. 000 nB | 19. 26000 93430. 26| 25. 96000 125931. 96| 34. 00000 164934. 00
B BORROW FOR STRUCTURE BACKFI LL | | |
0027 213-52830 25.000 nB8 | 214. 00000 5350. 00| 142. 43000 3560. 75| 190. 00000 4750. 00
FLOMBLE MORTAR | | |
0028 305- 05204 56.000 My | 75. 00000 4200. 00| 260. 64000 14595. 84| 200. 00000 11200. 00
HVA FOR PATCHI NG | | |
0029 401- 05437 16344.000 My | 37. 39000 611102. 16| 37. 03000 605218. 32| 35. 00000 572040. 00
QA HVA BASE 25.0 nm MAI NLI NE | | |
0030 401- 05455 6983.000 My | 38. 65000 269892. 95| 38. 12000 266191. 96| 37. 00000 258371. 00
|

QC/ QA HVA | NTERVEDI ATE 19.0 nm MAI NLI NE|



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE :
PAGE :

05/ 01/ 00
135 -3

ENG NEER S ESTI MATE: $ 4, 485, 550. 70 ROQUTE : SR 13
CALL ORDER . 135 CONTRACT ID : R -23733-A COUNTI ES : MADI SON
LETTI NG DATE : 04/18/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-0524595 | (2) 35-1136349 | (3) 99-9995112
| MOHR CONSTRUCTI ON CO | TSCHUOR, GALE COVPANY, INC. |E & B PAVI NG FOX CONTRACTORS
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0031 401- 05456 3355.000 My | 43. 47000 145841. 85| 51. 19000 171742. 45| 48. 50000 162717. 50
QT QA HVA SURFACE 9.5 mm MAI NLI NE | | |
0032 401- 06264 LUWP| 4708. 00000 4708. 00| 5753. 80000 5753. 80| 15000. 00000 15000. 00
PROFI LOGRAPH, HVA | | [
0033 404- 05511 5010.000 n?2 | 1. 32000 6613. 20| 1. 30000 6513. 00| 1. 40000 7014. 00
SEAL COAT, 2 | | [
0034 406- 05520 30.800 My | 350. 00000 10780. 00| 226.21000 6967. 27| 185. 00000 5698. 00
ASPHALT FOR TACK COAT | | [
0035 601- 06035 6.000 m | 149. 80000 898. 80| 152. 47000 914. 82| 140. 00000 840. 00
GUARDRAI L, RESET | | [
0036 604- 06069 776.400 n2 | 35. 00000 27174. 00| 35. 32000 27422. 45| 39. 90000 30978. 36
CURB RAMP, CONCRETE | | [
0037 604-06788 657.000 n2 | 42. 00000 27594. 00| 92. 57000 60818. 49| 85. 00000 55845. 00
CROSSWALK , | MPRESSED PATTERN | | |
0038 604- 44251 16.990 n8 | 650. 00000 11043. 50| 546. 55000 9285. 88| 794. 00000 13490. 06
STEPS, CONCRETE | | [
0039 604-91531 5883.000 n2 | 29. 00000 170607. 00| 34. 58000 203434. 14| 28. 86000 169783. 38
S| DEWALK, CONCRETE, 100 nm | | |
0040 605-06120 2841.000 m | 39. 50000 112219. 50| 34. 17000 97076. 97| 36. 50000 103696. 50
CURB, CONCRETE | | [
0041 610- 05527 1523.000 My | 60. 52000 92171. 96| 107. 43000 163615. 89| 65. 00000 98995. 00
HVA FOR APPROACHES | | [
0042 611-03671 34.000 EACH 885. 00000 30090. 00| 842. 49000 28644. 66| 735. 00000 24990. 00
TRASH RECEPTACLE | | [
0043 611- 05330 1667.000 n2 | 32. 00000 53344. 00| 40. 17000 66963. 39| 38. 00000 63346. 00
CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, | | |
150 mm | | |
0044 611-06497 19. 000 EACH 112. 35000 2134. 65| 114. 35000 2172. 65| 125. 00000 2375. 00
MAI LBOX ASSEMBLY, SINGLE | | |
0045 611-06498 3.000 EACH 155. 15000 465. 45| 157. 92000 473. 76| 165. 00000 495. 00
MAI LBOX ASSEMBLY, DOUBLE | | |
0046 615- 06505 6. 000 EACH 250. 00000 1500. 00| 517. 31000 3103. 86| 400. 00000 2400. 00
MONUMENT, B | | |
0047 615- 06527 1.000 EACH 375. 00000 375. 00| 408. 40000 408. 40| 500. 00000 500. 00
MONUMENT, SECTI ON CORNER | | |
0048 616- 02320 25.000 n2 | 10. 70000 267. 50| 3. 93000 98. 25| 2. 30000 57.50
GEOTEXTI LES | | |
0049 616- 06405 20.000 My | 32. 10000 642. 00| 50. 64000 1012. 80| 25. 00000 500. 00
Rl PRAP, REVETNMENT | | |
0050 621- 06567 112.000 kL | 0. 64000 71.68| 0. 65000 72. 80| 1. 00000 112. 00

WATER



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/01/00
PACGE : 135 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 4, 485, 550. 70 ROQUTE : SR 13
CALL ORDER . 135 CONTRACT ID : R -23733-A COUNTI ES : MADI SON
LETTI NG DATE : 04/18/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-0524595 | (2) 35-1136349 | (3) 99-9995112
| MOHR CONSTRUCTI ON CO | TSCHUOR, GALE COVPANY, INC. |E & B PAVI NG FOX CONTRACTORS
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0051 621-06575 7408.000 n2 | 3. 64000 26965. 12| 3. 40000 25187. 20| 3. 20000 23705. 60
SODDI NG, NURSERY | | |
0052 622-01493 17.000 EACH 1225. 15000 20827. 55| 1246. 99000 21198. 83| 1170. 00000 19890. 00
PLANT, ZELKOVA SERRATA, GREEN VASE | | |
0053 622-03421 32.000 EACH 1144. 90000 36636. 80| 1165. 31000 37289. 92| 1090. 00000 34880. 00
PLANT, QUERCUS SHUMARDI | | [
0054 622-03726 23.000 EACH 968. 35000 22272. 05| 985. 61000 22669. 03| 925. 00000 21275.00
PLANT, SYRI NGA RETI CULATA | | [
0055 622- 03948 37.000 EACH 425. 00000 15725. 00| 469. 80000 17382. 60| 575. 00000 21275. 00
PLANTER , OUTDOOR | | |
0056 622-04648 16. 000 EACH 1050. 00000 16800. 00| 963. 72000 15419. 52| 1955. 00000 31280. 00
TREE GRATE | | [
0057 622-94631 26.000 EACH 989. 75000 25733. 50| 1007. 39000 26192. 14| 943. 00000 24518. 00
PLANT, TILI A CORDATA, GREENSPI RE | | |
0058 622- 96452 19. 000 EACH| 1037. 90000 19720. 10| 1056. 40000 20071. 60| 990. 00000 18810. 00
PLANT, ACER RUBRUM OCTOBER GLORY | | |
0059 622-97535 12.000 EACH 909. 50000 10914. 00| 925. 71000 11108. 52| 867. 00000 10404. 00
PLANT, PYRUS CALLERYANA REDSPI RE | | |
0060 622-98041 19. 000 EACH| 1037. 90000 19720. 10| 1056. 40000 20071. 60| 990. 00000 18810. 00
PLANT, FRAXI NUS AMERI CANA, AUTUWN | | |
APPLAUSE | [ |
0061 622-98052 40. 000 EACH 979. 05000 39162. 00| 996. 50000 39860. 00| 933. 00000 37320. 00
PLANT, CRATAEGUS VIR DI'S W NTERKI NG | | |
0062 622-99022 24.000 EACH 1021. 85000 24524. 40| 1040. 06000 24961. 44| 975. 00000 23400. 00
PLANT, ACER SACCHARUM | | |
0063 622-99024 16. 000 EACH 941. 60000 15065. 60| 958. 38000 15334. 08| 897. 00000 14352. 00
PLANT, FRAXI NUS PENNSYLVANI CA | | |
0064 622-99036 19. 000 EACH 1155. 60000 21956. 40| 1176. 20000 22347. 80| 1100. 00000 20900. 00
PLANT, QUERCUS MACROCARPA | | |
0065 703-51030 9.050 kg | 7. 49000 67. 78| 9. 23000 83. 53| 28. 00000 253. 40
REI NFORCI NG STEEL | | |
0066 711-91378 16. 000 EACH 21. 40000 342. 40| 9. 03000 144. 48| 10. 00000 160. 00
FI ELD DRI LLED HOLE I N CONCRETE, 25 mm | | |
0067 712-03812 12. 000 EACH 1250. 00000 15000. 00| 1180. 22000 14162. 64| 800. 00000 9600. 00
BENCH | | |
0068 715-05024 1194.000 m | 157. 83000 188449. 02] 192. 68000 230059. 92| 218. 00000 260292. 00
PIPE, TYPE 2, O RCULAR 900 mm [ [ |
0069 715- 05087 LUVP| 5350. 00000 5350. 00| 8568. 34000 8568. 34| 5000. 00000 5000. 00
MAI NTENANCE OF TRAFFI C PLAN (WATER MAI N | | [
REL OCATI ON) | | |
0070 715-05151 656.000 m | 77. 04000 50538. 24| 78. 60000 51561. 60| 215. 00000 141040. 00
|

PIPE, TYPE 2, C RCULAR 375 nm |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/01/00
PAGE : 135 -5
TABULATI ON CF BI DS

WATER SERVI CE RELOCATI ON, ALL LINES [
LESS THAN 50 nm |

ENG NEER S ESTI MATE: $ 4, 485, 550. 70 ROQUTE : SR 13
CALL ORDER . 135 CONTRACT ID : R -23733-A COUNTI ES : MADI SON
LETTI NG DATE : 04/18/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-0524595 | (2) 35-1136349 | (3) 99-9995112
| MOHR CONSTRUCTI ON CO | TSCHUOR, GALE COVPANY, INC. |E & B PAVI NG FOX CONTRACTORS
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0071 715-05152 118.000 m | 87. 74000 10353. 32| 94. 59000 11161. 62| 98. 00000 11564. 00
PIPE, TYPE 2, O RCULAR 450 nm | [ |
0072 715-05154 171.000 m | 105. 40000 18023. 40| 135. 60000 23187. 60| 111. 00000 18981. 00
PIPE, TYPE 2, O RCULAR 600 nm [ [ [
0073 715- 05156 375.000 m | 133. 75000 50156. 25| 152. 62000 57232. 50| 137. 00000 51375. 00
PIPE, TYPE 2, O RCULAR 750 nm [ [ [
0074 715- 44240 0.870 nB8 | 347. 75000 302. 54| 1568. 17000 1364. 31| 1830. 00000 1592. 10
CONCRETE, A, STRUCTURES | | |
0075 716- 02836 10.000 m | 2487. 75000 24877. 50| 1. 09000 10. 90| 100. 00000 1000. 00
Pl PE, JACKED, REI NFORCED CONCRETE, IV, | | |
900 mMm | | |
0076 720-44000 13. 000 EACH 250. 00000 3250. 00| 202. 28000 2629. 64| 205. 00000 2665. 00
CASTI NG ADJUST TO GRADE | | |
0077 720-44025 2.000 EACH 750. 00000 1500. 00| 386. 59000 773. 18| 539. 00000 1078. 00
CASTING 4, FURN SH AND ADJUST TO GRADE | | [
0078 720-44296 4.000 EACH 214. 00000 856. 00| 191. 43000 765. 72| 1240. 00000 4960. 00
CAP | NLET | | |
0079 720- 45045 63. 000 EACH 1016. 50000 64039. 50| 1133. 15000 71388. 45| 1365. 00000 85995. 00
I NLET, J10 | | |
0080 720- 45055 21. 000 EACH 1070. 00000 22470. 00| 1219. 52000 25609. 92| 365. 00000 7665. 00
I NLET, MLO | | |
0081 720-45265 13. 000 EACH 909. 50000 11823. 50| 353. 86000 4600. 18| 900. 00000 11700. 00
PI PE CATCH BASIN, 375 mm | | [
0082 720-45275 1. 000 EACH 1016. 50000 1016. 50| 522. 52000 522. 52| 900. 00000 900. 00
Pl PE CATCH BASI N, 600 mm | |
0083 720- 45410 12. 000 EACH 1337. 50000 16050. 00| 1237. 37000 14848. 44| 1550. 00000 18600. 00
MANHOLE, C4 | | |
0084 720-94612 1.000 EACH 4815. 00000 4815. 00| 3854. 25000 3854. 25| 3825. 00000 3825. 00
MANHOLE, K4 | | |
0085 720-95422 38.000 EACH 1872. 50000 71155. 00| 2474. 67000 94037. 46| 2530. 00000 96140. 00
MANHOLE, J4 | | |
0086 720-98174 9.000 EACH 1150. 25000 10352. 25] 1854. 84000 16693. 56| 1820. 00000 16380. 00
I NLET, B15 | | |
0087 720-98555 1.000 EACH 1284. 00000 1284. 00| 1920. 07000 1920. 07| 1820. 00000 1820. 00
I NLET, C15 | | |
0088 732-03063 1.000 EACH 1926. 00000 1926. 00| 1550. 66000 1550. 66| 5600. 00000 5600. 00
TAPPI NG SLEEVE , 300 nm X 300 nm | | |
0089 732-03942 9.000 EACH 2140. 00000 19260. 00| 1705. 52000 15349. 68| 1670. 00000 15030. 00
HYDRANT ASSEMBLY | | |
0090 732-04596 42.000 EACH 535. 00000 22470. 00| 519. 01000 21798. 42| 1242. 00000 52164. 00
I
|



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/01/00
PAGE : 135 -6
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 4, 485, 550. 70 ROQUTE : SR 13
CALL ORDER . 135 CONTRACT ID : R -23733-A COUNTI ES : MADI SON
LETTI NG DATE : 04/18/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-0524595 | (2) 35-1136349 | (3) 99-9995112
| MOHR CONSTRUCTI ON CO | TSCHUOR, GALE COVPANY, INC. |E & B PAVI NG FOX CONTRACTORS
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0091 732-04749 10.000 m | 1364. 25000 13642. 50| 1059. 63000 10596. 30| 1060. 00000 10600. 00
CASI NG , JACKI NG AND BORI NG, 600 mm | | |
0092 732-04751 10. 000 EACH| 1605. 00000 16050. 00| 1899. 23000 18992. 30| 1515. 00000 15150. 00
WATER SERVI CE FLOW STOP, 150 mm | | [
0093 732-04751 2.000 EACH 1872. 50000 3745. 00| 4277. 46000 8554. 92| 2950. 00000 5900. 00
WATER SERVI CE FLOW STOP, 200 mm | | [
0094 732-04751 2.000 EACH 4654. 50000 9309. 00| 5207. 24000 10414. 48| 5265. 00000 10530. 00
WATER SERVI CE FLOW STOP, 350 mm | | [
0095 732-04751 6.000 EACH 133. 75000 802. 50| 277.59000 1665. 54| 1063. 00000 6378. 00
WATER SERVI CE TRANSI TI ON FI TTI NGS, 150 | | |
nm | | I
0096 732-04751 2.000 EACH 160. 50000 321. 00| 403. 72000 807. 44| 1063. 00000 2126. 00
WATER SERVI CE TRANSI TI ON FI TTI NGS, 200 | | |
mm I I I
0097 732-04751 1.000 EACH 588. 50000 588. 50| 1037. 85000 1037. 85| 1063. 00000 1063. 00
WATER SERVI CE TRANSI TI ON FI TTI NGS, 350 | | |
nmm | I I
0098 732-04926 20. 000 EACH 481. 50000 9630. 00| 442. 86000 8857. 20| 3815. 00000 76300. 00
VALVE AND BOX, 150 nm | | |
0099 732-04926 1.000 EACH 695. 50000 695. 50| 663. 22000 663. 22| 758. 00000 758. 00
VALVE AND BOX, 200 nm | | |
0100 732-04926 1.000 EACH 1123. 50000 1123. 50| 976. 22000 976. 22| 1275. 00000 1275. 00
VALVE AND BOX, 250 nm | | [
0101 732-04926 1.000 EACH 1284. 00000 1284. 00| 2301. 91000 2301. 91| 1263. 00000 1263. 00
VALVE AND BOX, 300 nm | | |
0102 732- 04926 1.000 EACH 3745. 00000 3745. 00| 1623. 72000 1623. 72| 1698. 00000 1698. 00
VALVE AND BOX, 350 nm | | |
0103 732-04964 474.000 m | 90. 95000 43110. 30| 121. 65000 57662. 10| 139. 00000 65886. 00
WATER MAIN , DUCTILE | RON, 150 nm | | [
0104 732-04964 18.000 m | 53. 50000 963. 00| 222. 15000 3998. 70| 463. 00000 8334. 00
WATER MAIN , DUCTILE | RON, 200 mm | | [
0105 732-04964 1030.000 m | 95. 44400 98307. 32| 145. 58000 149947. 40| 110. 00000 113300. 00
WATER MAIN , DUCTILE | RON, 250 nm | | [
0106 732-04964 432.000 m | 103. 79000 44837. 28| 150. 92000 65197. 44| 155. 00000 66960. 00
WATER MAIN , DUCTILE | RON, 300 mm | | |
0107 732-04964 23.000 m | 112. 35000 2584. 05| 179. 64000 4131. 72| 665. 00000 15295. 00
WATER MAIN , DUCTILE | RON, 350 mm | | [
0108 732-04994 24.000 EACH 321. 00000 7704. 00| 249. 72000 5993. 28| 735. 00000 17640. 00
METER , WATER, REPLACEMENT | | [
0109 801-04308 35.000 EACH 235. 40000 8239. 00| 239. 60000 8386. 00| 220. 00000 7700. 00

ROAD CLOSURE SI GN ASSEMBLY | [ I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE :
PAGE :

05/ 01/
135 -7

00

TRANSPORTATI ON OF SALVAGEABLE S| GNAL |
LOCATION NO. 2 |

ENG NEER S ESTI MATE: $ 4, 485, 550. 70 ROQUTE : SR 13
CALL ORDER . 135 CONTRACT ID : R -23733-A COUNTI ES : MADI SON
LETTI NG DATE : 04/18/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-0524595 | (2) 35-1136349 | (3) 99-9995112
| MOHR CONSTRUCTI ON CO | TSCHUOR, GALE COVPANY, INC. |E & B PAVI NG FOX CONTRACTORS
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________________________________________________________________ o e e e e e e e e e e e e e e e e mm—
0111 801- 06606 91.000 EACH 101. 65000 9250. 15| 103. 46000 9414. 86| 95. 00000 8645. 00
BARRI CADE, 111B | | |
0112 801- 06625 17.000 EACH 101. 65000 1728. 05| 103. 46000 1758. 82| 95. 00000 1615. 00
DETOUR ROUTE MARKER ASSEMBLY [ | [
0113 801- 06640 62. 000 EACH 101. 65000 6302. 30| 87. 13000 5402. 06| 80. 00000 4960. 00
CONSTRUCTI ON SI GN, A | | [
0114 801- 06645 20.000 EACH 37. 45000 749. 00| 38. 12000 762. 40| 35. 00000 700. 00
CONSTRUCTI ON SI G\, B | [
0115 801-06775 LUWP| 55350. 00000 55350. 00| 72172. 17000 72172.17] 120000. 00000 120000. 00
MAI NTAI NI NG TRAFFI C | | [
0116 802-02293 53.500 n8 | 470. 90000 25193. 15| 353. 95000 18936. 33| 440. 09000 23544, 82
CONCRETE, SI GN FOUNDATI ON | | [
0117 802- 76025 1.125 n2 | 207. 72000 233. 69| 206. 92000 232. 78| 194. 13000 218. 40
SI G\, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 2.03 nm TH CKNESS | | |
0118 802- 76035 38.475 n2 | 217. 50000 8368. 31| 193. 85000 7458. 38| 203. 27000 7820. 81
SIGN, SHEET, ENCAPSULATED LENS W TH [ | |
LEGEND 2. 54 nm THI CKNESS | | [
0119 803-02310 4475.000 kg | 1. 52000 6802. 00| 2.01000 8994. 75| 1. 42000 6354. 50
REI NFORCI NG STEEL, SI GN FOUNDATI ON | | |
0120 803-76135 10. 000 EACH| 3615. 45000 36154. 50| 3675. 61000 36756. 10| 3378. 93000 33789. 30
OVERHEAD SI GN STRUCTURE, CANTI LEVER | | |
SI NGLE ARM | | |
0121 805-01815 4.000 EACH 1298. 10000 5192. 40| 1624. 89000 6499. 56| 1213. 17000 4852. 68
SI GNAL SUPPORT FOUNDATI ON, 915nm X 3.7 mj | |
0122 805-01842 4.000 EACH 531. 99000 2127. 96| 653. 44000 2613. 76| 497. 18000 1988. 72
HANDHOLE, SI GNAL | | |
0123 805-01843 11. 000 EACH 205. 57000 2261. 27| 252. 66000 2779. 26| 192. 12000 2113. 32
SI GNAL HANDHOLE ADJUST TO GRADE | | [
0124 805- 02069 2.000 EACH 2170. 04000 4340. 08| 2321. 90000 4643. 80| 2028. 07000 4056. 14
SI GNAL CANTI LEVER STRUCTURE, 7.6 m | |
0125 805- 02075 4.000 EACH 1537. 53000 6150. 12| 1683. 70000 6734. 80| 1436. 94000 5747.76
SI GNAL CANTI LEVER STRUCTURE, 4.6 m ARM | |
0126 805- 02076 4.000 EACH 1862. 38000 7449. 52| 2001. 71000 8006. 84| 1740. 54000 6962. 16
S| GNAL CANTI LEVER STRUCTURE, 6.1 m ARM | | |
0127 805- 02087 LUWP| 569. 75000 569. 75| 326. 72000 326. 72| 532. 48000 532. 48
TRANSPORTATI ON OF SALVAGEABLE SI GNAL | | |
EQUI PVENT , LOCATION NO. 1 | | |
0128 805- 02087 LUWP| 569. 75000 569. 75| 326. 72000 326. 72| 532. 48000 532. 48
|
I

EQUI PMENT



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/01/00
PAGE : 135 -8
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 4, 485, 550. 70 ROQUTE : SR 13
CALL ORDER . 135 CONTRACT ID : R -23733-A COUNTI ES : MADI SON
LETTI NG DATE : 04/18/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-0524595 | (2) 35-1136349 | (3) 99-9995112
| MOHR CONSTRUCTI ON CO | TSCHUOR, GALE COWPANY, INC. | E & B PAVI NG FOX CONTRACTORS
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0129 805- 02087 LUMP| 569. 75000 569. 75| 326. 72000 326. 72| 532. 48000 532. 48

TRANSPORTATI ON OF SALVAGEABLE SIGNAL | | |
EQUI PMENT , LOCATION NO. 3 [ [ |
0130 805- 02087 LUMP| 569. 75000 569. 75| 326. 72000 326. 72| 532. 48000 532. 48
TRANSPORTATI ON OF SALVAGEABLE SIGNAL | |
EQUI PMENT , LOCATION NO. 4 [ |

|
I

0131 805- 02352 5727.000 m | 11. 15000 63856. 05| 10. 89000 62367. 03] 10. 42000 59675. 34
WRE, XHHW NO 4 CU, IN PLASTIC DUCT, | | |
1C 4GA. | [ |

0132 805- 02426 412.000 m | 23. 81000 9809. 72| 19. 60000 8075. 20| 22. 25000 9167. 00
WRE, THW NO 4 CU, IN PLASTIC DUCT, | | |
INCONDU T, 4 1C | [ |

0133 805- 04808 6.000 EACH 134. 49000 806. 94| 141. 58000 849. 48| 125. 69000 754. 14
PEDESTRI AN SI GNAL , REMOVE AND RELOCATE | | |

0134 805- 04808 8.000 EACH 102. 70000 821. 60| 141. 58000 1132. 64| 95. 98000 767.84
PEDESTRI AN SI GNAL , REMOVE AND RELOCATE\ | | |

0135 805- 04808 6.000 EACH 134. 49000 806. 94 141. 58000 849. 48| 125. 69000 754. 14
PEDESTRI AN S| GNAL REMOVE AND RELOCATE | | |

0136 805- 06592 833.000 m | 31. 72000 26422. 76| 31. 65000 26364. 45| 29. 64000 24690. 12
CONDUI T, STEEL, GALVANI ZED, 50mm | | [

0137 805- 78069 2.000 EACH 7123. 83000 14247. 66 6691. 25000 13382. 50| 6657. 78000 13315. 56
CONTROLLER AND CABI NET, SECONDARY, MENU | | |
DRI VEN, 4 PHASE [ [ |

0138 805- 78100 1.000 EACH 7646. 41000 7646. 41] 7166. 08000 7166. 08| 7146. 18000 7146. 18
CONTROLLER AND CABI NET, MENU DRI VEN, 8 | | |
PHASE | | |

0139 805- 78205 28.000 EACH 386. 64000 10825. 92| 413. 85000 11587. 80| 361. 34000 10117. 52
TRAFFI C SI GNAL HEAD, 3 FACE, 305 mm RED, | | |
AVBER, GREEN | | |

0140 805- 78415 4.000 EACH 1429. 34000 5717. 36| 1306. 88000 5227. 52| 1335. 83000 5343. 32
SPAN, CATENARY, AND TETHER | | |

0141 805- 78420 4.000 EACH 204. 73000 818. 92| 217. 81000 871. 24| 191. 33000 765. 32
DI SCONNECT HANGER | | |

0142 805- 78445 2.000 EACH 362. 23000 724. 46| 457. 41000 914. 82| 338. 53000 677. 06
SI GNAL SERVI CE | | |

0143 805- 78467 119.000 m | 4. 43000 527. 17| 6. 22000 740. 18 4. 14000 492. 66
SI GNAL CABLE, 3C 8GA. | | |

0144 805- 78470 56.400 m | 2. 42000 136. 49| 1. 73000 97. 57| 2. 26000 127. 46
SI GNAL CABLE, ROADVAY LOOP, 1C 14GA. | | |

0145 805- 78480 90.000 m | 2.78000 250. 20| 2. 89000 260. 10| 2. 60000 234. 00

SI GNAL CABLE, 3C 14GA | | |
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ENG NEER S ESTI MATE: $ 4, 485, 550. 70 ROQUTE : SR 13
CALL ORDER . 135 CONTRACT ID : R -23733-A COUNTI ES : MADI SON
LETTI NG DATE : 04/18/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-0524595 | (2) 35-1136349 | (3) 99-9995112
| MOHR CONSTRUCTI ON CO | TSCHUOR, GALE COVPANY, INC. |E & B PAVI NG FOX CONTRACTORS
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
______________________________________________________________________ T
0146 805- 78485 737.000 m | 2.90000 2137. 30| 3. 87000 2852. 19| 2.71000 1997. 27
SI GNAL CABLE, 5C 14GA. | | |
0147 805- 78490 614.000 m | 3. 37000 2069. 18| 3. 98000 2443. 72| 3. 15000 1934. 10
SI GNAL CABLE, 7C 14GA. | | [
0148 805- 78492 178.000 m | 8. 63000 1536. 14| 3. 98000 708. 44| 8. 07000 1436. 46
SI GNAL CABLE, | NTERCONNECT, 7C 14GA | | |
0149 805-78510 814.000 m | 2. 54000 2067. 56| 2. 55000 2075. 70| 2. 38000 1937. 32
SI GNAL CABLE, 2C 16GA., SH ELDED | | |
0150 805- 78785 3.000 EACH 384. 86000 1154. 58| 484. 64000 1453. 92| 359. 68000 1079. 04
S| GNAL DETECTOR HOUSI NG | | [
0151 805- 78795 17.200 m | 27. 82000 478. 50| 32. 67000 561. 92| 26. 00000 447. 20
SAW CUT FOR ROADWAY LOOP AND SEALER | | |
0152 805- 78910 10. 000 EACH| 980. 18000 9801. 80| 738. 39000 7383. 90| 916. 06000 9160. 60
SI GNAL MAST ARM FOUNDATI ON, 760 nm X | | |
760 nm X 1850 nm | | |
0153 805- 78925 1.000 EACH 587. 69000 587. 69| 756. 90000 756. 90| 549. 24000 549. 24
CONTROLLER CABI NET FOUNDATI ON, P1 | | [
0154 805- 78930 2.000 EACH 563. 24000 1126. 48| 637. 11000 1274. 22| 526. 39000 1052. 78
CONTROLLER CABI NET FOUNDATI ON, M | | |
0155 805-81032 4.000 EACH 2397. 53000 9590. 12| 2766. 24000 11064. 96| 2240. 68000 8962. 72
SI GNAL STRAIN POLE, STEEL, 9.2m | | |
0156 805- 86805 9.000 EACH 1403. 11000 12627. 99| 1535. 59000 13820. 31| 1311. 31000 11801. 79
SERVI CE PO NT, | | | |
0157 805- 86889 2286.000 m | 0. 75000 1714. 50| 1. 42000 3246. 12| 0. 70000 1600. 20
POLE CIRCU T CABLE, 1C NO. 10 STRANDED | | |
COPPER | | |
0158 805- 86920 404. 000 EACH 14. 70000 5938. 80| 11. 71000 4730. 84| 13. 74000 5550. 96
MULTI PLE COMPRESSI ON FI TTI NG NOT | | |
WATERPROOFED | | |
0159 805- 86930 317.000 EACH 13. 41000 4250. 97| 9. 80000 3106. 60| 12. 53000 3972.01
I NSULATI NG LI NK, NOT WATERPROOFED | | |
0160 805- 86955 63. 000 EACH 102. 33000 6446. 79| 56. 63000 3567. 69| 95. 63000 6024. 69
CABLE DUCT MARKER | [ |
0161 805-92504 3.000 EACH 212. 77000 638. 31| 272.27000 816. 81| 198. 85000 596. 55
LOOP DETECTOR DELAY AMPLI FI ER, 2 CHANNEL| | |
0162 807-02820 126. 000 EACH 1803. 18000 227200. 68| 1579. 15000 198972. 90| 1685. 21000 212336. 46
LI GHT POLE BASE, CAST | RON, ORNAMENTAL | | |
0163 807- 03950 176. 000 EACH 575. 86000 101351. 36| 664. 33000 116922. 08| 538. 19000 94721. 44
LUM NAI RE, ORNAVENTAL | | [
0164 807-04113 151. 000 EACH 387. 60000 58527. 60| 386. 62000 58379. 62| 362. 24000 54698. 24

CONCRETE FOUNDATI ON W TH GRCUNDI NG, 500 |
mm DI A. X 1200 nm |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/01/00
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 4, 485, 550. 70 ROQUTE : SR 13
CALL ORDER . 135 CONTRACT ID : R -23733-A COUNTI ES : MADI SON
LETTI NG DATE : 04/18/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-0524595 | (2) 35-1136349 | (3) 99-9995112
| MOHR CONSTRUCTI ON CO | TSCHUOR, GALE COWPANY, INC. |E & B PAVI NG FOX CONTRACTORS
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0165 807- 04654 25.000 EACH 2105. 75000 52643. 75| 2330. 61000 58265. 25| 1967. 99000 49199. 75

LI GHT POLE BASE FOR TWN LUM NAI RE, | | I
CAST | RON, ORNA MENTAL | | I

0166 807- 78590 4.000 EACH 556. 43000 2225. 72| 637. 11000 2548. 44| 520. 33000 2081. 32
HANDHOLE | | |

0167 807- 86910 151. 000 EACH 31. 06000 4690. 06 27. 23000 4111. 73| 29. 03000 4383. 53
CONNECTOR KI T,  UNFUSED | | |

0168 807- 86915 151. 000 EACH 32. 24000 4868. 24| 27. 23000 4111. 73| 30. 13000 4549. 63
CONNECTOR KI T, FUSED | | |

0169 808- 04298 4.000 EACH 401. 25000 1605. 00| 299. 49000 1197. 96| 275. 00000 1100. 00
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, WORD (R X R) | | |

0170 808- 06703 5889.000 m | 1. 02000 6006. 78] 0. 78000 4593. 42| 0. 72000 4240. 08
LINE, THERMOPLASTIC, SOLID, W4 TE, 100m | |

0171 808- 75240 532.000 m | 1. 07000 569. 24| 0. 78000 414. 96| 0. 72000 383. 04
LINE, THERMOPLASTI C, BROKEN, YELLOW | | |
100nm | [ |

0172 808- 75245 5607.000 m | 1. 02000 5719. 14 0. 78000 4373. 46 0. 72000 4037. 04
LINE, THERMOPLASTIC, SOLID, YELLOW [ [ |
100nm | |

0173 808- 75290 28.000 m | 9. 63000 269. 64 9. 26000 259. 28| 8. 50000 238. 00
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | [
SOLID, YELLON CROSSHATCH LINE, 600 mm | | |

0174 808- 75297 254.000 m | 9. 36000 2377. 44] 9. 26000 2352. 04 8. 50000 2159. 00
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
STOP LI NE, 600mm | | |

0175 808- 75300 852.000 m | 1. 53000 1303. 56| 1. 96000 1669. 92| 1. 80000 1533. 60
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
CROSSVALK LINE, 150mm | | |

0176 808- 75320 38.000 EACH 46. 01000 1748. 38| 49. 01000 1862. 38| 45. 00000 1710. 00
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, LANE | NDI CATI ON ARROW | | |

0177 808- 75325 36.000 EACH 58. 85000 2118. 60| 59. 90000 2156. 40)| 55. 00000 1980. 00
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, WORD ( ONLY) | | |

0178 808- 75998 163.000 EACH 32. 10000 5232. 30| 32. 67000 5325. 21| 30. 00000 4890. 00
SNOWPLOMBLE RAI SED PAVEMENT MARKER | | |

0179 808- 97664 1.000 EACH 214. 00000 214. 00| 92. 57000 92. 57| 85. 00000 85. 00
PAVEMENT MESSAGE MARKI NGS THERMOPLASTI C, | | |
HANDI CAP SYMBOL | | |

0180 807- 06796 4.000 EACH 3. 63000 14. 52| 302. 76000 1211. 04| 3. 39000 13.56

|

ELECTR C RECEPTACLE, WEATHERPROOF | |
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ENG NEER S ESTI MATE: $ 4, 485, 550. 70 ROQUTE : SR 13
CALL ORDER . 135 CONTRACT ID : R -23733-A COUNTI ES : MADI SON
LETTI NG DATE : 04/18/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-0524595 | (2) 35-1136349 | (3) 99-9995112
| MOHR CONSTRUCTI ON CO | TSCHUOR, GALE COVPANY, INC. |E & B PAVI NG FOX CONTRACTORS
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0181 715-05576 20.400 m | 1792. 25000 36561. 90| 1440. 34000 29382. 94| 910. 00000 18564. 00
PI PE, 900 mm, JACKED, STEEL 13 mm | | |
SECTI ON TOTALS | $ 4,393, 751. 56| $ 4,775, 454. 92| $ 4,840, 376.97
------------------------------------------ e m o m m e e e e e e e e e e e e e e et e e e e e e e e e e e e e e e e e e e e e e e e eaeaaaao

CONTRACT TOTALS | $ 4,393, 751. 56| $ 4,775, 454. 92| $ 4,840, 376. 97




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/01/00
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 4, 485, 550. 70 ROQUTE : SR 13
CALL ORDER . 135 CONTRACT ID : R -23733-A COUNTI ES : MADI SON
LETTI NG DATE : 04/18/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-0999231 | (5) 35-1212938 [

| HUNT PAVI NG COVPANY, | NC. | ATLAS EXCAVATI NG | NC. |
LINE NO/ |ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
SECTI ON 0001 ROAD REHABI LI TATI ON

I
1909. 52000 28642. 80| 1500. 00000 22500. 00|

0001 105-01925 15.000 MOS |
FI ELD OFFICE, 51.1 n2 [ | [
0002 105- 06845 LUMP|  156135. 00000 156135.00|  84000. 00000 84000. 00|
CONSTRUCTI ON ENG NEERI NG | | [
0003 110- 01001 LUMP|  272781. 61000 272781. 61| 248000. 00000 248000. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | [
0004 201- 52370 LUWP|  111388. 31000 111388.31|  30000. 00000 30000. 00|
CLEARI NG R GHT OF WAY | | [
0005 202- 01502 46.000 EACH| 143. 98000 6623. 08| 200. 00000 9200. 00|
LI GHT STANDARD, REMOVE [ [ [
0006 202- 02240 1035.000 n2 | 8. 84000 9149. 40| 3.20000 3312. 00|
PAVEMENT, REMOVE | | |
0007 202- 02245 24.000 EACH 157. 50000 3780. 00| 205. 00000 4920. 00|
TREE, 150 mm REMOVE | | [
0008 202- 02255 22.000 EACH| 472. 50000 10395. 00| 615. 00000 13530. 00|
TREE, 460 mm REMOVE | | [
0009 202- 02260 39.000 EACH| 735. 00000 28665. 00| 820. 00000 31980. 00|
TREE, 760 mm REMOVE | | [
0010 202-02278 3023.000 m | 5. 24000 15840. 52| 5. 20000 15719. 60|
CURB, CONCRETE, REMOVE | | I
0011 202- 60820 14632.000 n2 | 1. 25000 18290. 00| 1. 85000 27069. 20|
SURFACE M LLI NG ASPHALT | | [
0012 202- 74070 4.000 EACH| 431. 93000 1727. 72| 500. 00000 2000. 00|
OVERHEAD S| GN STRUCTURE, CABLE SPAN, | | |
REMOVE | [ |
0013 202- 78515 LUMP| 1079. 82000 1079. 82| 3200. 00000 3200. 00|

TRAFFI C S| GNAL EQUI PMENT, REMOVE | | | |
LOCATION NO. 1 | | |
0014 202- 78515 LUMP| 1079. 82000 1079. 82| 1650. 00000 1650. 00|
TRAFFI C S| GNAL EQUI PMENT, REMOVE | | | |
LOCATION NO. 2 | | |
0015 202- 78515 LUMP| 1079. 82000 1079. 82| 1900. 00000 1900. 00|
TRAFFI C S| GNAL EQUI PMENT, REMOVE | | | |
LOCATION NQ 3 | | |
0016 202- 78515 LUMP| 1079. 82000 1079. 82| 2150. 00000 2150. 00|
TRAFFI C S| GNAL EQUI PMENT, REMOVE | | | |
LOCATION NO 4 | | |
0017 202- 91385 36.000 EACH 269. 20000 9691. 20| 100. 00000 3600. 00|
I NLET, REMOVE | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/01/00
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 4, 485, 550. 70 ROQUTE : SR 13
CALL ORDER . 135 CONTRACT ID : R -23733-A COUNTI ES : MADI SON
LETTI NG DATE : 04/18/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-0999231 | (5) 35-1212938 [

| HONT PAVI NG COMPANY, INC. | ATLAS EXCAVATI NG | NC, |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0018 202- 96151 LUVP| 525. 00000 525, 00| 430. 00000 430. 00|
TRANSPORTATI ON OF SALVAGEABLE | TEMS | | |
0019 203- 02000 8173.000 n8 | 20. 12000 164440. 76| 30. 00000 245190. 00|
EXCAVATI ON,  COVVON | | [
0020 205- 02229 12.000 m | 17. 22000 206. 64 32. 00000 384. 00|

TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | [
STRAW BALE DI TCH CHECK | | |
0021 205- 02237 89.000 EACH 31. 50000 2803. 50| 32. 00000 2848. 00|
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
CURB | NLET PROTECTI ON | [ |

0022 207- 04867 500.000 n2 | 10. 56000 5280. 00| 9. 60000 4800. 00|
LI ME-KI LN DUST MODI FIED SO L, 400 nm | | |
0023 207- 04868 50.000 My | 42.00000 2100. 00| 62. 00000 3100. 00|
LI ME- KI LN DUST | | |
0024 207- 05755 500.000 n2 | 10. 56000 5280. 00| 10. 00000 5000. 00|
MODI FI ED SUBGRADE, 400 mm | | |
0025 211- 02050 500.000 n8 | 27. 66000 13830. 00| 35. 00000 17500. 00|
B BORROW | | |
0026 211- 02060 4851.000 n8 | 23. 48000 113901. 48| 28. 00000 135828. 00|
B BORROW FOR STRUCTURE BACKFI LL | | |
0027 213-52830 25.000 n8 | 75. 17000 1879. 25| 140. 00000 3500. 00|
FLOMBLE MORTAR | | |
0028 305- 05204 56.000 My | 325. 67000 18237. 52| 260. 00000 14560. 00|
HVA FOR PATCHI NG | | |
0029 401- 05437 16344.000 My | 35. 70000 583480. 80| 35. 00000 572040. 00|
QC/ QA HVA BASE 25.0 nm MAI NLI NE | | |
0030 401- 05455 6983.000 My | 36. 75000 256625. 25| 36. 00000 251388. 00
QC/ QA HVA | NTERVEDI ATE 19.0 mm  MAI NLI NE| | |
0031 401- 05456 3355.000 My | 49. 35000 165569. 25| 48. 50000 162717. 50]
QC/ QA HVA SURFACE 9.5 nm MAI NLI NE | | |
0032 401- 06264 LUMP| 5547. 38000 5547. 38| 6000. 00000 6000. 00|
PROFI LOGRAPH, HMVA | | |
0033 404- 05511 5010.000 n2 | 1. 25000 6262. 50| 1. 25000 6262. 50|
SEAL COAT, 2 | | |
0034 406- 05520 30.800 My | 218. 10000 6717. 48] 225. 00000 6930. 00|
ASPHALT FOR TACK COAT | | |
0035 601- 06035 6.000 m | 147. 00000 882. 00| 145. 00000 870. 00|
GUARDRAI L, RESET | | |
0036 604- 06069 776.400 n2 | 44. 24000 34347. 94| 37. 50000 29115. 00|
CURB RAMP, CONCRETE | | |
0037 604- 06788 657.000 n2 | 122. 88000 80732. 16| 75. 00000 49275. 00|

CROSSWALK , | MPRESSED PATTERN | [ |
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TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 4, 485, 550. 70 ROQUTE : SR 13
CALL ORDER . 135 CONTRACT ID : R -23733-A COUNTI ES : MADI SON
LETTI NG DATE : 04/18/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-0999231 | (5) 35-1212938 [
| HUNT PAVI NG COMPANY, |NC. | ATLAS EXCAVATING | NC. |
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0038 604- 44251 16.990 n8 | 867. 79000 14743. 75| 960. 00000 16310. 40|
STEPS, CONCRETE | | |
0039 604-91531 5883.000 n2 | 32. 52000 191315. 16| 32. 50000 191197. 50|
S| DEWALK, CONCRETE, 100 nm | | [
0040 605-06120 2841.000 m | 28. 92000 82161. 72| 37. 00000 105117. 00|
CURB, CONCRETE | | [
0041 610- 05527 1523.000 My | 103. 57000 157737. 11| 102. 00000 155346. 00|
HVA FOR APPROACHES | | [
0042 611-03671 34.000 EACH 1006. 69000 34227. 46| 600. 00000 20400. 00|
TRASH RECEPTACLE | | [
0043 611- 05330 1667.000 n2 | 40. 84000 68080. 28| 40. 75000 67930. 25|
CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, | | |
150 mm | | |
0044 611- 06497 19. 000 EACH 110. 25000 2094. 75| 260. 00000 4940. 00|
MAI LBOX ASSEMBLY, SINGLE | | [
0045 611- 06498 3.000 EACH 152. 25000 456. 75| 320. 00000 960. 00|
MAI LBOX ASSEMBLY, DOUBLE | | |
0046 615- 06505 6. 000 EACH 341. 25000 2047. 50| 550. 00000 3300. 00|
MONUMENT, B | | |
0047 615-06527 1. 000 EACH 262. 50000 262. 50| 550. 00000 550. 00|
MONUMENT, SECTI ON CORNER | | |
0048 616- 02320 25.000 n2 | 13. 00000 325. 00| 8. 00000 200. 00|
GEOTEXTI LES | | |
0049 616- 06405 20.000 My | 25. 99000 519. 80| 25. 00000 500. 00|
Rl PRAP, REVETNMENT | | |
0050 621- 06567 112. 000 kL | 0. 63000 70. 56| 0. 65000 72. 80|
WATER | [ |
0051 621- 06575 7408.000 n2 | 3. 28000 24298. 24| 3. 25000 24076. 00|
SODDI NG, NURSERY | | |
0052 622-01493 17.000 EACH 1202. 25000 20438. 25| 1200. 00000 20400. 00|
PLANT, ZELKOVA SERRATA, GREEN VASE | | |
0053 622-03421 32.000 EACH 1123. 50000 35952. 00| 1100. 00000 35200. 00|
PLANT, QUERCUS SHUMARDI | | |
0054 622-03726 23.000 EACH 950. 25000 21855. 75| 950. 00000 21850. 00|
PLANT, SYRI NGA RETI CULATA | | |
0055 622-03948 37.000 EACH 731. 17000 27053. 29| 550. 00000 20350. 00|
PLANTER , OUTDOOR | | |
0056 622-04648 16. 000 EACH 1084. 74000 17355. 84| 1100. 00000 17600. 00|
TREE GRATE | | |
0057 622-94631 26.000 EACH 971. 25000 25252. 50| 950. 00000 24700. 00|

PLANT, TILI A CORDATA, GREENSPI RE |
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ENG NEER S ESTI MATE: $ 4, 485, 550. 70 ROQUTE : SR 13
CALL ORDER . 135 CONTRACT ID : R -23733-A COUNTI ES : MADI SON
LETTI NG DATE : 04/18/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-0999231 | (5) 35-1212938 [

| HONT PAVI NG COMPANY, INC. | ATLAS EXCAVATI NG | NC, |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0058 622- 96452 19. 000 EACH, 1018. 50000 19351. 50| 985. 00000 18715. 00|
PLANT, ACER RUBRUM OCTOBER GLORY | | |
0059 622- 97535 12.000 EACH 892. 50000 10710. 00 875. 00000 10500. 00|
PLANT, PYRUS CALLERYANA REDSPI RE | | |
0060 622-98041 19.000 EACH 1018. 50000 19351. 50| 1000. 00000 19000. 00|
PLANT, FRAXI NUS AMERI CANA, AUTUWN | | |
APPLAUSE [ [ |
0061 622- 98052 40.000 EACH 960. 75000 38430. 00| 925. 00000 37000. 00|
PLANT, CRATAEGUS VI RI DI S W NTERKI NG | | |
0062 622- 99022 24.000 EACH 1002. 75000 24066. 00| 975. 00000 23400. 00|
PLANT, ACER SACCHARUM | | |
0063 622- 99024 16. 000 EACH 924. 00000 14784. 00| 950. 00000 15200. 00|
PLANT, FRAXI NUS PENNSYLVANI CA | | |
0064 622- 99036 19.000 EACH 1134. 00000 21546. 00| 1100. 00000 20900. 00|
PLANT, QUERCUS MACROCARPA | | |
0065 703- 51030 9.050 kg | 18. 87000 170. 77| 100. 00000 905. 00|
REI NFORCI NG STEEL | | |
0066 711-91378 16. 000 EACH| 12. 32000 197. 12| 150. 00000 2400. 00|
FIELD DRI LLED HOLE | N CONCRETE, 25 nm | | [
0067 712- 03812 12.000 EACH 1453. 49000 17441. 88 1400. 00000 16800. 00|
BENCH | | |
0068 715- 05024 1194.000 m | 127. 06000 151709. 64| 249. 00000 297306. 00|
PIPE, TYPE 2, CIRCULAR 900 nm [ [ [
0069 715- 05087 LUMP| 4035. 35000 4035. 35 8000. 00000 8000. 00|
MAI NTENANCE OF TRAFFI C PLAN (WATER MAI N | | |
RELOCATI ON) [ | |
0070 715- 05151 656.000 m | 93. 71000 61473. 76| 102. 00000 66912. 00|
PI PE, TYPE 2, CIROULAR 375 nm | | |
0071 715- 05152 118.000 m | 66. 00000 7788. 00| 114. 00000 13452. 00|
PIPE, TYPE 2, CIROULAR 450 nm [ [ |
0072 715- 05154 171.000 m | 82. 59000 14122. 89| 132. 00000 22572. 00|
PI PE, TYPE 2, CIRCULAR 600 nm [ [ |
0073 715- 05156 375.000 m | 105. 30000 39487. 50| 170. 00000 63750. 00|
PI PE, TYPE 2, CIROULAR 750 nm [ [ |
0074 715- 44240 0.870 n8 | 3962. 62000 3447. 48| 1400. 00000 1218. 00|
CONCRETE, A, STRUCTURES | | |
0075 716- 02836 10.000 m | 10. 00000 100. 00| 3000. 00000 30000. 00|
Pl PE, JACKED, REl NFORCED CONCRETE, IV, | | |
900 nm | | |
0076 720- 44000 13.000 EACH| 247. 94000 3223. 22| 225. 00000 2925. 00|

CASTING ADJUST TO GRADE | | [
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ENG NEER S ESTI MATE: $ 4, 485, 550. 70 ROQUTE : SR 13
CALL ORDER . 135 CONTRACT ID : R -23733-A COUNTI ES : MADI SON
LETTI NG DATE : 04/18/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-0999231 | (5) 35-1212938 [

| HONT PAVI NG COMPANY, INC. | ATLAS EXCAVATI NG | NC, |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

WATER SERVI CE RELOCATI ON, ALL LI NES |
LESS THAN 50 nm |

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0077 720- 44025 2.000 EACH 437. 69000 875. 38 400. 00000 800. 00
CASTING 4, FURNI SH AND ADJUST TO GRADE | | |
0078 720- 44296 4.000 EACH 403. 54000 1614. 16| 150. 00000 600. 00
CAP | NLET | | |
0079 720- 45045 63.000 EACH 1196. 06000 75351. 78| 1050. 00000 66150. 00
I NLET, J10 | | |
0080 720- 45055 21.000 EACH 1214. 53000 25505. 13| 1100. 00000 23100. 00
I NLET, MLO | | |
0081 720- 45265 13.000 EACH| 519. 92000 6758. 96| 425. 00000 5525. 00
Pl PE CATCH BASIN, 375 mm | | |
0082 720- 45275 1.000 EACH 694. 49000 694. 49| 580. 00000 580. 00
Pl PE CATCH BASIN, 600 mm | | |
0083 720- 45410 12.000 EACH| 1581. 89000 18982. 68| 1300. 00000 15600. 00
MANHOLE, C4 | | |
0084 720- 94612 1.000 EACH 3655. 85000 3655. 85| 3800. 00000 3800. 00
MANHOLE, K4 | | |
0085 720- 95422 38.000 EACH 2910. 77000 110609. 26| 2375. 00000 90250. 00|
MANHOLE, J4 | |
0086 720- 98174 9.000 EACH 1860. 19000 16741. 71 1700. 00000 15300. 00
I NLET, B15 | | |
0087 720- 98555 1.000 EACH 1860. 19000 1860. 19| 1700. 00000 1700. 00
I NLET, C15 | | |
0088 732- 03063 1.000 EACH 3967. 69000 3967. 69| 4200. 00000 4200. 00
TAPPI NG SLEEVE , 300 nm X 300 nm | | |
0089 732- 03942 9.000 EACH 2171. 25000 19541. 25| 2400. 00000 21600. 00
HYDRANT ASSEMBLY | |
0090 732- 04596 42.000 EACH 1022. 76000 42955, 92| 850. 00000 35700. 00
|
0091 732- 04749 10.000 m | 2857. 04000 28570. 40| 860. 00000 8600. 00

CASING , JACKING AND BORING 600 nm | | |
0092 732- 04751 10. 000 EACH 3007. 03000 30070. 30| 4150. 00000 41500. 00

WATER SERVI CE FLOW STCP, 150 nm | | |
0093 732- 04751 2.000 EACH 3738. 23000 7476. 46| 6100. 00000 12200. 00

WATER SERVI CE FLOW STCP, 200 nm | | |
0094 732- 04751 2.000 EACH 8463. 23000 16926.46/  11600. 00000 23200. 00

WATER SERVI CE FLOW STCP, 350 nm | | |
0095 732-04751 6.000 EACH 322. 83000 1936. 98| 925. 00000 5550. 00

WATER SERVI CE TRANSI TI ON FI TTINGS, 150 | | |
mm | | |
0096 732- 04751 2.000 EACH 325. 36000 650. 72| 900. 00000 1800. 00

WATER SERVI CE TRANSI TI ON FI TTINGS, 200 | | |
m I | |
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ENG NEER S ESTI MATE: $ 4, 485, 550. 70 ROQUTE : SR 13
CALL ORDER . 135 CONTRACT ID : R -23733-A COUNTI ES : MADI SON
LETTI NG DATE : 04/18/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-0999231 | (5) 35-1212938 [

| HONT PAVI NG COMPANY, INC. | ATLAS EXCAVATI NG | NC, |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0097 732-04751 1.000 EACH 582. 15000 582. 15| 4300. 00000 4300. 00|
WATER SERVI CE TRANSI TI ON FI TTINGS, 350 | | |
nmm | | I
0098 732- 04926 20.000 EACH 887. 02000 17740. 40| 500. 00000 10000. 00|
VALVE AND BOX, 150 nm | | |
0099 732- 04926 1.000 EACH 1109. 41000 1109. 41| 725. 00000 725. 00|
VALVE AND BOX, 200 mm | | |
0100 732- 04926 1.000 EACH 1629. 32000 1629. 32| 1025. 00000 1025. 00|
VALVE AND BOX, 250 nm | | |
0101 732- 04926 1.000 EACH 1978. 46000 1978. 46| 1250. 00000 1250. 00|
VALVE AND BOX, 300 nm | | |
0102 732- 04926 1.000 EACH 2422. 48000 2422. 48| 1850. 00000 1850. 00|
VALVE AND BOX, 350 nm | | |
0103 732- 04964 474.000 m | 63. 14000 29928. 36| 108. 00000 51192. 00|
WATER MAIN , DUCTILE I RON, 150 nm | | |
0104 732- 04964 18.000 m | 94. 50000 1701. 00| 155. 00000 2790. 00|
WATER MAIN , DUCTILE | RON, 200 nm | | |
0105 732- 04964 1030.000 m | 86. 26000 88847. 80| 136. 00000 140080. 00|
WATER MAIN , DUCTILE | RON, 250 nm | | |
0106 732- 04964 432.000 m | 104. 71000 45234. 72| 186. 00000 80352. 00|
WATER MAIN , DUCTILE | RON, 300 nm | | |
0107 732- 04964 23.000 m | 128. 11000 2946. 53| 190. 00000 4370. 00|
WATER MAIN , DUCTILE | RON, 350 nm | [ |
0108 732- 04994 24.000 EACH 706. 38000 16953. 12| 550. 00000 13200. 00|
METER , WATER, REPLACEMENT | | |
0109 801- 04308 35.000 EACH 231. 00000 8085. 00| 240. 00000 8400. 00|
ROAD CLOSURE S| GN ASSEMBLY | | |
0111 801- 06606 91.000 EACH 99. 75000 9077. 25| 100. 00000 9100. 00|
BARRI CADE, 111B | | |
0112 801- 06625 17.000 EACH| 99. 75000 1695. 75| 100. 00000 1700. 00|
DETOUR ROUTE MARKER ASSEMBLY | | |
0113 801- 06640 62.000 EACH 84. 00000 5208. 00| 90. 00000 5580. 00|
CONSTRUCTI ON SIGN, A | | |
0114 801- 06645 20.000 EACH 36. 75000 735. 00| 38. 00000 760. 00|
CONSTRUCTI ON SIGN, B | | |
0115 801- 06775 LUMP|  96316. 30000 96316.30|  75000. 00000 75000. 00|
MAI NTAI NI NG TRAFFI C | | |
0116 802- 02293 53.500 n8 | 462. 09000 24721. 82| 350. 00000 18725. 00|
CONCRETE, SI GN FOUNDATI ON | | |
0117 802- 76025 1.125 n2 | 203. 84000 229. 32| 200. 00000 225. 00|

SIGN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 2.03 mm TH CKNESS | | |
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ENG NEER S ESTI MATE: $ 4, 485, 550. 70 ROQUTE : SR 13
CALL ORDER . 135 CONTRACT ID : R -23733-A COUNTI ES : MADI SON
LETTI NG DATE : 04/18/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-0999231 | (5) 35-1212938 [

| HONT PAVI NG COMPANY, INC. | ATLAS EXCAVATI NG | NC, |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

0118 802- 76035 38.475 n2 | 213. 43000 8211. 72| 190. 00000 7310. 25|
SIGN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND 2. 54 nm TH CKNESS | | [

0119 803- 02310 4475.000 kg | 1. 49000 6667. 75| 1. 95000 8726. 25|
REI NFORCI NG STEEL, S| GN FOUNDATI ON | | |
0120 803- 76135 10.000 EACH 3547. 88000 35478. 80| 3500. 00000 35000. 00|
OVERHEAD S| GN STRUCTURE, CANTI LEVER | | |
SI NGLE ARM | | |
0121 805- 01815 4.000 EACH 1273. 83000 5095. 32| 1550. 00000 6200. 00|
SI GNAL SUPPORT FOUNDATI ON, 915nm X 3.7 nj | |
0122 805- 01842 4.000 EACH 522. 04000 2088. 16| 650. 00000 2600. 00|
HANDHOLE, SI GNAL | | |
0123 805- 01843 11.000 EACH 201. 73000 2219. 03| 250. 00000 2750. 00|
SI GNAL HANDHOLE ADJUST TO GRADE | | |
0124 805- 02069 2.000 EACH 2129. 47000 4258. 94| 2300. 00000 4600. 00|
SI GNAL CANTI LEVER STRUCTURE, 7.6 m | | |
0125 805- 02075 4.000 EACH 1508. 79000 6035. 16| 1700. 00000 6800. 00|
SI GNAL CANTI LEVER STRUCTURE, 4.6 m ARM | | |
0126 805- 02076 4.000 EACH 1827. 57000 7310. 28| 1950. 00000 7800. 00|
SI GNAL CANTI LEVER STRUCTURE, 6.1 m ARM | | |
0127 805- 02087 LUMP| 559. 10000 559. 10| 330. 00000 330. 00|

TRANSPORTATI ON OF SALVAGEABLE SIGNAL | | |
EQUI PMENT , LOCATION NO. 1 | [ |
0128 805- 02087 LUMP| 559. 10000 559. 10| 330. 00000 330. 00|
TRANSPORTATI ON OF SALVAGEABLE SIGNAL | | |
EQUI PMENT , LOCATION NO. 2 | | |
0129 805- 02087 LUMP| 559. 10000 559. 10| 330. 00000 330. 00|
TRANSPORTATI ON OF SALVAGEABLE SIGNAL | | |
EQUI PMENT , LOCATION NO. 3 | [ |
0130 805- 02087 LUMP| 559. 10000 559. 10| 330. 00000 330. 00|
TRANSPORTATI ON OF SALVAGEABLE SIGNAL | |
EQUI PVMENT , LOCATION NO. 4 | |

|

I
0131 805- 02352 5727.000 m | 10. 94000 62653. 38| 10. 50000 60133. 50|
WRE, XHHW NO 4 CU, IN PLASTIC DUCT, | | |
1C 4GA. | [ |
0132 805- 02426 412.000 m | 23. 36000 9624. 32| 19. 00000 7828. 00|
WRE, THW NO 4 CU, IN PLASTIC DUCT, | | |
IN CONDU T, 4 1C | | |
0133 805- 04808 6.000 EACH 131. 97000 791. 82 140. 00000 840. 00|
PEDESTRI AN SI GNAL , REMOVE AND RELOCATE | | |
0134 805- 04808 8.000 EACH 100. 78000 806. 24| 140. 00000 1120. 00|

|

PEDESTRI AN SI GNAL , REMOVE AND RELCCATE) | |
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ENG NEER S ESTI MATE: $ 4, 485, 550. 70 ROQUTE : SR 13
CALL ORDER . 135 CONTRACT ID : R -23733-A COUNTI ES : MADI SON
LETTI NG DATE : 04/18/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-0999231 | (5) 35-1212938 [

| HONT PAVI NG COMPANY, INC. | ATLAS EXCAVATI NG | NC, |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ ot m m e m e e e e e e e e e e e e m e e e e e et e e e e e e e e e e eeeeeeaa—oooon
0135 805- 04808 6. 000 EACH 131. 97000 791. 82| 140. 00000 840. 00|
PEDESTRI AN S| GNAL REMOVE AND RELOCATE | | |
0136 805- 06592 833.000 m | 31. 12000 25922. 96| 34. 00000 28322. 00|
CONDUI T, STEEL, GALVANI ZED, 50nmm | | |
0137 805- 78069 2.000 EACH 6990. 67000 13981. 34| 6200. 00000 12400. 00|

CONTROLLER AND CABI NET, SECONDARY, MENU | |
DRI VEN, 4 PHASE | [ |
I

0138 805- 78100 1.000 EACH 7503. 49000 7503. 49 6700. 00000 6700. 00|
CONTROLLER AND CABI NET, MENU DRI VEN, 8 | | |
PHASE | | |

0139 805- 78205 28.000 EACH 379. 41000 10623. 48] 400. 00000 11200. 00|
TRAFFI C SI GNAL HEAD, 3 FACE, 305 mm RED, | | |
AVBER, GREEN | | |

0140 805- 78415 4.000 EACH 1402. 62000 5610. 48| 1300. 00000 5200. 00|
SPAN, CATENARY, AND TETHER | | |

0141 805- 78420 4.000 EACH 200. 90000 803. 60| 210. 00000 840. 00|
DI SCONNECT HANGER | | |

0142 805- 78445 2.000 EACH 355. 46000 710. 92| 430. 00000 860. 00|
SI GNAL SERVI CE | | |

0143 805- 78467 119.000 m | 4. 35000 517. 65| 5. 75000 684. 25|
SI GNAL CABLE, 3C 8GA. | | |

0144 805- 78470 56.400 m | 2. 37000 133. 67| 1. 70000 95. 88|
SI GNAL CABLE, ROADWAY LOOP, 1C 14GA | | |

0145 805- 78480 90.000 m | 2. 73000 245. 70| 2. 70000 243. 00|
SI GNAL CABLE, 3C 14GA | | |

0146 805- 78485 737.000 m | 2. 85000 2100. 45| 3.70000 2726. 90|
SI GNAL CABLE, 5C 14GA | | |

0147 805- 78490 614.000 m | 3.31000 2032. 34| 3.70000 2271. 80|
SI GNAL CABLE, 7C 14GA | | |

0148 805- 78492 178.000 m | 8. 47000 1507. 66| 3.70000 658. 60|
SI GNAL CABLE, | NTERCONNECT, 7C 14GA. | | |

0149 805- 78510 814.000 m | 2. 50000 2035. 00| 2.50000 2035. 00|
SI GNAL CABLE, 2C 16GA., SHI ELDED | | |

0150 805- 78785 3.000 EACH 377. 66000 1132. 98] 500. 00000 1500. 00|
SI GNAL DETECTCR HOUSI NG | | |

0151 805- 78795 17.200 m | 27. 30000 469. 56| 32. 00000 550. 40|
SAW CUT FOR ROADWAY LOCP AND SEALER | | |

0152 805- 78910 10. 000 EACH| 961. 86000 9618. 60| 700. 00000 7000. 00|

SI GNAL NAST ARM FOUNDATION, 760 mm X | | |
760 nm X 1850 nm | [ |
0153 805- 78925 1.000 EACH 576. 75000 576. 75| 750. 00000 750. 00|
CONTROLLER CABI NET FOUNDATI ON, P1 | | |
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ENG NEER S ESTI MATE: $ 4, 485, 550. 70 ROQUTE : SR 13
CALL ORDER . 135 CONTRACT ID : R -23733-A COUNTI ES : MADI SON
LETTI NG DATE : 04/18/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-0999231 | (5) 35-1212938 [

| HONT PAVI NG COMPANY, INC. | ATLAS EXCAVATI NG | NC, |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0154 805- 78930 2.000 EACH 552. 71000 1105. 42| 600. 00000 1200. 00|
CONTROLLER CABI NET FOUNDATI ON, M | | |
0155 805- 81032 4.000 EACH 2352. 71000 9410. 84| 2800. 00000 11200. 00|
SI GNAL STRAIN POLE, STEEL, 9.2m | | |
0156 805- 86805 9.000 EACH 1376. 88000 12391. 92| 1500. 00000 13500. 00|
SERVI CE PO NT, | [ | |
0157 805- 86889 2286.000 m | 0. 74000 1691. 64| 1. 40000 3200. 40|
POLE CIRCU T CABLE, 1C NO. 10 STRANDED | | |
COPPER | |
0158 805- 86920 404.000 EACH 14. 43000 5829. 72 11. 00000 444400
MULTI PLE COMPRESSI ON FI TTI NG, NOT | |
WATERPROOFED | |
0159 805- 86930 317.000 EACH| 13. 16000 4171. 72 9. 25000 2932. 25|
I NSULATI NG LI NK, NOT WATERPROOFED | |
0160 805- 86955 63.000 EACH 100. 41000 6325. 83 55. 00000 3465. 00|
CABLE DUCT MARKER | |
0161 805- 92504 3.000 EACH 208. 79000 626. 37 275. 00000 825. 00|
LOOP DETECTCR DELAY AMPLI FI ER, 2 CHANNEL| [
0162 807- 02820 126.000 EACH| 1769. 47000 222953. 22 1500. 00000 189000. 00|
LI GHT POLE BASE, CAST | RON, ORNAMVENTAL | |
0163 807- 03950 176.000 EACH 565. 10000 99457. 60 650. 00000 114400. 00|
LUM NAI RE, ORNANENTAL | |
0164 807-04113 151.000 EACH 380. 35000 57432. 85 380. 00000 57380. 00|

|
I
|
I
|
I
I
I
I
I
I
I
|
CONCRETE FOUNDATI ON W TH GROUNDI NG, 500 | |
mm DIA. X 1200 mm | | |

I

I

I

I

I

I

I

II

I

I

I

I

I

I

I

0165 807- 04654 25.000 EACH 2066. 39000 51659. 75 2250. 00000 56250. 00|
LI GHT POLE BASE FOR TWN LUM NAI RE, | [
CAST | RON, ORNA MENTAL | |

0166 807- 78590 4.000 EACH 546. 03000 2184. 12 600. 00000 2400. 00|
HANDHOLE | |

0167 807- 86910 151. 000 EACH 30. 48000 4602. 48 26. 00000 3926. 00|
CONNECTOR KI T,  UNFUSED | |

0168 807- 86915 151.000 EACH 31. 64000 4777. 64 26. 00000 3926. 00|
CONNECTOR KI T, FUSED | |

0169 808- 04298 4.000 EACH 393. 75000 1575. 00 275. 00000 1100. 00|
PAVEMENT MESSAGE MARKI NGS, | |
THERMOPLASTI C, WORD (R X R) | |

0170 808- 06703 5889.000 m | 1. 00000 5889. 00 0. 80000 4711. 20|
LINE, THERMOPLASTIC, SOLID, WH TE, 100mi |

0171 808- 75240 532.000 m | 1. 05000 558. 60 0. 80000 425. 60|

LI NE, THERMOPLASTI C, BRCKEN, YELLOW |
100nm I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 05/01/00
PAGE : 135 -21

ENG NEER S ESTI MATE: $ 4, 485, 550. 70 ROQUTE : SR 13
CALL ORDER . 135 CONTRACT ID : R -23733-A COUNTI ES : MADI SON
LETTI NG DATE : 04/18/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-0999231 | (5) 35-1212938 [
| HUNT PAVI NG COMPANY, |NC. | ATLAS EXCAVATING | NC. |

LINE NO/ |ITEM CODE / ALT | |

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

__________________________________________ o

0172 808- 75245 5607.000 m | 1. 00000 5607. 00| 0. 80000 4485. 60|
LI NE, THERMOPLASTIC, SOLID, YELLOW | | |
100Mm | | |

0173 808- 75290 28.000 m | 9. 45000 264. 60| 8. 80000 246. 40|
TRANSVERSE NMARKI NGS, THERMOPLASTI C, | | |
SOLI D, YELLOW CROSSHATCH LINE, 600 mm | | |

0174 808- 75297 254.000 m | 9. 19000 2334. 26| 8. 80000 2235. 20|
TRANSVERSE NARKI NGS, THERMOPLASTI C, [ | |
STOP LI NE, 600nmm | | |

0175 808- 75300 852.000 m | 1. 50000 1278. 00| 2. 30000 1959. 60|
TRANSVERSE NMARKI NGS, THERMOPLASTI C, | | |
CROSSWALK LINE, 150mm | | [

0176 808- 75320 38.000 EACH 45, 15000 1715. 70| 47. 00000 1786. 00|
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, LANE | NDI CATI ON ARROW | |

0177 808- 75325 36. 000 EACH 57. 75000 2079. 00| 70. 00000 2520. 00|
PAVEMENT MESSAGE MARKI NGS, | | |
THERVOPLASTI C, WORD ( ONLY) | | |

0178 808- 75998 163. 000 EACH| 31. 50000 5134. 50| 23. 00000 3749. 00|
SNOAPLOWABLE RAI SED PAVEMENT MARKER | | |

0179 808-97664 1.000 EACH 210. 00000 210. 00| 220. 00000 220. 00|
PAVEMENT MESSAGE MARKI NGS THERMOPLASTI C, | | |

HANDI CAP SYMBOL | | |

0180 807-06796 4.000 EACH 3. 56000 14. 24| 300. 00000 1200. 00|
ELECTRI C RECEPTACLE, WEATHERPROOF | | [

0181 715-05576 20.400 m | 1187. 84000 24231. 94| 935. 00000 19074. 00|
PIPE, 900 mm, JACKED, STEEL 13 mm | | |

SECTI ON TOTALS | $ 4,870, 959. 34| $ 4,982, 469. 83|

__________________________________________ .

CONTRACT TOTALS | $ 4,870, 959. 34| $ 4,982, 469. 83|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/01/00
PAGE : 139 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 295, 984. 16 ROUTE : SR 238
CALL ORDER . 139 CONTRACT ID: R -23735-A COUNTI ES : HAM LTON
LETTI NG DATE : 04/18/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
CONTRACT TIME : 08/18/00 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRQIECT(S) : 3229(003)
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1609544 SCHUTT- LOOKABI LL CO $  243,870.09 100. 0000%
2 35-1817574 YARDBERRY LANDSCAPE $  259,184.80 106. 2798%
3 35-1139301 E & B PAVING |NC. $  270,915.86 111. 0902%
4 35-0918397 RIETH RI LEY CONSTRUCTI ON $  306,983.88 125. 8800%
5 35-1917625 M LESTONE CONTRACTCRS, L. P. $ 404, 128.36 165. 7146%
| (1) 35-1609544 | (2) 35-1817574 | (3) 35-1139301
| SCHUTT- LOOKABI LL CO | YARDBERRY LANDSCAPE |E & B PAVING | NC
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m m o m e e o e e et e e e e e e e e e et e e e e e e e e e e meeoeoaooo-

SECTI ON 0001  SI GHT DI STANCE CCRRECTI ON

0001 105- 01925 6.000 MDS | 991. 71000 5950. 26| 1200. 00000 7200. 00| 2160. 00000 12960. 00
FIELD OFFICE, 51.1 n2 | | |

0002 105- 06845 LUMP| 9657. 05000 9657.05|  10000. 00000 10000. 00| 8950. 00000 8950. 00
CONSTRUCTI ON ENGI NEERI NG | | |

0003 110- 01001 LUMP|  12176. 12000 12176.12|  11000. 00000 11000. 00|  13500. 00000 13500. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |

0004 201-52370 LUWP| 4877. 39000 4877.39]  15000. 00000 15000. 00|  20000. 00000 20000. 00
CLEARI NG RI GHT OF WY | |

0005 202- 03000 LUMP| 4945. 01000 4945 01| 5000. 00000 5000. 00| 9100. 00000 9100. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO 1 I I I

0006 203- 02000 1833.844 nB8 | 10. 26000 18815. 24 10. 00000 18338. 44 20. 25000 37135. 34
EXCAVATI ON,  COVMON | | |

0007 203- 02045 1306.620 n8 | 4. 02000 5252. 61] 12. 00000 15679. 44| 2. 50000 3266. 55
EXCAVATI ON FOR SUBGRADE TREATMVENT | | |

0008 205- 02224 221.000 m | 6. 20000 1370. 20| 6. 00000 1326. 00| 5. 75000 1270.75

TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
PERI METER PROTECTI ON | [

0009 205- 02229 156.000 m | 8. 85000 1380. 60| 20. 00000 3120. 00| 8. 20000 1279. 20
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
STRAW BALE DI TCH CHECK | | |

0010 205- 02234 3.000 EACH 80. 93000 242,79 60. 00000 180. 00| 75. 00000 225. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
CULVERT Pl PE PROTECTI ON | | |

0012 303-52308 1060.000 My | 21. 14000 22408. 40| 21. 00000 22260. 00| 17. 50000 18550. 00
COMPACTED AGGREGATE FOR BASE, 0, 53 | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/01/00
PAGE : 139 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 295, 984. 16 ROUTE : SR 238
CALL ORDER : 139 CONTRACT ID : R -23735-A COUNTI ES : HAM LTON
LETTI NG DATE : 04/18/00 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT
SET- ASI DE :
| (1) 35-1609544 | (2) 35-1817574 | (3) 35-1139301
| SCHUTT- LOCKABI LL QO | YARDBERRY LANDSCAPE |E & B PAVING | NC
LINE NO/ ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ ST
0013 401- 06264 LUVP| 1780. 35000 1780. 35| 7000. 00000 7000. 00| 1650. 00000 1650. 00
PROFI LOGRAPH, HVA | | |
0014 402- 05468 590.100 My | 37. 77000 22288. 08| 45. 00000 26554. 50| 35. 00000 20653. 50
HVA BASE 25.0 mm MAI NLI NE | | |
0015 402- 05470 291.000 My | 36. 69000 10676. 79| 45. 00000 13095. 00| 34. 00000 9894. 00
HVA BASE C25.0 mm MAI NLI NE | | |
0016 402- 05474 228.700 My | 50. 71000 11597. 38| 40. 00000 9148. 00| 47. 00000 10748. 90
HVA | NTERVEDI ATE 19.0 nm  MAI NLI NE | |
0017 402- 05477 248.700 My | 50. 71000 12611. 58| 48. 00000 11937. 60| 47.00000 11688. 90
HVA SURFACE 9.5 mm MAI NLI NE | |
0018 402- 05481 96.200 My | 37. 77000 3633. 47| 50. 00000 4810. 00| 35. 00000 3367. 00
HVA BASE 25.0 mm SHOULDER | |
0019 404- 05511 356.400 n2 | 2. 97000 1058. 51| 2. 60000 926. 64| 2. 75000 980. 10
SEAL COAT, 2 | | |
0020 406- 05520 1.640 My | 161. 85000 265. 43| 400. 00000 656. 00| 150. 00000 246. 00
ASPHALT FOR TACK COAT | | |
0021 615- 06490 16. 000 EACH| 178. 04000 2848. 64| 149. 00000 2384. 00| 165. 00000 2640. 00
R GHT OF WAY MARKER | | |
0022 615- 06505 1.000 EACH 609. 64000 609. 64| 500. 00000 500. 00| 565. 00000 565. 00
MONUMENT, B | | |
0023 621-06776 3634.000 n2 | 5. 77000 20968. 18| 2. 70000 9811. 80| 5. 36000 19478. 24
WARRANTED EROSI ON CONTROL SLOPES | | |
0024 621-06780 1556.400 n2 | 16. 02000 24933. 53| 4.20000 6536. 88| 14. 87000 23143. 67
WARRANTED EROSI ON CONTRCOL S| DE DI TCHES | | |
0025 715-05119 77.000 m | 58. 05000 4469. 85| 75. 00000 5775. 00| 61. 50000 4735. 50
PIPE, TYPE 1, CRCULAR 375 nm | | |
0026 715-05124 25.000 m | 90. 67000 2266. 75| 125. 00000 3125. 00| 106. 60000 2665. 00
PIPE, TYPE 1, C RCULAR 675 nm | | |
0027 715- 44255 420.000 m | 7. 63000 3204. 60| 8. 00000 3360. 00| 8. 15000 3423.00
Pl PE, GROUP K, 150 nm | | |
0028 715-44275 20.000 m | 36. 99000 739. 80| 15. 00000 300. 00| 55. 00000 1100. 00
Pl PE, UNDERDRAI N, NONPERFCRATED, 1.32 | |
mm 150 mm I |
0029 715- 46005 4.000 EACH 222. 20000 888. 80| 300. 00000 1200. 00| 150. 00000 600. 00
Pl PE END SECTION, 375 nm | | |
0030 715- 46025 2.000 EACH 309. 43000 618. 86| 575. 00000 1150. 00| 210. 00000 420. 00
Pl PE END SECTION, 675 nm | | |
0031 718- 94889 91.980 nB | 34. 47000 3170. 55| 40. 00000 3679. 20| 36. 50000 3357.27
AGGREGATE FOR UNDERDRAI NS, 8 | | |
0032 718-99153 798.000 n2 | 2. 61000 2082. 78| 2.50000 1995. 00| 1. 10000 877. 80

GEOTEXTI LES FOR UNDERDRAI N | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/01/00
PAGE : 139 -3
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 295, 984. 16 ROUTE : SR 238
CALL ORDER . 139 CONTRACT ID: R -23735-A COUNTI ES : HAM LTON
LETTI NG DATE : 04/18/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1609544 | (2) 35-1817574 | (3) 35-1139301
| SCHUTT- LOOKABI LL CO | YARDBERRY LANDSCAPE |E & B PAVING |NC
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0033 801- 06606 4.000 EACH 67. 98000 271. 92| 110. 00000 440. 00| 100. 00000 400. 00
BARRI CADE, 111B | | |
0034 801- 06625 20. 000 EACH 97. 11000 1942. 20| 55. 00000 1100. 00| 75. 00000 1500. 00
DETOUR ROUTE MARKER ASSEMBLY | | [
0035 801- 06640 24.000 EACH 53. 95000 1294. 80| 55. 00000 1320. 00| 55. 00000 1320. 00
CONSTRUCTI ON SI GN, A | | [
0036 801-06775 LUMP| 10485. 97000 10485. 97| 3000. 00000 3000. 00| 4000. 00000 4000. 00
MAI NTAI NI NG TRAFFI C | | |
0037 802- 76025 4.330 n2 | 164. 12000 710. 64| 170. 00000 736. 10| 305. 00000 1320. 65
SI G\, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 2.03 nm TH CKNESS | | |
0038 802- 76055 21.600 m | 17. 26000 372. 82| 18. 00000 388. 80| 50. 00000 1080. 00
SI GN POST, A | | |
0039 804-06770 2.000 EACH 25. 90000 51. 80| 28. 00000 56. 00| 16. 00000 32.00
DELI NEATOR PCST | | [
0040 808-06713 760.000 m | 0. 36000 273. 60| 0. 55000 418. 00| 0. 33000 250. 80
LINE, PAINT, SOLID, WA TE, 100 mm | | [
0041 808-06714 598.000 m | 0. 36000 215. 28| 0. 55000 328. 90| 0. 33000 197. 34
LINE, PAINT, SOLID, YELLOW 100 nm | | [
0042 808- 75297 24.000 m | 10. 41000 249. 84| 16. 50000 396. 00| 9. 65000 231. 60
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
STOP LI NE, 600mm | | [
0043 213-52830 186.350 nB | 54. 80000 10211. 98| 150. 00000 27952. 50| 65. 00000 12112. 75
FLOMBLE MORTAR | | [
SECTI ON TOTALS | $ 243, 870. 09| $ 259, 184. 80| $ 270, 915. 86
------------------------------------------ Hrm o e e m e e e e e e e e e e e et e e e e e e o e e e e e e m e e e e e e e e e eemeeeaoaoo-
CONTRACT TOTALS | $ 243, 870. 09| $ 259, 184. 80| $ 270, 915. 86




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/01/00
PAGE : 139 -4
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 295, 984. 16 ROUTE : SR 238
CALL ORDER . 139 CONTRACT ID: R -23735-A COUNTI ES : HAM LTON
LETTI NG DATE : 04/18/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-0918397 | (5) 35-1917625 [
| R'ETH RI LEY CONSTRUCTI ON | M LESTONE CONTRACTCRS, L.P. |
LINE NO/ |ITEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
SECTI ON 0001 SI GHT DI STANCE OORRECTI ON
I I I
0001 105-01925 6.000 MXS | 2100. 00000 12600. 00| 3704. 48000 22226. 88|
FIELD OFFICE, 51.1 n2 | [ [
0002 105- 06845 LUWP| 9400. 00000 9400. 00| 9420. 77000 9420. 77|
CONSTRUCTI ON ENG NEERI NG | | [
0003 110-01001 LUWP| 12000. 00000 12000. 00| 19800. 00000 19800. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUWP| 17000. 00000 17000. 00| 15439. 06000 15439. 06|
CLEARI NG RI GHT OF WAY | | [
0005 202- 03000 LUWP| 10500. 00000 10500. 00| 10526. 00000 10526. 00|
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 1 I I |
0006 203- 02000 1833.844 nB | 28. 00000 51347. 63| 46. 42000 85127. 04|
EXCAVATI QN, COWDN | | |
0007 203-02045 1306.620 nB | 10. 00000 13066. 20| 15. 65000 20448. 60|
EXCAVATI ON FOR SUBGRADE TREATMENT | | [
0008 205- 02224 221.000 m | 6. 30000 1392. 30| 6. 05000 1337. 05]
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | [
PERI METER PROTECTI ON [ [ [
0009 205- 02229 156.000 m | 9. 00000 1404. 00| 8. 63000 1346. 28|
TEMPORARY ERCS|I ON AND SEDI MENT CONTROL, | | |
STRAW BALE DI TCH CHECK | | [
0010 205-02234 3.000 EACH 82. 00000 246. 00| 78. 95000 236. 85|
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | [
CULVERT Pl PE PROTECTI ON | | |
0012 303-52308 1060. 000 My | 17. 00000 18020. 00| 22. 66000 24019. 60|
COVPACTED AGGREGATE FOR BASE, 0, 53 | | |
0013 401- 06264 LUWP| 700. 00000 700. 00| 905. 83000 905. 83|
PROFI LOGRAPH, HVA | | |
0014 402- 05468 590. 100 | 39. 20000 23131. 92| 53. 09000 31328. 41|
HVA BASE 25.0 nm MAI NLI NE | | [
0015 402- 05470 291.000 My | 39. 00000 11349. 00| 50. 22000 14614. 02|
HVA BASE C25.0 mm MAI NLI NE [ [ [
0016 402-05474 228.700 My | 42. 00000 9605. 40| 59. 43000 13591. 64|
HVA | NTERVEDI ATE 19. 0 mm  MAI NLI NE | | |
0017 402-05477 248.700 My | 45. 00000 11191. 50| 66. 55000 16550. 99|
HVA SURFACE 9.5 nm MAI NLI NE | | |
0018 402- 05481 96.200 My | 49. 00000 4713. 80| 70. 88000 6818. 66|
HVA BASE 25.0 mm SHOULDER | | |
0019 404- 05511 356.400 n2 | 7.00000 2494. 80| 7.94000 2829. 82|
|

SEAL COAT, 2



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/01/00
PAGE : 139 -5
TABULATI ON CF BI DS
ENG NEER S ESTI MATE: $ 295, 984. 16 ROUTE : SR 238
CALL ORDER : 139 CONTRACT ID : R -23735-A COUNTI ES : HAM LTON
LETTI NG DATE : 04/18/00 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT
SET- ASI DE :
| (4) 35-0918397 | (5) 35-1917625 |
| RFETH RI LEY QONSTRUCTI ON | M LESTONE CONTRACTCRS, L.P. |
LINE NO/ ITEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
0020 406- 05520 1.640 My | 1200. 00000 1968. 00| 257. 34000 422. 04|
ASPHALT FOR TACK COAT | | |
0021 615- 06490 16. 000 EACH 180. 00000 2880. 00| 173. 68000 2778. 88|
R GHT OF WAY MARKER | | |
0022 615- 06505 1.000 EACH 600. 00000 600. 00| 594. 72000 594. 72|
MONUMENT, B | | |
0023 621-06776 3634.000 n2 | 5. 50000 19987. 00| 5. 63000 20459. 42|
WARRANTED EROSI ON CONTROL SLOPES | | |
0024 621-06780 1556. 400 nR 16. 00000 24902. 40| 15. 63000 24326. 53|
WARRANTED EROSI ON CONTROL S| DE DI TCHES | | |
0025 715-05119 77.000 m | 66. 00000 5082. 00| 102. 56000 7897. 12|
PIPE, TYPE 1, CRCULAR 375 nm | | |
0026 715-05124 25.000 m | 100. 00000 2500. 00| 158. 26000 3956. 50|
PIPE, TYPE 1, CRCULAR 675 nm | | |
0027 715- 44255 420.000 m | 5. 80000 2436. 00| 2.88000 1209. 60|
Pl PE, GROUP K, 150 nm | | |
0028 715- 44275 20.000 m | 94. 00000 1880. 00| 11. 55000 231. 00|
Pl PE, UNDERDRAI N, NONPERFCRATED, 1.32 | | |
mm 150 mm I | I
0029 715-46005 4.000 EACH 260. 00000 1040. 00| 483. 96000 1935. 84|
Pl PE END SECTION, 375 nm | | |
0030 715-46025 2.000 EACH 500. 00000 1000. 00| 446. 15000 892. 30|
Pl PE END SECTION, 675 mm | | |
0031 718- 94889 91.980 nB | 46. 00000 4231. 08| 26. 96000 2479. 78|
AGGREGATE FOR UNDERDRAI NS, 8 | | |
0032 718-99153 798.000 n2 | 5. 00000 3990. 00| 1. 32000 1053. 36|
GEOTEXTI LES FOR UNDERDRAI N | | |
0033 801- 06606 4.000 EACH 105. 00000 420. 00| 105. 26000 421. 04|
BARRI CADE, |11B | | |
0034 801- 06625 20.000 EACH 52. 00000 1040. 00| 52. 63000 1052. 60|
DETOUR ROUTE MARKER ASSEMBLY | |
0035 801- 06640 24.000 EACH 52. 00000 1248. 00| 52. 63000 1263. 12|
CONSTRUCTI ON SI GN, A | | |
0036 801-06775 LUMP| 1300. 00000 1300. 00|  16086. 84000 16086. 84|
MAI NTAI NI NG TRAFFI C | | |
0037 802- 76025 4.330 n2 | 160. 00000 692. 80| 160. 10000 693. 23|
SIGN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 2.03 nm THI CKNESS | | |
0038 802- 76055 21.600 m | 17. 00000 367. 20| 16. 84000 363. 74|
SI GN POST, A | | |
0039 804- 06770 2.000 EACH 25. 00000 50. 00| 25. 26000 50. 52|

DELI NEATOR POST |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/01/00
PACGE : 139 -6
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 295, 984. 16 ROUTE : SR 238
CALL ORDER . 139 CONTRACT ID: R -23735-A COUNTI ES : HAM LTON
LETTI NG DATE : 04/18/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-0918397 | (5) 35-1917625 [
| RIETH RILEY CONSTRUCTION | M LESTONE CONTRACTORS, L.P. |
LINE NO/ | TEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0040 808-06713 760.000 m | 0. 55000 418. 00| 0. 53000 402. 80
LINE, PAINT, SCOLID, WH TE, 100 nm | | |
0041 808-06714 598.000 m | 0. 55000 328. 90| 0. 53000 316. 94
LI NE, PAINT, SCLID, YELLOW 100 nmm | | |
0042 808- 75297 24.000 m | 16. 00000 384. 00| 15. 79000 378. 96

TRANSVERSE MARKI NGS, THERMOPLASTI C, | | [
STOP LI NE, 600nm | | I
0043 213-52830 186.350 n8 | 97. 00000 18075. 95| 98. 17000 18293. 98|

FLOWABLE MORTAR | | [
SECTI ON TOTALS [ $ 306, 983. 88| $ 404, 128. 36|
------------------------------------------ m m e e e e e e e e e mm e e m e et m o m e m e m e m e m e e m e mm i mm o m e m o m e m e m e m e e m

CONTRACT TOTALS | $ 306, 983. 88| $ 404, 128. 36|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/01/00
PAGE : 145 -1
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 2, 423, 681. 94 ROUTE :
CALL ORDER . 145 CONTRACT ID : R -23904-A COUNTI ES : VANDERBURCH
LETTI NG DATE : 04/18/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT
CONTRACT TIME : 110 WORK DAYS
CONTRACT DESCR! PTI ON : URBAN PROJECT(S) : E300006
SET- AS| DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDCR NO. / NAMVE Bl D LOW BI D
1 35-1139301 E & B PAVING | NC $ 2,496, 042.00 100. 0000%
2  35-0626844 RUDCLPH, J.H & CO $ 2,553,179.20 102. 2891%
| (1) 35-1139301 | (2) 35-0626844 |
| E & B PAVING, | NC. | RUDOLPH, J.H & CO [
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT
SECTI ON 0001 PAVEMENT W DENI NG AND ASPHALT RESURFACE
I | |
0001 105-01925 10. 000 MoS | 2125. 00000 21250. 00| 995. 00000 9950. 00|
FI ELD OFFI CE, 550 SQ FT. | | |
0002 105- 06845 LUWP| 35000. 00000 35000. 00 100000. 00000 100000. 00|
CONSTRUCTI ON ENG NEERI NG | | |
0003 110-01001 LUWMP|  105000. 00000 105000. 00] 127000. 00000 127000. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUWP| 80000. 00000 80000. 00| 175000. 00000 175000. 00|
CLEARI NG RI GHT OF WAY | | |
0005 202- 02240 10535. 000 SYS | 5. 00000 52675. 00| 1. 00000 10535. 00|
PAVEMENT, REMOVE | | |
0006 202- 60820 21470.000 SYS | 1. 09000 23402. 30| 0. 90000 19323. 00|
SURFACE M LLI NG, ASPHALT | | |
0007 203- 02000 315.000 CYS | 20. 00000 6300. 00| 13. 50000 4252. 50|
EXCAVATI QN, COWDON | | |
0008 205- 02237 94. 000 EACH 60. 00000 5640. 00| 62. 00000 5828. 00|
TEMPORARY ERCSI ON AND SEDI MENT CONTROL, | | |
CURB | NLET PROTECTI ON [ [ [
0009 211- 02060 1000. 000 CYS | 18. 00000 18000. 00| 23. 00000 23000. 00|
B BORROW FOR STRUCTURE BACKFI LL | |
0010 303-04075 171.000 TON | 35. 00000 5985. 00| 23. 00000 3933. 00|
COWPACTED AGGREGATE FOR SURFACE, 0, 73 | | |
0011 303-52308 6155. 000 TON | 15. 00000 92325. 00| 17. 00000 104635. 00|
COVPACTED AGGREGATE FOR BASE, 0, 53 | | |
0012 303-98755 480. 000 TON | 20. 00000 9600. 00| 15. 00000 7200. 00|
COVWPACTED AGGREGATE FOR PI PE BEDDI NG 53| | |
0013 305- 05204 930. 000 TON | 82. 00000 76260. 00| 60. 00000 55800. 00|
HVA FOR PATCHI NG | | |
0014 401- 05437 7885. 000 TON | 38. 00000 299630. 00| 37. 00000 291745. 00|

QT QA HVA BASE 25.0 mm MAI NLI NE |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/01/00
PAGE : 145 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 2, 423, 681. 94 ROUTE :
CALL ORDER . 145 CONTRACT ID : R -23904-A COUNTI ES : VANDERBURCH
LETTI NG DATE : 04/18/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-1139301 | (2) 35-0626844 [
|E & B PAVING, | NC. | RUDOLPH, J.H & QO |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0015 401- 05455 6885. 000 TON | 35. 00000 240975. 00| 34. 50000 237532. 50
QC/ QA HVA | NTERMEDI ATE 19.0 mm MAI NLI NE| | |
0016 401- 05456 3070.000 TON | 48. 00000 147360. 00| 43. 00000 132010. 00
QT QA HVA SURFACE 9.5 mm MAI NLI NE | | [
0017 402- 05495 420.000 TON | 55. 00000 23100. 00| 36. 40000 15288. 00
HVA WEDGE AND LEVEL | [
0018 406- 05520 9.700 TON | 200. 00000 1940. 00| 329. 12000 3192. 46
ASPHALT FOR TACK CQOAT | |
0019 604- 06069 1017.000 SYS | 33. 00000 33561. 00| 22. 00000 22374. 00
CURB RAMP, CONCRETE | | [
0020 604- 44251 14.000 CYS | 285. 00000 3990. 00| 550. 00000 7700. 00
STEPS, CONCRETE | [
0021 604-91404 7020. 000 SYS | 32. 50000 228150. 00| 22. 00000 154440. 00
SI DEWALK, CONCRETE, 5 IN. | |
0022 605-06120 1955. 000 LFT | 9. 40000 18377. 00| 14. 00000 27370. 00
CURB, CONCRETE | [
0023 605- 06255 140. 000 SYS | 35. 27000 4937. 80| 70. 00000 9800. 00
CENTER CURB, D, CONCRETE | | [
0024 605- 52807 8685. 000 LFT | 8. 75000 75993. 75| 14. 00000 121590. 00
CURB AND GUTTER, COMBI NED | | [
0025 605- 96305 335.000 LFT | 10. 69000 3581. 15| 14. 00000 4690. 00
CURB AND GQUTTER, CONCRETE, DEPRESSED | | |
0026 611-02375 3750. 000 SYS | 31. 00000 116250. 00| 35. 00000 131250. 00
CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, | | |
7 IN. | | |
0027 616-02320 16820. 000 SYS | 1. 25000 21025. 00| 1. 15000 19343. 00|
GEOTEXTI LES | | [
0028 621- 06567 15.000 MG | 1. 00000 15. 00| 1. 00000 15. 00
VWATER | | |
0029 621- 06575 2535.000 SYS | 3. 15000 7985. 25| 3. 25000 8238. 75|
SODDI NG, NURSERY | | [
0030 715-01459 2525.000 LFT | 33. 00000 83325. 00| 25. 00000 63125. 00|
Pl PE, REI NFORCED CONCRETE, 111, 12 IN | | |
D. 01=1350 | | |
0031 715-41050 1300. 000 LFT | 38. 00000 49400. 00| 32. 00000 41600. 00|
Pl PE, REI NFORCED CONCRETE, 111, 15 IN. | | |
D. 01=1350 | [ |
0032 715-93912 550. 000 LFT | 55. 00000 30250. 00| 24. 00000 13200. 00
WATER MAIN, 6 IN | | [
0033 715-94530 40. 000 EACH 250. 00000 10000. 00| 150. 00000 6000. 00

ADJUST WATER VALVE TO GRADE [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/01/00
PAGE : 145 -3
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 2, 423, 681. 94 ROUTE :
CALL ORDER . 145 CONTRACT ID : R -23904-A COUNTI ES : VANDERBURCH
LETTI NG DATE : 04/18/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-1139301 | (2) 35-0626844 [
|E & B PAVING, | NC. | RUDOLPH, J.H & QO |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0034 720- 44000 45.000 EACH 475. 00000 21375. 00| 200. 00000 9000. 00
CASTI NG ADJUST TO GRADE | | |
0035 720- 45045 12.000 EACH 1900. 00000 22800. 00| 2000. 00000 24000. 00|
I NLET, J10 | | [
0036 720- 45055 23.000 EACH 1900. 00000 43700. 00| 2000. 00000 46000. 00|
| NLET, MLO | | [
0037 720- 45075 7.000 EACH 1900. 00000 13300. 00| 2000. 00000 14000. 00
I NLET, R13 | | [
0038 720- 45080 1.000 EACH 1750. 00000 1750. 00| 1900. 00000 1900. 00
| NLET, S14 | | |
0039 720- 45410 2.000 EACH 1800. 00000 3600. 00| 1800. 00000 3600. 00
MANHOLE, C4 | | [
0040 720- 45415 2.000 EACH 3500. 00000 7000. 00| 2700. 00000 5400. 00
MANHOLE, D4 | | |
0041 720-97008 17.000 EACH 1400. 00000 23800. 00| 1650. 00000 28050. 00|
FI RE HYDRANT ASSEMBLY, RELCCATE | | |
0042 720-98013 51. 000 EACH| 1750. 00000 89250. 00| 2000. 00000 102000. 00
I NLET, M | | |
0043 732-02874 68. 000 EACH 300. 00000 20400. 00| 270. 00000 18360. 00
CURB STOP AND BOX , RELOCATE | | [
0044 732-90573 2970.000 LFT | 20. 00000 59400. 00| 9. 30000 27621. 00
WATER SERVICE LINE, 0.75 IN OR 1" | | |
0045 732-90578 80. 000 EACH 400. 00000 32000. 00| 570. 00000 45600. 00
WATER METER, RELOCATE | | [
0046 732-94840 20.000 EACH 175. 00000 3500. 00| 105. 00000 2100. 00
CASTI NG ADJUST TO GRADE, WATER VALVE , | | |
WATER METER | | |
0047 801- 06606 20. 000 EACH 225. 00000 4500. 00| 232. 00000 4640. 00|
BARRI CADE, |11B | | |
0048 801- 06640 48. 000 EACH 135. 00000 6480. 00| 139. 00000 6672. 00|
CONSTRUCTI ON SI GN, A | | [
0049 801- 06645 9.000 EACH 40. 00000 360. 00| 41. 00000 369. 00
CONSTRUCTI ON SI G\, B | | [
0050 801-06710 600. 000 DAY | 18. 00000 10800. 00| 18. 50000 11100. 00
FLASHI NG ARROW S| GN | | [
0051 801-06775 LUMP| 57000. 00000 57000. 00| 100000. 00000 100000. 00
MAI NTAI NI NG TRAFFI C | | |
0052 802- 76020 55.000 SFT | 12. 50000 687. 50| 12. 88000 708. 40
SI G\, SHEET, ENCLOSED LENS W TH LEGEND, | |
0.080 IN. THI CKNESS | |
0053 802- 76025 211.000 SFT | 13. 40000 2911. 80|

SI G\, SHEET, ENCAPSULATED LENS W TH |
LEGEND, 0.080 IN. TH CKNESS |

|

2827. 40| 13. 80000
|
|



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/01/00
PAGE : 145 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 423, 681. 94 ROUTE :
CALL ORDER . 145 CONTRACT ID : R -23904-A COUNTI ES : VANDERBURCH
LETTI NG DATE : 04/18/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-1139301 | (2) 35-0626844 [
| E & B PAVING | NC. | RUDOLPH, J.H. & QO |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0054 802- 76035 12.000 SFT | 14. 00000 168. 00| 14. 42000 173. 04|

Sl GN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND (0.100 IN. THI CKNESS) [ [ [
0055 802- 76055 1048.000 LFT | 4. 00000 4192. 00| 4.12000 4317. 76
|
I

SIGN PCST, A | |
0058 805- 02077 2.000 EACH 2575. 00000 5150. 00 2652. 25000 5304. 50|
SI GNAL CANTI LEVER STRUCTURE, 40 FT. ARM | | |
0059 805- 06592 4167.000 LFT | 10. 00000 41670. 00| 10. 30000 42920. 10|
CONDUI T, STEEL, GALVANI ZED, 2 IN | | |
0060 805- 78100 2.000 EACH 8370. 00000 16740. 00| 8621. 10000 17242. 20|
CONTROLLER AND CABI NET, MENU DRI VEN, 8 | | |
PHASE | [ |
0061 805- 78205 16. 000 EACH| 437. 50000 7000. 00| 450. 63000 7210. 08|
TRAFFI C SI GNAL HEAD, 3 FACE, 12 IN. RED,| | |
AVBER, GREEN [ | |
0062 805- 78350 16.000 EACH 312. 00000 4992. 00| 321. 36000 5141. 76|
PEDESTRI AN SI GNAL HEAD, 9 IN. | | |
0063 805- 78370 8.000 EACH 100. 00000 800. 00| 103. 00000 824. 00|
PEDESTRI AN PUSH BUTTON | | [
0064 805- 78445 2.000 EACH 400. 00000 800. 00| 412. 00000 824. 00|
SI GNAL SERVI CE | | |
0065 805- 78467 75.000 LFT | 1. 50000 112. 50| 1. 55000 116. 25|
SI GNAL CABLE, 3C 8GA. | | |
0066 805- 78470 4202.000 LFT | 0. 25000 1050. 50| 0. 26000 1092. 52|
SI GNAL CABLE, ROADVAY LOOP, 1C 14GA | | |
0067 805- 78480 1035. 000 LFT | 0. 65000 672. 75| 0. 67000 693. 45|
SI GNAL CABLE, 3C 14GA. | | |
0068 805- 78485 1035. 000 LFT | 0. 90000 931. 50| 0. 93000 962. 55|
SI GNAL CABLE, 5C 14GA. | | |
0069 805- 78490 1435.000 LFT | 1. 00000 1435. 00| 1. 03000 1478. 05|
SI GNAL CABLE, 7C 14GA. | | |
0070 805- 78510 3522.000 LFT | 0. 65000 2289. 30| 0. 67000 2359. 74|
SI GNAL CABLE, 2C 16GA., SH ELDED | | |
0071 805- 78784 8.000 EACH 165. 00000 1320. 00| 169. 95000 1359. 60|
LOOP DETECTCR DELAY AMPLI FIER, 1 CHANNEL| | |
0072 805- 78785 18.000 EACH| 450. 00000 8100. 00| 463. 50000 8343. 00|
SI GNAL DETECTCR HOUSI NG | | |
0073 805- 78795 1301.000 LFT | 8. 00000 10408. 00| 8. 24000 10720. 24|
SAW CUT FOR ROADVAY LOOP AND SEALER | | |
0074 805- 78925 2.000 EACH 600. 00000 1200. 00| 618. 00000 1236. 00|

CONTRCOLLER CABI NET FOUNDATI ON, P1 | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/01/00
PAGE : 145 -5
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 423, 681. 94 ROUTE :
CALL ORDER . 145 CONTRACT ID : R -23904-A COUNTI ES : VANDERBURCH
LETTI NG DATE : 04/18/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-1139301 | (2) 35-0626844 [
| E & B PAVING | NC. | RUDOLPH, J.H. & QO |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0075 805-97114 2075.000 LFT | 1. 50000 3112. 50| 1. 55000 3216. 25
CABLE, | NTERCONNECT, 6 PAIR 19 | | |
0076 807- 78590 11.000 EACH 600. 00000 6600. 00| 618. 00000 6798. 00
HANDHOLE | | [
0077 808-06701 2040. 000 LFT | 0. 39000 795. 60| 0. 32000 652. 80
LI NE, THERMOPLASTI C, BROKEN, WH TE, 4 [ | |
IN | | |
0078 808- 06703 1075. 000 LFT | 0. 38000 408. 50| 0. 32000 344. 00|
LI NE, THERMOPLASTIC, SOLID, WH TE, 4 IN.| | |
0079 808- 75240 565. 000 LFT | 0. 39000 220. 35| 0. 32000 180. 80|
LI NE, THERMOPLASTI C, BROKEN, YELLOW 4 | | |
IN I I I
0080 808- 75245 9245. 000 LFT | 0. 35000 3235. 75| 0. 32000 2958. 40
LI NE, THERMOPLASTIC, SOLID, YELLOW 4 | | |
IN I I I
0081 808- 75297 925.000 LFT | 3. 90000 3607. 50| 2. 73000 2525. 25|
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | [
STOP LINE, 24 IN | | [
0082 808- 75300 1195.000 LFT | 0. 78000 932. 10| 0. 67000 800. 65
I

TRANSVERSE MARKI NGS, THERMOPLASTI C, | |
CROSSWALK LINE, 6 IN. | | |
0083 808- 75320 24.000 EACH 55. 00000 1320. 00| 51. 50000 1236. 00|
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, LANE | NDI CATI ON ARROW | | |
0084 808- 75325 11.000 EACH 65. 00000 715. 00| 72. 00000 792. 00|
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, WORD ( ONLY) | | |
0085 808- 75340 2.000 EACH 395. 00000 790. 00| 310. 00000 620. 00|
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, WORD, RXR | [ |

0086 202- 78515 LUMP| 2000. 00000 2000. 00| 2060. 00000 2060. 00|
TRAFFI C SI GNAL EQUI PMENT, REMOVE | | |
0087 202- 93995 8.000 EACH 400. 00000 3200. 00| 412. 00000 3296. 00|
SI GNAL POLE FOUNDATI ON, REMOVE | | |
0088 805- 02076 1.000 EACH 2040. 00000 2040. 00| 2101. 20000 2101. 20|
SI GNAL CANTI LEVER STRUCTURE, 20 FT. ARM | | |
0089 805- 02072 1.000 EACH 2220. 00000 2220. 00| 2286. 60000 2286. 60|
SI GNAL CANTI LEVER STRUCTURE, 30 FT. ARM | | |
SECTI ON TOTALS | $ 2,496, 042. 00| $ 2,553, 179. 20|
------------------------------------------ B S

CONTRACT TOTALS | $ 2,496, 042. 00| $ 2,553, 179. 20|




ENG NEER S ESTI MATE: NONE BELOW
CALL ORDER . 149
LETTI NG DATE : 04/18/00 10:00 AM
CONTRACT DESCRI PTI ON :

SET- AS| DE :

VENDOR RANKI NG :

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

ROUTE
CONTRACT ID: R -23998-A COUNTI ES :
DI STRI CT . GREENFI ELD DI STRI CT
CONTRACT TIME : 11/17/00 CQOVPLETI ON DATE
URBAN PRQIECT( S)

| -65
JOHNSON

DATE : 05/01/00
PAGE : 149 -1

VARI ON

1 35-1990156 EARTH | MAGES, | NC

$ 1,120, 441.92

100. 0000%




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: NONE BELOW

CALL ORDER . 153 CONTRACT I D :
LETTI NG DATE : 04/18/00 10:00 AM DI STRI CT :
CONTRACT TI ME :
CONTRACT DESCRI PTI ON : RURAL
SET- AS| DE :

VENDOR RANKI NG :

R -24072-A
LAPORTE DI STRI CT
09/ 08/ 00 COVPLETI ON DATE

RQUTE :
COUNTI ES :

PROJECT( S)

usS 231
LAKE

DATE : 05/01/00
PAGE : 153 -1

35-1035700 BUCKO CONSTRUCTI ON

35- 1068009 DYER CONSTRUCTI ON CO
35-1212938 ATLAS EXCAVATI NG | NC

35- 0918397 RI ETH R LEY CONSTRUCTI ON

35- 1582109 KANKAKEE VALLEY CONSTRUCTI ON

338, 455. 90
370, 004. 28
393, 397. 45
412, 271. 32
540, 047. 49

100. 0000%
109. 3212%
116. 2330%
121. 8094%
159. 5621%




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/01/00
PAGE : 159 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 744, 535. 89 RQUTE : SR 48
CALL CRDER @ 159 CONTRACT ID : R -24291-A COUNTI ES : DEARBORN
LETTI NG DATE : 04/18/00 10:00 AM DI STRI CT : SEYMOUR DI STRI CT
CONTRACT TIME : 11/18/00 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRQIECT(S) : 5015005
5015005
SET- ASI DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1357381 O MARA, DAVE CONTRACTCR $ 1,688,384.04 100. 0000%
2 31-0515195 VALLEY ASPHALT CORPORATI ON $ 1,723,732.75 102. 0936%
| (1) 35-1357381 | (2) 31-0515195 [
| O MARA, DAVE CONTRACTCR | VALLEY ASPHALT CORPORATI ON |
LINE NO / | TEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m m o m e e o e e et e e e e e e e e e et e e e e e e e e e e meeoeoaooo-
SECTI ON 0001  ROAD REPLACEMENT- ASPHALT
I I |
0001 105-01925 12.000 M | 900. 00000 10800. 00| 1000. 00000 12000. 00|
FIELD OFFI CE, 550 SQ FT. | | |
0002 105- 06845 LUMP|  45500. 00000 45500.00]  41118. 18000 41118. 18|
CONSTRUCTI ON ENGI NEERI NG | | |
0003 110- 01001 LUMP|  76000. 00000 76000. 00|  17338. 46000 17338. 46|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUMP|  32500. 00000 32500. 00|  26942. 05000 26942. 05|
CLEARI NG RI GHT OF WY | | |
0005 202- 60821 84.000 SYS | 20. 00000 1680. 00| 11. 87000 997. 08
SURFACE M LLI NG, Bl TUM NOUS | | |
0006 203- 02000 19274.000 CYS | 8. 00000 154192. 00| 7. 35000 141663. 90|
EXCAVATI ON,  COMMON | | |
0007 203- 02070 23325.000 CYS | 9. 00000 209925. 00| 7. 62000 177736. 50]
BORROW | | |
0008 205- 02224 2207.000 LFT | 1. 50000 3310. 50| 1. 50000 3310. 50|

TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
PERI METER PROTECTI ON | [ |
0009 205- 02229 1208.000 LFT | 2. 25000 2718. 00| 2. 25000 2718. 00|
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | [
STRAW BALE DI TCH CHECK | | |
0010 205- 02234 18.000 EACH| 59. 00000 1062. 00| 55. 00000 990. 00|
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
CULVERT Pl PE PROTECTI ON | | |
0011 205- 02236 2.000 EACH 65. 00000 130. 00| 60. 00000 120. 00|
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | |
DROP | NLET PROTECTI ON | | |
0012 211- 02060 134.000 CYS | 15. 00000 2010. 00| 32. 58000 4365. 72|
B BORROW FOR STRUCTURE BACKFI LL | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/01/00
PAGE : 159 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 744, 535. 89 ROUTE : SR 48
CALL ORDER . 159 CONTRACT ID: R -24291-A COUNTI ES : DEARBORN
LETTI NG DATE : 04/18/00 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 35-1357381 | (2) 31-0515195 [
| O MARA, DAVE CONTRACTOR | VALLEY ASPHALT CORPORATION |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0013 303- 04075 265.000 TON | 14. 00000 3710. 00| 26. 43000 7003. 95
COWPACTED AGGREGATE FOR SURFACE, 0, 73 | | |
0014 303-52308 4567.000 TON | 13. 00000 59371. 00| 18. 70000 85402. 90
COVPACTED AGGREGATE FOR BASE, 0, 53 | | |
0015 305- 05206 2650. 000 TON | 44. 00000 116600. 00| 50. 19000 133003. 50
W DENI NG W TH HVA [ | [
0016 305-60970 2209. 000 TON | 14. 00000 30926. 00| 24. 73000 54628. 57
W DENI NG W TH COVPACTED AGGREGATE | | |
0017 401- 05437 11831. 000 TON | 31. 00000 366761. 00| 33. 51000 396456. 81
QT QA HVA BASE 25.0 mm MAI NLI NE | | [
0018 401- 05455 3164.000 TON | 34. 00000 107576. 00| 36. 57000 115707. 48
QC/ QA HVA | NTERMEDI ATE 19.0 mm MAI NLI NE| | |
0019 401- 05456 1476.000 TON | 42. 00000 61992. 00| 40. 54000 59837. 04
QT QA HVA SURFACE 9.5 mm  MAI NLI NE | | |
0020 401- 06264 LUWP| 7500. 00000 7500. 00| 1000. 00000 1000. 00
PROFI LOGRAPH, HMVA | | [
0021 402-05481 1476.000 TON | 36. 00000 53136. 00| 36. 26000 53519. 76|
HVA BASE 25.0 nm SHOULDER | | [
0022 402- 05490 445,000 TON | 51. 00000 22695. 00| 43. 31000 19272. 95|
HMA SURFACE 9.5 nm SHOULDER | | [
0023 406- 05520 17.650 TON | 190. 00000 3353. 50| 300. 00000 5295. 00
ASPHALT FOR TACK COAT | | [
0024 605- 05523 170.000 LFT | 18. 00000 3060. 00| 7.95000 1351. 50
CURB, HVA | | |
0025 605-06120 165. 000 LFT | 17. 00000 2805. 00| 18. 58000 3065. 70
CURB, CONCRETE | |
0026 610- 05527 841.000 TON | 54. 00000 45414. 00| 56. 54000 47550. 14|
HVA FOR APPROACHES | | |
0027 611-06497 7.000 EACH 185. 00000 1295. 00| 170. 72000 1195. 04|
MAI LBOX ASSEMBLY, SINGLE | | |
0028 611-06498 2.000 EACH 220. 00000 440. 00| 214. 79000 429. 58|
MAI LBOX ASSEMBLY, DOUBLE | | |
0029 611- 96856 73.000 SYS | 48. 00000 3504. 00| 29. 91000 2183. 43|
CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, | | |
6 IN. | | |
0030 615- 06490 63. 000 EACH 120. 00000 7560. 00| 112. 00000 7056. 00|
Rl GAT OF VWAY MARKER | | |
0031 616- 02320 1967.000 SYS | 1. 00000 1967. 00| 1. 55000 3048. 85
GEOTEXTI LES | | [
0032 616-03472 1235.000 TON | 18. 00000 22230. 00| 22.58000 27886. 30

RI PRAP, REVEMENT 18 IN. | [ |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS
ENG NEER S ESTI MATE: $ 1, 744, 535. 89

DATE : 05/01/00
PACGE : 159 -3

RQUTE : SR 48

CALL ORDER . 159 CONTRACT ID: R -24291-A COUNTI ES : DEARBORN
LETTI NG DATE : 04/18/00 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 35-1357381 | (2) 31-0515195 [
| O MARA, DAVE CONTRACTOR | VALLEY ASPHALT CORPORATION |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0033 621-01004 2.000 EACH 750. 00000 1500. 00| 750. 00000 1500. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0034 621- 06545 3.240 TON | 500. 00000 1620. 00| 472. 00000 1529. 28|
FERTI LI ZER | | |
0035 621- 06553 1215. 000 LBS | 3. 50000 4252. 50| 3. 16000 3839. 40
SEED M XTURE, R | | |
0036 621- 06565 16.200 TON | 400. 00000 6480. 00| 363. 00000 5880. 60|
MULCHI NG MATERI AL | | |
0037 621- 06567 38.000 MG | 2. 00000 76. 00| 2. 00000 76. 00
WATER [ | |
0038 621- 06575 9422.000 SYS | 3. 00000 28266. 00| 2. 75000 25910. 50
SODDI NG,  NURSERY | | |
0039 715-03149 226.000 LFT | 25. 00000 5650. 00| 31. 69000 7161.94
PIPE, GROUP D, 15 IN. | | |
0040 715-03153 90. 000 LFT | 28. 00000 2520. 00| 33. 41000 3006. 90
PIPE, GROUP D, 18 IN. | | |
0041 715-03154 56.000 LFT | 59. 00000 3304. 00| 59. 03000 3305. 68
PIPE, GROUP D, 30 IN. | | |
0042 715- 04509 110. 000 LFT | 25. 00000 2750. 00| 28. 60000 3146. 00
TEMPORARY Pl PE | | |
0043 715- 05601 316. 000 LFT | 24. 00000 7584. 00| 32. 04000 10124. 64
PIPE, GROUP D, 12 IN. | | |
0044 715-13030 108. 000 LFT | 40. 00000 4320. 00| 54. 79000 5917. 32
PIPE, GROUP L, 24 IN. | | |
0045 715-15015 70.000 LFT | 25. 00000 1750. 00| 31. 95000 2236. 50
PIPE, GROUP P, 15 IN. | | |
0046 715-46000 14. 000 EACH 150. 00000 2100. 00| 258. 21000 3614. 94
PI PE END SECTION, 12 IN. | | [
0047 715-46005 8.000 EACH 175. 00000 1400. 00| 295. 67000 2365. 36
PI PE END SECTION, 15 IN. | | |
0048 715-46010 2.000 EACH 225. 00000 450. 00| 342. 03000 684. 06
PI PE END SECTION, 18 IN. | | [
0049 715-46020 11. 000 EACH 300. 00000 3300. 00| 456. 22000 5018. 42
PI PE END SECTION, 24 IN. | | [
0050 715-46030 2.000 EACH 350. 00000 700. 00| 722. 73000 1445. 46
PI PE END SECTION, 30 IN. | | [
0051 715-99373 512.000 LFT | 39. 00000 19968. 00| 48. 74000 24954, 88|
PIPE, GROUP A, 24 IN | | |
0052 720- 45030 1.000 EACH 1175. 00000 1175. 00| 1048. 23000 1048. 23|

I NLET, E7 [ [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/01/00
PACGE : 159 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 744, 535. 89 ROUTE : SR 48
CALL ORDER . 159 CONTRACT ID: R -24291-A COUNTI ES : DEARBORN
LETTI NG DATE : 04/18/00 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 35-1357381 | (2) 31-0515195 [
| O MARA, DAVE CONTRACTOR | VALLEY ASPHALT CORPORATION |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0053 720- 45035 1.000 EACH 1175. 00000 1175. 00| 1163. 03000 1163. 03
I NLET, F7 | | |
0054 720- 45270 1.000 EACH 650. 00000 650. 00| 1054. 57000 1054. 57
PI PE CATCH BASIN, 18 IN. | | [
0055 801-04308 17.000 EACH 350. 00000 5950. 00| 75. 00000 1275. 00
ROAD CLOSURE SI GN ASSEMBLY | | [
0056 801- 06203 48400. 000 LFT | 0. 10000 4840. 00| 0. 05000 2420. 00
TEMPORARY PAVEMENT MARKING 4 I N | | |
0057 801- 06606 31.000 EACH 125. 00000 3875. 00| 70. 00000 2170. 00
BARRI CADE, |11B | | [
0058 801- 06625 47.000 EACH 59. 00000 2773. 00| 90. 00000 4230. 00
DETOUR ROUTE MARKER ASSEMBLY | | [
0059 801- 06640 76.000 EACH 85. 00000 6460. 00| 75. 00000 5700. 00
CONSTRUCTI ON SI GN, A | | |
0060 801- 06645 14.000 EACH 32. 00000 448. 00| 35. 00000 490. 00
CONSTRUCTI ON SI G\, B | | [
0061 801-06710 1080. 000 DAY | 15. 00000 16200. 00| 10. 00000 10800. 00
FLASHI NG ARROW S| GN | | [
0062 801-06775 LUWP| 49000. 00000 49000. 00| 81453. 24000 81453. 24
MAI NTAI NI NG TRAFFI C | | [
0063 802-05701 289.000 LFT 12. 00000 3468. 00| 11. 00000 3179. 00

|
SI GN POST, SQUARE, 1, REI NFORCED ANCHCR |
BASE 2 1/4" x 2 1/4" - 12 GA | | [
0064 802- 05702 158.000 LFT | 7. 75000 1224. 50| 7.10000 1121. 80|
SI GN POST, SQUARE, 2, REI NFORCED ANCHCR |
BASE 2" x 2"- 12 GA. | | |
0065 802- 05706 24.500 LFT | 7. 00000 171. 50| 6. 40000 156. 80|
SI GN POST, SQUARE, 3, UNREI NFORCED |
ANCHOR BASE 2 1/2" X 2 1/2 " [ | [
0066 802- 76025 190.280 SFT | 25. 00000 4757. 00| 24. 15000 4595. 26
SIGN, SHEET, ENCAPSULATED LENS W TH |
LEGEND, 0.080 IN. TH CKNESS | | |
0067 802- 76035 30.720 SFT | 32. 00000 983. 04 30. 75000 944. 64
SI G\, SHEET, ENCAPSULATED LENS W TH |
LEGEND (0.100 I N. TH CKNESS) [
0068 802- 76045 50.250 SFT | 25. 00000 1256. 25

24. 50000 1231. 13|

SI G\, SHEET, ENCAPSULATED LENS W TH | |
LEGEND, O 125 IN. TH CKNESS |
LI NE, THERMOPLASTIC, SOLID, WHITE, 4 IN.| |
0070 808-75245 11318.000 LFT | 0. 25000 2829. 50 0. 30000 3395. 40|

LI NE, THERMOPLASTIC, SCLID, YELLOW 4 |

I

I

I

I

I I
0069 808- 06703 11579.000 LFT | 0. 25000 2894. 75| 0. 30000 3473. 70

I

I

I

I'N. | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 05/01/00
PAGE : 159 -5

ENG NEER S ESTI MATE: $ 1, 744, 535. 89 ROUTE : SR 48
CALL ORDER . 159 CONTRACT ID: R -24291-A COUNTI ES : DEARBORN
LETTI NG DATE : 04/18/00 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 35-1357381 | (2) 31-0515195
| O MARA, DAVE CONTRACTOR | VALLEY ASPHALT CORPORATION |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0071 808- 75297 54.000 LFT | 3. 50000 189. 00| 2. 50000 135. 00|
TRANSVERSE NARKI NGS, THERMOPLASTI C, [ | |
STOP LINE, 24 IN | | |
0072 808- 75320 2.000 EACH 100. 00000 200. 00| 50. 00000 100. 00|
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, LANE | NDI CATI ON ARROW | | |
0073 808- 75325 1.000 EACH 135. 00000 135. 00| 65. 00000 65. 00|
PAVEMENT MESSAGE MARKI NGS, | | [
THERMOPLASTI C, WORD ( ONLY) | | |
0074 808- 75996 92.000 EACH 9. 00000 828. 00| 4. 79000 440. 68|
SNOWPLOMBLE RAI SED PAVENMENT MARKER, | | |
REMOVE [ [ |
0075 808- 75998 92. 000 EACH 34. 00000 3128. 00| 35. 00000 3220. 00|
SNOAPLOWABLE RAI SED PAVEMENT MARKER | | |
0076 213-52830 370.000 CYS | 38. 00000 14060. 00| 64. 75000 23957. 50|
FLOMBLE MORTAR | | [
SECTI ON TOTALS | $ 1,688, 384. 04| $ 1,723,732.75|
__________________________________________ o
CONTRACT TOTALS | $ 1,688, 384. 04| $ 1,723,732.75]




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

ENG NEER S ESTI MATE: NONE BELOW

CALL ORDER . 165 CONTRACT ID :
LETTI NG DATE : 04/18/00 10:00 AM DI STRI CT :
CONTRACT TI ME :
CONTRACT DESCRI PTI ON : URBAN
SET- AS| DE :

VENDOR RANKI NG :

TABULATI ON CF BI DS

R -24423-A
GREENFI ELD DI STRI CT
07/08/00 COVPLETI ON DATE

ROUTE :
COUNTI ES :

PROJECT( S)

SR 37
VARl ON

DATE : 05/01/00
PAGE : 165 -1

1 35-1917625 M LESTONE CONTRACTCRS, L.P.
2 35-0918397 RI ETH R LEY CONSTRUCTI ON

665, 746. 64
673, 434. 35

100. 0000%
101. 1547%




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/01/00
PAGE : 171 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 595, 445, 13 RQUTE : 4TH STREET
CALL ORDER 171 CONTRACT ID : R -24438-A COUNTI ES : DUBA S
LETTI NG DATE : 04/18/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT
CONTRACT TI ME : 85 WORK DAYS
CONTRACT DESCRI PTI ON : URBAN PRQJECT(S) : 9919011
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOW BI D
1 35-1878024 RAGLE, INC. $  575,603.46 100. 0000%
2 35-1616373 OXLEY, SAM & COMPANY $  793,696.88 137. 8895%
3 35-1009310 DEI G BROTHERS LUMBER & CONSTR $ 806, 790.07 140. 1642%
4 35-0626844 RUDOLPH, J.H & QO $ 83273579 144. 6717%
| (1) 35-1878024 | (2) 35-1616373 | (3) 35-1009310
| RAGLE, |NC. | OXLEY, SAM & COVPANY | DEl G BROTHERS LUMVBER & CONST
LINE NO / | TEM CODE / ALT | | |
| TEM DESCR! PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B S

SECTI ON 0001 ENHANCEMENT-  BEAUTI FI CATI ON AND HI STORI C PRESERVATI ON
I | |

0001 105-01925 6.000 MS | 1000. 00000 6000. 00| 2030. 41000 12182. 46| 1850. 00000 11100. 00
FI ELD OFFICE, 51.1 n2 | | |

0002 105- 06845 LUMP| 7000. 00000 7000. 00|  24140. 44000 24140. 44|  14000. 00000 14000. 00
CONSTRUCTI ON ENG NEERI NG | | |

0003 110- 01001 LUWP|  28500. 00000 28500.00]  37500. 00000 37500.00]  40000. 00000 40000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | [

0004 201-52370 LUMP|  11000. 00000 11000. 00|  23538. 19000 23538.19]  25000. 00000 25000. 00
CLEARI NG RI GHT OF WAY TREES, AND M SC. | |
LANDSCAPI NG [ [ [

0005 202- 02278 1094.000 m | 7.00000 7658. 00| 6. 33000 6925. 02| 18. 00000 19692. 00
CURB, CONCRETE, REMOVE | |

0006 202-52710 3657.000 n2 | 7.00000 25599. 00| 5. 95000 21759. 15| 23. 00000 84111. 00
S| DEWALK, CONCRETE, REMOVE | | |

0007 202- 96328 20.000 EACH 100. 00000 2000. 00| 341. 68000 6833. 60| 430. 00000 8600. 00
FOUNDATI ON, STREET LI GHT, REMOVE | | [

0008 203- 02000 150.900 n8 | 20. 00000 3018. 00| 31. 92000 4816. 73| 22. 00000 3319. 80
EXCAVATI ON,  COVMON | | |

0009 211- 02060 14.000 n8 | 20. 00000 280. 00| 61. 82000 865. 48| 31. 00000 434. 00
B BORROW FOR STRUCTURE BACKFI LL | | |

0010 213-52830 130.600 n8 | 115. 00000 15019. 00| 102. 30000 13360. 38| 152. 00000 19851. 20
FLOMBLE MORTAR | |

0011 303-52308 311.700 My | 20. 00000 6234. 00| 23. 55000 7340. 54| 21. 00000 6545, 70
COVPACTED AGGREGATE FOR BASE, 0, 53 | | |

0012 304- 03768 97.300 n8 | 18. 10000 1761. 13| 84. 71000 8242. 28| 17. 00000 1654. 10
SAND LEVELI NG COURSE | |

0013 305- 05204 121.100 My | 100. 00000 12110. 00| 190. 97000 23126. 47| 137. 00000 16590. 70

HVA FOR PATCHI NG | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/01/00
PACGE : 171 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 595, 445, 13 RQUTE : 4TH STREET
CALL ORDER 171 CONTRACT ID : R -24438-A COUNTI ES : DUBA S
LETTI NG DATE : 04/18/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-1878024 | (2) 35-1616373 | (3) 35-1009310
| RAGLE, | NC | OXLEY, SAM & COMPANY | DEl G BROTHERS LUMBER & CONST
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0014 402-05477 9.500 My | 100. 00000 950. 00| 207. 89000 1974. 96| 158. 00000 1501. 00
HVA SURFACE 9.5 nm MAI NLI NE | | |
0015 406- 05520 0.210 MW | 1430. 00000 300. 30| 6300. 00000 1323. 00| 680. 00000 142. 80
ASPHALT FOR TACK COAT | | [
0016 604- 03643 3630.500 n2 | 56. 10000 203671. 05| 71. 62000 260016. 41| 69. 45000 252138. 23
BRI CK PAVERS | | [
0017 604- 06069 29.300 n2 | 60. 00000 1758. 00| 54. 00000 1582. 20| 71. 00000 2080. 30
CURB RAMP, CONCRETE | | [
0018 604- 06069 262.500 n2 | 60. 00000 15750. 00| 82. 00000 21525. 00| 79. 00000 20737.50
CURB RAMP, CONCRETE BRI CK | | [
0019 604-91531 409.400 n2 | 35. 00000 14329. 00| 43. 89000 17968. 57| 41. 00000 16785. 40
S| DEWALK, CONCRETE, 100 nm | | [
0020 605-06120 1191.000 m | 46. 00000 54786. 00| 50. 03000 59585. 73| 58. 00000 69078. 00
CURB, CONCRETE | | |
0021 610- 06462 1230.400 My | 25. 00000 30760. 00| 25. 16000 30956. 86| 18. 60000 22885. 44
COVPACTED AGGREGATE, P, 53 | | [
0022 611- 05330 160.300 n2 | 46. 00000 7373. 80| 108. 62000 17411. 79| 49. 00000 7854. 70
CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, | | |
150 mm | | |
0023 611-95728 163.040 n2 | 52. 00000 8478. 08| 111. 84000 18234. 39| 53. 00000 8641. 12
CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, | | [
200 mMm | | |
0024 616- 02320 3770.300 n2 | 2.00000 7540. 60| 1. 74000 6560. 32| 2. 60000 9802. 78
GEOTEXTI LES | | [
0025 621-01004 4.000 EACH 250. 00000 1000. 00| 702. 00000 2808. 00| 675. 00000 2700. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0026 621- 06567 5.900 kL | 25. 00000 147. 50| 1. 06000 6. 25| 1. 00000 5.90
WATER | [ |
0027 621-06574 328.000 n2 | 2. 50000 820. 00| 8. 76000 2873. 28| 4. 35000 1426. 80
SODDI NG | | |
0028 622-01937 4.000 EACH 383. 75000 1535. 00| 652. 70000 2610. 80| 645. 00000 2580. 00
PLANT , ACER PLATANO DES, COLUWNARE | | |
0029 622-01937 8.000 EACH 412. 50000 3300. 00| 652. 70000 5221. 60| 645. 00000 5160. 00
PLANT , ACER PLATANO DES, CRI MSON SENTRY]| | |
0030 622-01937 10. 000 EACH 389. 50000 3895. 00| 588. 50000 5885. 00| 590. 00000 5900. 00
PLANT , PYRUS CALLERYANA | | [
0031 622-91534 47.000 EACH 850. 00000 39950. 00| 986. 49000 46365. 03| 922. 00000 43334. 00
TREE WELL W TH GRATE | | |
0032 622-98724 13.000 EACH 429. 75000 5586. 75| 738. 30000 9597. 90| 730. 00000 9490. 00

PLANT, G NKGO BI LOBA, MALE | [ |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/01/00
PAGE : 171 -3
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 595, 445, 13 RQUTE : 4TH STREET
CALL ORDER 171 CONTRACT ID : R -24438-A COUNTI ES : DUBA S
LETTI NG DATE : 04/18/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-1878024 | (2) 35-1616373 | (3) 35-1009310
| RAGLE, | NC | OXLEY, SAM & COMPANY | DEl G BROTHERS LUMBER & CONST
LINE NO/ |ITEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0033 702-90915 13.500 nB8 | 910. 00000 12285. 00| 765. 29000 10331. 42| 722. 00000 9747. 00
CONCRETE, A | | |
0034 703-51030 617.000 kg | 5. 25000 3239. 25| 4, 03000 2486. 51| 2. 40000 1480. 80
REI NFORCI NG STEEL | | [
0035 715-05146 11.400 m | 40. 00000 456. 00| 136. 44000 1555. 42| 94. 00000 1071. 60
PIPE, TYPE 2, O RCULAR 150 nm [ [ [
0036 715-05147 70.000 m | 40. 00000 2800. 00| 66. 28000 4639. 60| 137. 00000 9590. 00
PIPE, TYPE 2, O RCULAR 200 nm [ [ |
0037 720-01894 7.000 EACH 250. 00000 1750. 00| 175. 30000 1227. 10| 225. 00000 1575. 00
CASTI NG FURNI SH AND ADJUST TO GRADE | | |
R- 3262- 3 | |
0038 720-01894 4.000 EACH 450. 00000 1800. 00| 487. 13000 1948. 52| 595. 00000 2380. 00
CASTING FURNI SH AND ADJUST TO GRADE | | |
R 3402-E | | |
0039 720-04682 1.000 EACH 900. 00000 900. 00| 1386. 92000 1386. 92| 2970. 00000 2970. 00
I NLET , X100 | | [
0040 720-44000 1.000 EACH 250. 00000 250. 00| 300. 00000 300. 00| 410. 00000 410. 00
CASTI NG ADJUST TO GRADE | [ [
0041 720-45145 1.000 EACH| 1500. 00000 1500. 00| 1870. 63000 1870. 63| 2750. 00000 2750. 00
I NLET, J10, MODIFIED | | [
0042 720- 45615 1.200 m | 300. 00000 360. 00| 2735. 17000 3282. 20| 720. 00000 864. 00
I NLET, RECONSTRUCT STRUCTURE | | [
0043 801- 06640 12. 000 EACH| 100. 00000 1200. 00| 105. 00000 1260. 00| 145. 00000 1740. 00
CONSTRUCTI ON SI GN, A | | [
0044 801-06775 LUVP| 10500. 00000 10500. 00| 42483. 24000 42483. 24| 25000. 00000 25000. 00
MAI NTAI NI NG TRAFFI C | | |
0045 802-91122 31. 000 EACH 115. 00000 3565. 00| 272.19000 8437. 89| 206. 00000 6386. 00
SI GN, GROUND MOUNTED, RESET | | |
0046 803-87715 32.000 EACH 75. 00000 2400. 00| 177. 83000 5690. 56| 85. 00000 2720. 00
GROUND RCD W TH OONNECTOR | | |
0047 805- 06595 105.600 m | 42.50000 4488. 00| 34. 65000 3659. 04| 47. 00000 4963. 20
CONDUI T, PVC, 50 mm | | [
SECTI ON TOTALS | $ 575, 603. 46| $ 793, 696. 88| $ 806, 790. 07

CONTRACT TOTALS [

$ 793, 696. 88|

$ 806, 790. 07




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/01/00
PACGE : 171 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 595, 445, 13 RQUTE : 4TH STREET
CALL ORDER 171 CONTRACT ID : R -24438-A COUNTI ES : DUBA S
LETTI NG DATE : 04/18/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT

SET- AS| DE :

| (4) 35-0626844 | |
| RUDOLPH, J.H. & CO | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

SECTI ON 0001 ENHANCEMENT-  BEAUTI FI CATI ON AND HI STORI C PRESERVATI ON

I
0001 105-01925 6. 000 MOS | 1580. 00000 9480. 00|

|

FIELD OFFICE, 51.1 n2 | | |
0002 105- 06845 LUMP|  20000. 00000 20000. 00| |
CONSTRUCTI ON ENGI NEERI NG | | |
0003 110- 01001 LUMP|  41000. 00000 41000. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201- 52370 LUMP|  35000. 00000 35000. 00| |
CLEARI NG RI GHT OF WAY TREES, AND M SC. | | |
LANDSCAPI NG | | |
0005 202- 02278 1094.000 m | 8. 60000 9408. 40| |
CURB, CONCRETE, REMOVE | [ |
0006 202- 52710 3657.000 n2 | 9. 70000 35472. 90| |
SI DEWALK, CONCRETE, REMOVE | | |
0007 202- 96328 20.000 EACH 78. 00000 1560. 00| |
FOUNDATI ON, STREET LI GHT, REMOVE | | |
0008 203- 02000 150.900 n8 | 42. 00000 6337. 80| |
EXCAVATI ON,  COVMON | [ |
0009 211- 02060 14.000 n8 | 16. 40000 229. 60| |
B BORROW FOR STRUCTURE BACKFI LL | [ |
0010 213- 52830 130.600 n8 | 125. 00000 16325. 00| |
FLOMBLE MORTAR | | |
0011 303- 52308 311.700 My | 25. 00000 7792. 50| |
COVPACTED AGGREGATE FOR BASE, 0, 53 | [ |
0012 304- 03768 97.300 n8 | 270. 00000 26271. 00| |
SAND LEVELI NG COURSE | | |
0013 305- 05204 121.100 My | 145. 00000 17559. 50| |
HVA FOR PATCHI NG | [ |
0014 402- 05477 9.500 My | 225. 00000 2137. 50| |
HVA SURFACE 9.5 nm MAI NLI NE | | |
0015 406- 05520 0.210 My | 500. 00000 105. 00| |
ASPHALT FOR TACK COAT | | |
0016 604- 03643 3630.500 n2 | 44. 51000 161593. 56| |
BRI CK PAVERS | | |
0017 604- 06069 29.300 n2 | 60. 00000 1758. 00| |
CURB RAMP, CONCRETE | [ |
0018 604- 06069 262.500 n2 | 44. 51000 11683. 88| |
CURB RAMP, CONCRETE BRI CK | [ |
0019 604- 91531 409.400 n2 | 65. 00000 26611. 00| |
I

S| DEWALK, CONCRETE, 100 mm | [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/01/00
PAGE : 171 -5
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 595, 445, 13 RQUTE : 4TH STREET
CALL ORDER 171 CONTRACT ID : R -24438-A COUNTI ES : DUBA S
LETTI NG DATE : 04/18/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT

SET- AS| DE :

| (4) 35-0626844 | |
| RUDOLPH, J.H. & CO | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0020 605- 06120 1191.000 m | 75. 00000 89325. 00| |
CURB, CONCRETE | |
0021 610- 06462 1230.400 My | 32. 00000 39372. 80| |
COVPACTED AGGREGATE, P, 53 | | |
0022 611- 05330 160.300 n2 | 125. 00000 20037. 50| |
CEMENT CONCRETE PAVEMENT FOR DRI VEVAYS, | |
150 mm | | |
0023 611- 95728 163.040 n2 | 125. 00000 20380. 00| |
CEMENT CONCRETE PAVEMENT FOR DRI VEVAYS, | |
200 nm | | |
0024 616- 02320 3770.300 2 | 1. 90000 7163. 57| |
GEOTEXTI LES | | |
0025 621-01004 4.000 EACH 692. 25000 2769. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0026 621- 06567 5.900 kL | 1. 06500 6. 28| |
WATER | [ |
0027 621- 06574 328.000 n2 | 8. 20000 2689. 60| |
SODDI NG | |
0028 622- 01937 4.000 EACH 610. 00000 2440. 00| |
PLANT , ACER PLATANO DES, COLUWNARE | |
0029 622- 01937 8.000 EACH 610. 00000 4880. 00| [
PLANT , ACER PLATANO DES, CRI MBCN SENTRY] | |
0030 622- 01937 10.000 EACH| 550. 00000 5500. 00| [
PLANT , PYRUS CALLERYANA | | |
0031 622-91534 47.000 EACH 1070. 00000 50290. 00| |
TREE WELL W TH GRATE | | |
0032 622-98724 13.000 EACH| 550. 00000 7150. 00| |
PLANT, G NKGO BI LOBA, MALE | | |
0033 702- 90915 13.500 n8 | 280. 00000 3780. 00| |
CONCRETE, A | | |
0034 703- 51030 617.000 kg | 1. 20000 740. 40| |
REI NFORCI NG STEEL | [ |
0035 715- 05146 11.400 m | 123. 00000 1402. 20| |
PIPE, TYPE 2, CIRCULAR 150 nm [ [ [
0036 715- 05147 70.000 m | 86. 50000 6055. 00| |
PIPE, TYPE 2, CIRCULAR 200 nm [ [ |
0037 720- 01894 7.000 EACH 118. 00000 826. 00| |
CASTING FURNI SH AND ADJUST TO GRADE | | |
R-3262- 3 | | |
0038 720- 01894 4.000 EACH 427. 00000 1708. 00| |
| |
I I

CASTING FURNI SH AND ADJUST TO GRADE |
R 3402-E |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/01/00
PACGE : 171 -6
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 595, 445, 13 RQUTE : 4TH STREET
CALL ORDER 171 CONTRACT ID : R -24438-A COUNTI ES : DUBA S
LETTI NG DATE : 04/18/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT

SET- AS| DE :

| (4) 35-0626844 | |
| RUDOLPH, J.H. & CO | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

SECTI ON TOTALS

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0039 720- 04682 1.000 EACH 1260. 00000 1260. 00| |
INLET , X100 | | |
0040 720- 44000 1.000 EACH 440. 00000 440. 00| |
CASTING ADJUST TO GRADE | | [
0041 720- 45145 1.000 EACH 1760. 00000 1760. 00| |
INLET, J10, MODI Fl ED | | |
0042 720- 45615 1.200 m | 860. 00000 1032. 00| |
I NLET, RECONSTRUCT STRUCTURE | | |
0043 801- 06640 12.000 EACH 106. 50000 1278. 00| |
CONSTRUCTI ON SIGN, A | | |
0044 801- 06775 LUWP|  100000. 00000 100000. 00| |
MAI NTAI NI NG TRAFFI C | | |
0045 802- 91122 31.000 EACH 240. 00000 7440. 00| |
SI GN, GROUND MOUNTED, RESET | | |
0046 803-87715 32.000 EACH 600. 00000 19200. 00| |
GROUND ROD W TH CONNECTCR | | |
0047 805- 06595 105.600 m 33. 00000 3484. 80| |
I
I

|
CONDUI T, PVC, 50 nm | |
|

CONTRACT TOTALS | $ 832,735 79 |




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/01/00
PAGE : 175 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 424, 939. 63 ROUTE : STAFFORD RQOAD

CALL CRDER : 175 CONTRACT ID : R -24440-A COUNTI ES : HENDRI CKS

LETTI NG DATE : 04/18/00 10:00 AM DISTRICT  : CRAWFORDSVI LLE DI STRI CT

CONTRACT TIME : 120 WORK DAYS

OONTRACT DESCRI PTI ON : URBAN PROJECT(S) : 539004
0639004
1292003
OTHERS

SET- ASI DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LON BI D
1 35-1315965 FOX OONTRACTORS $ 2,499,953.72 100. 0000%
2 35-1139301 E & B PAVING |NC $ 2,513,417.18 100. 5385%
3 35-1917625 M LESTONE CONTRACTCRS, L. P. $ 2,513,963.21 100. 5603%
4 35-0918397 R ETH R LEY CONSTRUCTI ON $ 2,713, 600.00 108. 5460%
5  35-1128289 BEATY CONSTRUCTI ON, | NC. $ 2,772,069.06 110. 8848%
6 35-1212938 ATLAS EXCAVATI NG | NC. $ 2,825, 637.54 113. 0275%
| (1) 35-1315965 | (2) 35-1139301 | (3) 35-1917625
| FOX CONTRACTORS |E & B PAVING | NC. | M LESTONE CONTRACTCRS, L. P.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ Ao m m e e e e o e e et m e e e e et e e e e e e e e e e e e memeeoeoaooo
SECTI ON 0001 BRI DGE REPLACENENT
I I |
0001 105- 01925 12.000 MOS | 1200. 00000 14400. 00| 2150. 00000 25800. 00| 2346. 64000 28159. 68
FIELD OFFICE, 51.1 n2 | |
0002 105- 06845 LUMP|  25700. 00000 25700.00|  25500. 00000 25500. 00|  39946. 17000 39946. 17
CONSTRUCTI ON ENGI NEERI NG | |
0003 110- 01001 LUMP|  99000. 00000 99000. 00|  125470. 00000 125470.00] 125000. 00000 125000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON |
0004 201-52370 LUMP|  10000. 00000 10000. 00|  10000. 00000 10000. 00|  50000. 00000 50000. 00
CLEARI NG RI GHT OF WY | |
0005 202- 03000 LUMP|  19000. 00000 19000. 00|  19000. 00000 19000. 00|  23377. 28000 23377. 28
HOUSES AND BUI LDI NGS, REMOVE | | |
0006 202- 03135 1.200 n2 | 550. 00000 660. 00| 550. 00000 660. 00| 526. 30000 631. 56
REGULATED ASBESTOS CONTAI NI NG MATERI ALS, | | |
REMOVE | [ |
0007 202- 51330 LUMP| 6500. 00000 6500. 00| 6500. 00000 6500. 00| 3886. 17000 3886. 19
PRESENT STRUCTURE, REMOVE | |
0008 202- 60815 35.000 m | 25. 00000 875. 00| 25. 00000 875. 00| 21. 86000 765. 10
CENTER CURB, REMOVE | |
0009 202- 96133 8.000 m | 40. 00000 320. 00| 40. 00000 320. 00| 36. 97000 295. 76
Pl PE, REMOVE | | |
0010 203- 02000 4393.500 n8 | 11. 60000 50964. 60| 11. 60000 50964. 60| 20. 84000 91560. 54
EXCAVATI ON,  COMMON | | |
0011 203- 02070 5593.600 n8 | 14. 50000 81107. 20| 14. 50000 81107. 20| 3. 64000 20360. 70

BORROW | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE :
PAGE :

05/ 01/
175 -2

00

ENG NEER S ESTI MATE: $ 3, 424, 939. 63 ROUTE : STAFFORD RQAD
CALL ORDER . 175 CONTRACT ID : R -24440-A COUNTI ES : HENDRI CKS
LETTI NG DATE : 04/18/00 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (1) 35-1315965 | (2) 35-1139301 | (3) 35-1917625
| FOX CONTRACTORS |E & B PAVING | NC | M LESTONE CONTRACTORS, L. P.
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0012 205- 02224 550.000 m | 5. 25000 2887. 50| 5. 10000 2805. 00| 5. 37000 2953. 50
TEMPORARY ERCS|I ON AND SEDI MENT CONTROL, | | |
PERI METER PROTECTI ON | | |
0013 205- 02229 46.800 m | 9. 50000 444. 60| 9. 28000 434. 30| 9. 77000 457. 24
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
STRAW BALE DI TCH CHECK | | [
0014 205-02231 73.200 m | 50. 00000 3660. 00| 50. 00000 3660. 00| 74. 18000 5429. 98
TEMPORARY ERCS|I ON AND SEDI MENT CONTROL, | | |
RI PRAP DI TCH CHECK | [ |
0015 205- 02234 2.000 EACH 61. 00000 122. 00| 60. 00000 120. 00| 63. 16000 126. 32
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
CULVERT Pl PE PROTECTI ON [ | [
0016 205-02236 5.000 EACH 61. 00000 305. 00| 60. 00000 300. 00| 63. 16000 315. 80
TEMPORARY ERCS|I ON AND SEDI MENT CONTROL, | | |
DROP | NLET PROTECTI ON | [ |
0017 205- 02237 28.000 EACH 31. 00000 868. 00| 30. 00000 840. 00| 31. 58000 884. 24
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | [
CURB | NLET PROTECTI ON [ [ [
0018 206-51220 735.000 n8 | 12. 00000 8820. 00| 12. 00000 8820. 00| 9. 67000 7107. 45
EXCAVATI ON, VET | | [
0019 211-02060 4422.000 n8 | 18. 00000 79596. 00| 18. 00000 79596. 00| 9. 09000 40195. 98
B BORROW FOR STRUCTURE BACKFI LL | | |
0020 215- 06458 7235.000 nB8 | 7.60000 54986. 00| 7. 60000 54986. 00| 8. 97000 64897. 95
SUBGRADE, MODI FI ED | | [
0021 303- 04075 41.700 M | 22. 65000 944. 51| 22. 65000 944. 51| 15. 83000 660. 11
COWPACTED AGGREGATE FOR SURFACE, 0, 73 | | |
0022 303-52308 1193.100 My | 15. 66000 18683. 95| 15. 66000 18683. 95| 13. 89000 16572. 16
COVPACTED AGGREGATE FOR BASE, 0, 53 | | |
0023 303-52309 643.000 My 16. 80000 10802. 40| 16. 80000 10802. 40| 13. 20000 8487. 60
COWPACTED AGGREGATE FOR SHOULDER, 0, 53 | | |
0024 303-98541 13.600 My | 29. 40000 399. 84| 29. 40000 399. 84| 14. 42000 196. 11
COVPACTED AGGREGATE FOR DRI VES, 0, 53 | | |
0025 305- 05206 1925.000 My | 46. 50000 89512. 50| 37. 50000 72187. 50| 35. 48000 68299. 00
W DENI NG W TH HVA | |
0026 401- 05437 7866.500 My | 35. 00000 275327. 50| 36. 00000 283194. 00| 34. 00000 267461. 00
QC/ QA HVA BASE 25.0 mm MAI NLI NE | | [
0027 401- 05454 2983.900 My | 39. 00000 116372. 10| 37.50000 111896. 25| 38. 00000 113388. 20
QA HMVA | NTERVEDI ATE 12.5 nm  MAI NLI NE| | |
0028 401- 05456 1356.300 My | 56. 50000 76630. 95| 55. 40000 75139. 02| 55. 00000 74596. 50
QC/ QA HVA SURFACE 9.5 nm MAI NLI NE [
0029 401- 06264 LUWP| 1850. 00000 1850. 00| 2000. 00000 2000. 00| 1800. 00000 1800. 00

PRCFI LOGRAPH, HVA |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE :
PAGE :

05/ 01/
175 -3

00

ENG NEER S ESTI MATE: $ 3, 424, 939. 63 ROUTE : STAFFORD RQAD
CALL ORDER . 175 CONTRACT ID : R -24440-A COUNTI ES : HENDRI CKS
LETTI NG DATE : 04/18/00 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (1) 35-1315965 | (2) 35-1139301 | (3) 35-1917625
| FOX CONTRACTORS |E & B PAVING | NC | M LESTONE CONTRACTORS, L. P.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0030 402- 05468 195.000 My | 36. 00000 7020. 00| 46. 30000 9028. 50| 35. 00000 6825. 00
HVA BASE 25.0 mm MAI NLI NE | | |
0031 402-05470 4897.400 My | 31. 00000 151819. 40| 29. 00000 142024. 60| 30. 00000 146922. 00
HVA BASE C25.0 mm MAI NLI NE | [ [
0032 402-05474 178.000 My | 38. 00000 6764. 00| 37. 00000 6586. 00| 37. 00000 6586. 00
HVA | NTERVEDI ATE 19. 0 mm  MAI NLI NE | | |
0033 402- 05477 81.000 My | 49. 00000 3969. 00| 57. 00000 4617. 00| 48. 00000 3888. 00
HVA SURFACE 9.5 nm MAI NLI NE | | [
0034 402- 05481 160.000 My | 34. 00000 5440. 00| 39. 00000 6240. 00| 33. 00000 5280. 00
HVA BASE 25.0 nm SHOULDER | | [
0035 404- 05511 889.000 n2 | 3. 10000 2755. 90| 2. 75000 2444, 75| 3. 00000 2667. 00
SEAL COAT, 2 | | [
0036 405-05518 1968.000 n2 | 0. 60000 1180. 80| 1. 35000 2656. 80| 0. 60000 1180. 80
ASPHALT FOR PRI ME COAT | | |
0037 406- 05520 20.100 My | 195. 00000 3919. 50| 179. 95000 3617. 00| 190. 00000 3819. 00
ASPHALT FOR TACK COAT | | [
0038 406- 05521 2159.000 n2 | 0. 31000 669. 29| 0. 06000 129. 54| 0. 30000 647.70
ASPHALT FOR TACK COAT | | [
0039 604- 05528 755.000 My | 36. 00000 27180. 00| 42.00000 31710. 00| 35. 00000 26425. 00
S| DEWALK, HMVA | | [
0040 605-06120 1400.200 m | 27. 00000 37805. 40| 26. 05000 36475. 21| 22. 10000 30944. 42
CURB, CONCRETE | | [
0041 605-06140 2279.400 m | 28. 00000 63823. 20| 26. 95000 61429. 83| 25. 61000 58375. 43
CURB AND GUTTER, CONCRETE | | [
0042 605- 06200 44.400 m | 117. 00000 5194. 80| 114. 00000 5061. 60| 110. 56000 4908. 86
CENTER CURB, A, CONCRETE | | |
0043 605- 06255 490.000 n2 | 73. 00000 35770. 00| 71. 57000 35069. 30| 66. 98000 32820. 20
CENTER CURB, D, CONCRETE | | |
0044 610- 05527 355.400 My | 65. 00000 23101. 00| 76. 00000 27010. 40| 63. 00000 22390. 20
HVA FOR APPROACHES | | |
0045 611- 05330 580.000 n2 | 37. 00000 21460. 00| 35. 00000 20300. 00| 41. 15000 23867. 00
CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, | | |
150 mm | | |
0046 611-06497 7.000 EACH 170. 00000 1190. 00| 130. 00000 910. 00| 173. 68000 1215. 76
MAI LBOX ASSEMBLY, SINGLE | | [
0047 615- 06505 1.000 EACH 510. 00000 510. 00| 495. 00000 495. 00| 521. 04000 521.04
MONUMENT, B | | |
0048 615- 06510 3.000 EACH 447. 00000 1341. 00| 435. 00000 1305. 00| 457. 88000 1373. 64
MONUMENT, C | | |
0049 615- 06527 2.000 EACH 447. 00000 894. 00| 435. 00000 870. 00| 457. 88000 915.76

MONUMENT, SECTI ON CORNER



| NDI ANA DEPARTMENT OF TRANSPORTATI ON 05/ 01/ 00

175 -4

DATE :
PAGE :
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 424, 939. 63 ROUTE : STAFFORD RQAD
CALL ORDER . 175 CONTRACT ID : R -24440-A COUNTI ES : HENDRI CKS
LETTI NG DATE : 04/18/00 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (1) 35-1315965 | (2) 35-1139301 | (3) 35-1917625
| FOX CONTRACTORS |E & B PAVING | NC | M LESTONE CONTRACTORS, L. P.
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0050 616- 02320 198.400 n2 | 1. 90000 376. 96| 1. 90000 376. 96| 4. 41000 874. 94
GEOTEXTI LES | | |
0051 616- 06405 746.000 My | 22. 20000 16561. 20| 22.20000 16561. 20| 21. 05000 15703. 30
R PRAP, REVETNMENT | | [
0052 621-01004 3.000 EACH 770. 00000 2310. 00| 750. 00000 2250. 00| 789. 45000 2368. 35
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0053 621-03181 1.000 EACH 470. 00000 470. 00| 470. 00000 470. 00| 448. 58000 448. 58
CLEANQUT, 100 mm | | |
0054 621- 06545 0.710 My | 710. 00000 504. 10| 693. 00000 492. 03| 729. 45000 517.91
FERTI LI ZER | | |
0055 621- 06554 129.900 kg | 11. 30000 1467. 87| 11. 00000 1428. 90| 11. 58000 1504. 24
SEED M XTURE, U | | |
0056 621- 06559 1420.000 n2 | 0. 42000 596. 40| 0. 41000 582. 20| 0. 43000 610. 60
MULCHED SEEDI NG R | | |
0057 621- 06565 3.500 My | 550. 00000 1925. 00| 534. 00000 1869. 00| 562. 09000 1967. 32
MULCHI NG MATERI AL | | [
0058 621- 06567 103.500 kL | 0. 55000 56. 93| 0. 53000 54. 86| 0. 56000 57. 96
WATER | | |
0059 621-06574 5175.400 n2 | 3. 30000 17078. 82| 3. 20000 16561. 28| 3. 37000 17441. 10
SODDI NG | | |
0060 714-04733 53.600 m | 5350. 00000 286760. 00| 5350. 00000 286760. 00| 5773. 82000 309476. 75
CULVERT, PRECAST, 3 SIDED, REINFORCED | | |
CONCRETE, , 9750nm X 2440mm [ [ [
0061 714-95112 4,000 EACH 5505. 00000 22020. 00| 5505. 00000 22020. 00| 6320. 51000 25282. 04
W NGMLL, PRECAST REI NFORCED CONCRETE | | |
0062 715-05024 15.600 m | 202. 00000 3151. 20| 202. 00000 3151. 20| 171. 45000 2674. 62
PIPE, TYPE 2, O RCULAR 900 mm [ [ |
0063 715-05031 10.500 m | 96. 00000 1008. 00| 96. 00000 1008. 00| 85. 01000 892. 61
PIPE, TYPE 3, O RCULAR 450 mm [ [ |
0064 715-05048 2215.000 m | 9. 00000 19935. 00| 9. 00000 19935. 00| 6. 93000 15349. 95
PIPE, TYPE 4, O RCULAR 150 mm | | |
0065 715-05121 54.000 m | 95. 00000 5130. 00| 95. 00000 5130. 00| 86. 42000 4666. 68
PIPE, TYPE 1, O RCULAR 450 mm [ [ |
0066 715-05149 119.100 m | 77.00000 9170. 70| 77. 00000 9170. 70| 76. 39000 9098. 05
PIPE, TYPE 2, O RCULAR 300 mm | [ |
0067 715-05151 138.700 m | 87. 00000 12066. 90| 87. 00000 12066. 90| 79. 10000 10971. 17
PIPE, TYPE 2, O RCULAR 375 nm | | |
0068 715-05152 41.200 m | 96. 00000 3955. 20| 96. 00000 3955. 20| 84. 22000 3469. 86
PIPE, TYPE 2, O RCULAR 450 nm | | |
0069 715-05154 69.400 m | 119. 00000 8258. 60| 119. 00000 8258. 60| 98. 27000 6819. 94
PIPE, TYPE 2, O RCULAR 600 nm | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE :
PAGE :

05/ 01/ 00
175 -5

ENG NEER S ESTI MATE: $ 3, 424, 939. 63 ROUTE : STAFFORD RQAD
CALL ORDER . 175 CONTRACT ID : R -24440-A COUNTI ES : HENDRI CKS
LETTI NG DATE : 04/18/00 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (1) 35-1315965 | (2) 35-1139301 | (3) 35-1917625
| FOX CONTRACTORS |E & B PAVING | NC | M LESTONE CONTRACTORS, L. P.
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
__________________________________________________________________________________________________ o e e e e e e e e e e e e e e e e mm—
0070 715-05163 767.000 m | 250. 00000 191750. 00| 250. 00000 191750. 00| 282. 74000 216861. 58
PIPE, TYPE 2, CRCULAR 1500 nm | | |
0071 715-05169 18.000 m | 89. 00000 1602. 00| 89. 00000 1602. 00| 80. 48000 1448. 64
PIPE, TYPE 3, O RCULAR 375 nm [ [ [
0072 715-05171 14.800 m | 95. 00000 1406. 00| 95. 00000 1406. 00| 83. 21000 1231.51
PIPE, TYPE 3, O RCULAR 450 nm [ [ [
0073 715- 05408 111.000 m | 53. 00000 5883. 00| 53. 00000 5883. 00| 97. 42000 10813. 62
PI PE, SANI TARY SEWER 200 nm | | [
0074 715-05412 22.000 m | 81. 00000 1782. 00| 81. 00000 1782. 00| 143. 27000 3151. 94
Pl PE, SANI TARY SEWER 375 mm | | [
0075 715-44240 101.210 n8 | 255. 00000 25808. 55| 255. 00000 25808. 55| 113. 20000 11456. 97
CONCRETE, A, STRUCTURES | | [
0076 715- 46005 3.000 EACH 275. 00000 825. 00| 275. 00000 825. 00| 354. 96000 1064. 88
PI PE END SECTION, 375 mm | | [
0077 715- 46010 7.000 EACH 305. 00000 2135. 00| 305. 00000 2135. 00| 376. 74000 2637.18
PI PE END SECTI ON, 450 mm | | [
0078 718-52610 500. 600 n8 | 31. 00000 15518. 60| 31. 00000 15518. 60| 33. 42000 16730. 05
AGGREGATE FOR UNDERDRAI NS | | [
0079 718-99153 5980.500 n2 | 1. 40000 8372. 70| 1. 40000 8372. 70| 1. 37000 8193. 29
GEOTEXTI LES FOR UNDERDRAI N | | [
0080 720- 44000 6. 000 EACH 300. 00000 1800. 00| 300. 00000 1800. 00| 366. 28000 2197. 68
CASTI NG ADJUST TO GRADE | [ [
0081 720- 45030 3.000 EACH 1200. 00000 3600. 00| 1200. 00000 3600. 00| 676. 33000 2028. 99
I NLET, E7 | | |
0082 720- 45035 1.000 EACH 1200. 00000 1200. 00| 1200. 00000 1200. 00| 676. 36000 676. 36
I NLET, F7 | | |
0083 720- 45040 1.000 EACH 1840. 00000 1840. 00| 1840. 00000 1840. 00| 1315. 37000 1315. 37
I NLET, G7 | | |
0084 720- 45045 8.000 EACH 1443. 00000 11544. 00| 1443. 00000 11544. 00| 960. 52000 7684. 16
I NLET, J10 | | |
0085 720- 45055 6. 000 EACH 1443. 00000 8658. 00| 1443. 00000 8658. 00| 960. 52000 5763. 12
I NLET, MLO | | |
0086 720-45410 2.000 EACH 1880. 00000 3760. 00| 1880. 00000 3760. 00| 1020. 27000 2040. 54
MANHOLE, C4 | | |
0087 720-45510 1.000 EACH 2200. 00000 2200. 00| 2200. 00000 2200. 00| 3342. 44000 3342. 44
MANHOLE, C4, MODI FI ED SANI TARY | | [
0088 720-95335 10. 000 EACH 7740. 00000 77400. 00| 7740. 00000 77400. 00| 6823. 48000 68234. 80
MANHOLE, M4 | | |
0089 720-98174 3.000 EACH 1930. 00000 5790. 00| 1930. 00000 5790. 00| 1896. 31000 5688. 93
I NLET, B15 | | |
0090 720- 98555 5.000 EACH 1930. 00000 9650. 00| 1930. 00000 9650. 00| 1422. 29000 7111. 45

I NLET, C15 |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/01/00
PACGE : 175 -6
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 424, 939. 63 ROUTE : STAFFORD RQAD
CALL ORDER . 175 CONTRACT ID : R -24440-A COUNTI ES : HENDRI CKS
LETTI NG DATE : 04/18/00 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (1) 35-1315965 | (2) 35-1139301 | (3) 35-1917625
| FOX CONTRACTORS |E & B PAVING | NC | M LESTONE CONTRACTORS, L. P.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0091 801-04308 8.000 EACH 103. 00000 824. 00| 100. 00000 800. 00| 105. 26000 842.08
ROAD CLOSURE SI GN ASSEMBLY | | |
0092 801- 06203 2238.000 m | 0. 23000 514. 74| 0. 22000 492. 36| 0. 23000 514.74
TEMPORARY PAVEMENT MARKI NG, 100 mm | | [
0093 801- 06207 630.000 m | 3. 24000 2041. 20| 3. 15000 1984. 50| 3. 32000 2091. 60
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mm | | |
0094 801- 06606 50. 000 EACH| 72. 00000 3600. 00| 70. 00000 3500. 00| 73. 68000 3684. 00
BARRI CADE, |11B | |
0095 801- 06625 12. 000 EACH 93. 00000 1116. 00| 90. 00000 1080. 00| 94. 73000 1136. 76
DETOUR ROUTE MARKER ASSEMBLY | |
0096 801- 06640 45. 000 EACH 79. 00000 3555. 00| 77.00000 3465. 00| 81. 05000 3647. 25
CONSTRUCTI ON SI GN, A | | |
0097 801- 06645 14. 000 EACH 31. 00000 434. 00| 30. 00000 420. 00| 31. 58000 442. 12
CONSTRUCTI ON SIGN, B | | |
0098 801-06710 120. 000 DAY | 19. 00000 2280. 00| 18. 00000 2160. 00| 18. 95000 2274. 00
FLASHI NG ARROW S| GN | | |
0099 801-06775 LUWP| 30000. 00000 30000. 00| 36216. 00000 36216. 00| 42591. 56000 42591. 56
MAI NTAI NI NG TRAFFI C | | |
0100 802-02489 10.100 m | 31. 90000 322. 19| 34. 79000 351. 38| 36. 62000 369. 86
SI GN POST, SQUARE, REI NFORCED ANCHCR | | |
BASE | [ [
0101 802-05701 33.300 m | 31. 90000 1062. 27| 27. 73000 923. 41| 29. 19000 972.03
SI GN POST, SQUARE, 1, RElI NFORCED ANCHOR | | [
BASE | | |
0102 802- 76025 10.020 n2 | 207. 00000 2074. 14| 94. 50000 946. 89| 99. 47000 996. 69
I

SIGN, SHEET, ENCAPSULATED LENS W TH
LEGEND, 2.03 nm THI CKNESS | |

0103 802- 76035 3.850 n2 | 204. 00000 785. 40| 77. 75000 299. 34| 81. 84000 315. 08
SIGN, SHEET, ENCAPSULATED LENS W TH | |
LEGEND 2. 54 nm THI CKNESS [ | |

0104 805- 01885 4.000 EACH 1605. 00000 6420. 00| 986. 43000 3945. 72| 1038. 32000 4153. 28
MAST ARM 9.1 m | | |

0105 805- 02087 LUMP| 335. 00000 335. 00| 1154. 27000 1154. 27| 1214. 98000 1214. 98
TRANSPORTATI ON OF SALVAGEABLE SIGNAL | | |
EQUI PNENT | | |

0106 805- 02658 1200.000 m | 6. 20000 7440. 00| 6. 09000 7308. 00| 6. 41000 7692. 00
CABLE, COAXI AL | |

0107 805- 04782 1.000 EACH  43250. 00000 43250.00]  43814. 11000 43814.11|  46118. 73000 46118. 73
VI DEO VEH CLE DETECTCR SYSTEM | | |

0108 805- 06592 360.100 m | 22. 60000 8138. 26| 37. 56000 13525. 36 39. 54000 14238. 35

CONDUI T, STEEL, GALVAN ZED, 50mm | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/01/00
PAGE : 175 -7
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 424, 939. 63 ROUTE : STAFFORD RQAD
CALL ORDER . 175 CONTRACT ID : R -24440-A COUNTI ES : HENDRI CKS
LETTI NG DATE : 04/18/00 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (1) 35-1315965 | (2) 35-1139301 | (3) 35-1917625
| FOX CONTRACTORS |E & B PAVING | NC | M LESTONE CONTRACTORS, L. P.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0110 805- 78205 6. 000 EACH 430. 00000 2580. 00| 373. 93000 2243. 58| 393. 60000 2361. 60

TRAFFI C SI GNAL HEAD, 3 FACE, 305 mm RED, | |
AVBER, GREEN | |

0111 805- 78215 2.000 EACH 435. 00000 870. 00| 399. 36000 798. 72| 420. 37000 840. 74
TRAFFI C SI GNAL HEAD, 3 FACE, 305 mm RED, |
AVBER ARRON GREEN ARROW |

0112 805- 78230 4.000 EACH 695. 00000 2780. 00

MULTI PLE COMPRESSI ON FI TTI NG |
WATERPROOFED |

|
| 671. 57000 2686. 28| 706. 90000 2827. 60
TRAFFI C SI GNAL HEAD, 5 FACE, 305 nm RED, | | |
AVBER, GREEN, AMBER ARROW GREEN ARROW | |
0113 805- 78415 3.000 EACH 2520. 00000 7560. 00| 1485. 92000 4457. 76| 1564. 08000 4692. 24
SPAN, CATENARY, AND TETHER | | |
0114 805- 78420 4.000 EACH 216. 00000 864. 00| 220. 64000 882. 56| 232. 25000 929. 00
DI SCONNECT HANGER | | I
0115 805- 78465 55.000 m | 6. 70000 368. 50| 6. 85000 376. 75| 7.21000 396. 55
S| GNAL CABLE, 2C 8GA. | | |
0116 805- 78480 475.000 m | 6. 20000 2945. 00| 3. 83000 1819. 25| 4. 03000 1914. 25
S| GNAL CABLE, 3C 14GA. | |
0117 805- 78485 236.000 m | 6. 20000 1463. 20| 4. 05000 955. 80| 4. 26000 1005. 36
S| GNAL CABLE, 5C 14GA. | |
0118 805- 78490 590.000 m | 6. 50000 3835. 00| 4. 27000 2519. 30| 4. 49000 2649. 10
S| GNAL CABLE, 7C 14GA. | |
0119 805- 78906 4.000 EACH| 1780. 00000 7120. 00| 1285. 78000 5143. 12| 1353. 41000 5413. 64
SI GNAL SUPPORT FOUNDATI ON, 915 nm X 915 | |
mm X 3. 7m | | |
0120 805- 78925 1.000 EACH 817. 00000 817. 00| 621. 28000 621. 28| 653. 96000 653. 96
CONTROLLER CABI NET FOUNDATI ON, P1 [ | |
0121 805- 81060 4.000 EACH 2865. 00000 11460. 00| 2789. 71000 11158. 84| 2936. 45000 11745. 80
SI GNAL STRAIN POLE, STEEL, 11.0 m | | |
0122 805- 86805 1.000 EACH| 464. 00000 464. 00| 1677. 14000 1677. 14| 1765. 36000 1765. 36
SERVI CE PO NT, | | | |
0123 805- 86810 1.000 EACH 3455. 00000 3455. 00| 2997. 14000 2997. 14| 3154. 79000 3154. 79
SERVI CE PO NT, || | | |
0124 805- 86889 560.000 m | 1. 02000 571. 20| 1. 40000 784. 00| 1. 47000 823. 20
POLE CIRCU T CABLE, 1C NO. 10 STRANDED | | |
COPPER [ | |
0125 805- 86920 54.000 EACH 10. 30000 556. 20| 16. 74000 903. 96| 17. 62000 951. 48
MULTI PLE COVPRESSI ON FI TTI NG, NOT | | |
WATERPROOFED | | |
0126 805- 86925 12.000 EACH 17. 00000 204. 00| 23. 34000 280. 08| 24. 57000 294. 84
[
I
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00

LI NE, THERMOPLASTI C,
mm

ENG NEER S ESTI MATE: $ 3, 424, 939. 63 ROUTE : STAFFORD RQAD
CALL ORDER . 175 CONTRACT ID : R -24440-A COUNTI ES : HENDRI CKS
LETTI NG DATE : 04/18/00 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (1) 35-1315965 | (2) 35-1139301 | (3) 35-1917625
| FOX CONTRACTORS |E & B PAVING | NC | M LESTONE CONTRACTORS, L. P.
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0127 805- 86930 40. 000 EACH 6. 20000 248. 00| 15. 53000 621. 20| 16. 35000 654. 00
I NSULATI NG LI NK, NOT WATERPROOFED | | |
0128 805- 86935 16. 000 EACH 16. 45000 263. 20| 22. 96000 367. 36| 24. 17000 386.72
I NSULATI NG LI NK, WATERPROOFED | | |
0129 805-96014 353.000 m | 9. 00000 3177. 00| 7.50000 2647. 50| 6. 22000 2195. 66
SAW CUT, FULL DEPTH | | [
0130 805-98335 1941.000 m | 13. 37000 25951. 17| 12. 45000 24165. 45| 13. 10000 25427. 10
WRE, NO 4 COPPER IN PLASTIC DUCT, IN | | |
TRENCH, 4 1/C | | |
0131 805-98336 133.100 m | 13. 37000 1779. 55| 12. 45000 1657. 10| 13. 10000 1743. 61
WRE, NO 4 COPPER IN PLASTIC DUCT, IN | | |
CONDUIT, 4 1/C | [ [
0132 807-02191 3.000 EACH 658. 00000 1974. 00| 316. 14000 948. 42| 332. 77000 998. 31
HANDHOLE, LI GHTI NG | | [
0133 807-02193 3.000 EACH 764. 00000 2292. 00| 585. 57000 1756. 71| 616. 37000 1849. 11
LI GHT STANDARD FOUNDATI QN, 915 mm DI A. | | |
X 2450 mm | | |
0134 807-02370 3.000 EACH 380. 00000 1140. 00| 270. 71000 812. 13| 284. 95000 854. 85
LI GHT STRUCTURE, REMOVE AND RESET | | |
0135 807-02428 20. 000 EACH 715. 00000 14300. 00| 585. 57000 11711. 40| 616. 37000 12327. 40
LI GHTI NG FOUNDATI ON, CONCRETE, W TH [ [ [
GROUNDI NG, 750 nm X 750 mm X 2500 mm | | [
0136 807- 83540 10. 000 EACH| 848. 00000 8480. 00| 846. 34000 8463. 40| 890. 86000 8908. 60
LIGHT POLE, 9.8 mE MH, 2.4 m MAST | | [
ARM ANCHOR BASE | | |
0137 807-83554 10. 000 EACH 882. 00000 8820. 00| 1003. 64000 10036. 40| 1056. 43000 10564. 30
LIGHT POLE, 9.8 mE. MH, 4.6 m MAST | | [
ARM  ANCHOR BASE | | |
0138 807-86615 20. 000 EACH 207. 00000 4140. 00| 242. 64000 4852. 80| 255. 40000 5108. 00
LUM NAI RE, ROADWAY, 250 WATT, HI CGH | | |
PRESSURE SCDI UM | | [
0139 807-86910 20. 000 EACH 29. 80000 596. 00| 32. 03000 640. 60| 33. 72000 674. 40
CONNECTOR KI T, UNFUSED | | |
0140 807-86915 20. 000 EACH 30. 85000 617. 00| 33. 13000 662. 60| 34. 87000 697. 40
CONNECTOR KI' T, FUSED | |
0141 808-06701 536.900 m | 1. 25000 671. 13| 1. 05000 563. 75| 1.11000 595. 96
LI NE, THERMOPLASTI C, BROKEN, WHI TE, | | |
100mMm | | |
0142 808-06703 205.000 m | 1. 25000 256. 25| 1. 05000 215. 25| 1.11000 227.55
LI NE, THERMOPLASTIC, SOLID, WA TE, 100nm] | |
0143 808- 06705 366.800 m 3. 00000 1100. 40| 2. 10000 770. 28| 2.21000 810. 63
|
I

I
SOLID, WHI TE, 200 |
I
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ENG NEER S ESTI MATE: $ 3, 424, 939. 63 ROUTE : STAFFCRD ROAD
CALL ORDER : 175 CONTRACT ID : R -24440-A COUNTI ES : HENDRI CKS
LETTI NG DATE : 04/18/00 10:00 AM DISTRICT  : CRAWFCRDSMI LLE DI STRI CT
SET- ASI DE :
| (1) 35-1315965 [ (2) 35-1139301 | (3) 35-1917625
| FOX CONTRACTORS |E & B PAVING |NC. | M LESTONE CONTRACTORS, L. P.
LINE NO/ | TEM CODE / ALT [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRICE AMDUNT| UNIT PRICE AMOUNT
------------------------------------------ ST
0144 808- 06713 297.000 m | 0. 15000 44, 55| 0. 70000 207. 90| 0. 74000 219. 78
LINE, PAINT, SOLID, WH TE, 100 nm | | |
0145 808- 06716 1659.000 m | 1. 00000 1659. 00| 1. 31000 2173. 29| 1. 38000 2289. 42
LI NE, REMOVE | | [
0146 808- 75297 97.000 m | 9. 00000 873. 00| 8. 75000 848. 75| 9. 21000 893. 37
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | [
STOP LINE, 600mm | | [
0147 808- 75320 14.000 EACH 44. 25000 619. 50| 43. 00000 602. 00| 45. 26000 633. 64
PAVEMENT MESSAGE MARKI NGS, | | [
THERMOPLASTI C, LANE | NDI CATI ON ARRON | [ [
0148 808- 75325 13.000 EACH 64. 00000 832. 00| 55. 00000 715. 00| 57. 89000 752. 57
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, WORD ( ONLY) | | I
0149 805- 04952 1.000 EACH  10140.00000 10140. 00| 9673. 01000 9673.01]  10181. 81000 10181. 81
CONTROLLER AND CABI NET , TS-2, TYPE I, | | [
8 PHASE | | |
SECTI ON TOTALS | $ 2,499, 953. 72| $ 2,513,417.18| $ 2,513, 963.21
------------------------------------------ T
CONTRACT TOTALS | $ 2,499, 953. 72| $ 2,6513,417.18| $ 2,513,963.21




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/01/00
PAGE : 175 -10
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 424, 939. 63 ROUTE : STAFFORD RQAD
CALL ORDER . 175 CONTRACT ID : R -24440-A COUNTI ES : HENDRI CKS
LETTI NG DATE : 04/18/00 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (4) 35-0918397 | (5) 35-1128289 | (6) 35-1212938
| RFETH RI LEY CONSTRUCTI ON | BEATY CONSTRUCTI ON, | NC. | ATLAS EXCAVATI NG | NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao

SECTI ON 0001 BRI DGE REPLACEMENT

I |
1975. 00000 23700. 00| 1550. 00000 18600. 00| 1200. 00000 14400. 00

0001 105-01925 12.000 M5 |
FIELD OFFI CE, 51.1 n® |

0002 105- 06845 LUMP|  41000. 00000 41000.00]  40000. 00000 40000.00]  75000. 00000 75000. 00
CONSTRUCTI ON ENG NEERI NG

0003 110- 01001 LUMP|  136523. 67000 136523. 67| 138603. 50000 138603. 50|  142500. 00000 142500. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | |

0004 201- 52370 LUMP|  62000. 00000 62000.00]  83162. 10000 83162. 10| 7300. 00000 7300. 00
CLEARI NG RI GHT OF WAY |

0005 202- 03000 LUMP|  26000. 00000 26000.00]  45000. 00000 45000.00]  35000. 00000 35000. 00
HOUSES AND BUI LDI NGS, REMOVE | |

0006 202- 03135 1.200 n2 | 1500. 00000 1800. 00| 800. 00000 960. 00| 600. 00000 720. 00
REGULATED ASBESTCS CONTAI NI NG MATERI ALS, | | |

REMOVE | | |

0007 202- 51330 LUMP|  28000. 00000 28000.00]  34508. 00000 34508. 00| 5400. 00000 5400. 00
PRESENT STRUCTURE, REMOVE | | |

0008 202- 60815 35.000 m | 65. 00000 2275. 00| 50. 00000 1750. 00| 32. 00000 1120. 00
CENTER CURB, REMOVE | |

0009 202- 96133 8.000 m | 50. 00000 400. 00| 60. 00000 480. 00| 27. 00000 216. 00
Pl PE, REMOVE | |

0010 203- 02000 4393.500 18 | 4. 80000 21088. 80| 14. 25000 62607. 38| 15. 25000 67000. 88
EXCAVATI ON,  COMVON | | |

0011 203- 02070 5593.600 18 | 2.10000 11746. 56| 1. 00000 5593. 60| 10. 00000 55936. 00
BORROW | |

0012 205- 02224 550.000 m | 5. 20000 2860. 00| 5. 10000 2805. 00| 5. 25000 2887. 50

TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
PERI METER PROTECTI ON | [ |

0013 205- 02229 46.800 m | 9. 50000 444. 60| 9. 28000 434. 30| 9. 50000 444. 60
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
STRAW BALE DI TCH CHECK | | |

0014 205- 02231 73.200 m | 59. 00000 4318. 80| 45. 00000 3294. 00| 75. 00000 5490. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
RI PRAP DI TCH CHECK | [ |

0015 205- 02234 2.000 EACH 64. 00000 128. 00| 60. 00000 120. 00| 62. 00000 124. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
CULVERT Pl PE PROTECTI ON | | |

0016 205- 02236 5.000 EACH 64. 00000 320. 00| 60. 00000 300. 00| 65. 00000 325. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
DROP | NLET PROTECTI ON | |

0017 205- 02237 28.000 EACH 32. 00000 896. 00| 30. 00000 840. 00| 32. 00000 896. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
CURB | NLET PROTECTI ON | [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/01/00
PACGE : 175 -11
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 3, 424, 939. 63 ROUTE : STAFFORD RQAD
CALL ORDER . 175 CONTRACT ID : R -24440-A COUNTI ES : HENDRI CKS
LETTI NG DATE : 04/18/00 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (4) 35-0918397 | (5) 35-1128289 | (6) 35-1212938
| RFETH RI LEY CONSTRUCTI ON | BEATY CONSTRUCTI ON, | NC. | ATLAS EXCAVATI NG | NC.
LINE NO/ |ITEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
______________________________________________________________________ T
0018 206-51220 735.000 nB | 33. 00000 24255. 00| 25. 00000 18375. 00| 18. 00000 13230. 00
EXCAVATI ON, VET | | |
0019 211-02060 4422.000 n8 | 15. 50000 68541. 00| 24. 00000 106128. 00| 14. 00000 61908. 00
B BORROW FOR STRUCTURE BACKFI LL | | |
0020 215- 06458 7235.000 nB8 | 10. 00000 72350. 00| 7. 75000 56071. 25| 11. 00000 79585. 00
SUBGRADE, MODI FI ED | | [
0021 303- 04075 41.700 M | 35. 00000 1459. 50| 40. 00000 1668. 00| 27. 00000 1125. 90
COWPACTED AGGREGATE FOR SURFACE, 0, 73 | | |
0022 303-52308 1193.100 My | 24. 00000 28634. 40| 22. 00000 26248. 20| 18. 00000 21475. 80
COVPACTED AGGREGATE FOR BASE, 0, 53 | | |
0023 303-52309 643.000 My | 20. 00000 12860. 00| 22. 00000 14146. 00| 19. 00000 12217.00
COWPACTED AGGREGATE FOR SHOULDER, 0, 53 | | |
0024 303-98541 13.600 My | 38. 00000 516. 80| 40. 00000 544. 00| 61. 00000 829. 60
COVPACTED AGGREGATE FOR DRI VES, 0, 53 | | |
0025 305- 05206 1925.000 My | 47. 00000 90475. 00| 36. 00000 69300. 00| 37. 00000 71225. 00
W DENI NG W TH HVA | [ [
0026 401- 05437 7866.500 My | 32. 00000 251728. 00| 37. 00000 291060. 50| 38. 00000 298927. 00
QC/ QA HVA BASE 25.0 mm MAI NLI NE | | [
0027 401- 05454 2983.900 My | 36. 00000 107420. 40| 40. 00000 119356. 00| 43. 00000 128307. 70
QT QA HVA | NTERVEDI ATE 12.5 mm  MAI NLI NE| [ [
0028 401- 05456 1356.300 My | 53. 00000 71883. 90| 58. 00000 78665. 40| 63. 00000 85446. 90
QT QA HVA SURFACE 9.5 mm MAI NLI NE [
0029 401- 06264 LUWP| 2500. 00000 2500. 00| 2000. 00000 2000. 00| 2100. 00000 2100. 00
PROFI LOGRAPH, HMVA | | [
0030 402- 05468 195.000 My | 32. 00000 6240. 00| 38. 00000 7410. 00| 39. 00000 7605. 00
HVA BASE 25.0 nm MAI NLI NE | | |
0031 402-05470 4897.400 My | 33. 00000 161614. 20| 32. 50000 159165. 50| 33. 50000 164062. 90
HVA BASE C25.0 mm MAI NLI NE | [ [
0032 402-05474 178.000 My | 36. 00000 6408. 00| 38. 00000 6764. 00| 43. 00000 7654. 00
HVA | NTERVEDI ATE 19. 0 mm  MAI NLI NE | | |
0033 402- 05477 81.000 My | 53. 00000 4293. 00| 50. 00000 4050. 00| 55. 00000 4455, 00
HVA SURFACE 9.5 nm NAI NLI NE | | [
0034 402- 05481 160.000 My | 50. 00000 8000. 00| 35. 00000 5600. 00| 38. 00000 6080. 00
HVA BASE 25.0 nm SHOULDER | | |
0035 404- 05511 889.000 nR2 | 5. 00000 4445, 00| 3. 25000 2889. 25| 3. 50000 3111.50
SEAL COAT, 2 | | |
0036 405- 05518 1968.000 n2 | 0. 60000 1180. 80| 0. 65000 1279. 20| 0. 70000 1377. 60
ASPHALT FOR PRI ME COAT | | |
0037 406- 05520 20.100 My | 200. 00000 4020. 00| 190. 00000 3819. 00| 250. 00000 5025. 00
ASPHALT FOR TACK COAT | | |
0038 406- 05521 2159.000 n2 | 0. 05000 107. 95| 0. 30000 647. 70| 0. 35000 755. 65

ASPHALT FOR TACK COAT |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/01/00
PAGE : 175 -12
TABULATI ON CF BI DS

WATER

ENG NEER S ESTI MATE: $ 3, 424, 939. 63 ROUTE : STAFFORD ROAD
CALL ORDER : 175 CONTRACT I D : R -24440-A COUNTI ES : HENDRI CKS
LETTI NG DATE : 04/18/00 10:00 AM DI STRI CT : CRAWFORDSVI LLE DI STRI CT
SET- ASI DE :
| (4) 35-0918397 | (5) 35-1128289 | (6) 35-1212938
| RIETH R LEY CONSTRUCTI ON | BEATY CONSTRUCTI ON, | NC. | ATLAS EXCAVATI NG, | NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AVMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ ST
0039 604- 05528 755.000 My | 70. 00000 52850. 00| 36. 50000 27557. 50| 40. 00000 30200. 00
S| DEWALK, HVA | | |
0040 605- 06120 1400.200 m | 37. 00000 51807. 40| 42.50000 59508. 50| 29. 00000 40605. 80
CURB, CONCRETE | |
0041 605- 06140 2279.400 m | 39. 00000 88896. 60| 42.50000 96874. 50| 32. 00000 72940. 80
CURB AND GUTTER, CONCRETE | |
0042 605- 06200 44.400 m | 110. 00000 4884. 00| 82. 50000 3663. 00| 85. 00000 3774. 00
CENTER CURB, A, CONCRETE | |
0043 605- 06255 490.000 n2 | 73. 00000 35770. 00| 75. 25000 36872. 50| 75. 00000 36750. 00
CENTER CURB, D, CONCRETE | |
0044 610- 05527 355.400 My | 65. 00000 23101. 00| 65. 00000 23101. 00| 75. 00000 26655. 00
HVA FOR APPROACHES | |
0045 611- 05330 580.000 n2 | 49. 00000 28420. 00| 42. 00000 24360. 00| 39. 00000 22620. 00
CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, | |
150 nm | | |
0046 611- 06497 7.000 EACH 270. 00000 1890. 00| 150. 00000 1050. 00| 155. 00000 1085. 00
MAI LBOX ASSEMBLY, S| NGLE | | |
0047 615- 06505 1.000 EACH 425. 00000 425. 00| 500. 00000 500. 00| 530. 00000 530. 00
MONUMENT, B | | |
0048 615- 06510 3.000 EACH 425. 00000 1275. 00| 280. 00000 840. 00| 475. 00000 1425. 00
MONUMENT, C | | |
0049 615- 06527 2.000 EACH 425. 00000 850. 00| 550. 00000 1100. 00| 475. 00000 950. 00
MONUMENT, SECTI ON CORNER | | |
0050 616- 02320 198.400 n2 | 2. 00000 396. 80| 3. 00000 595. 20| 7. 50000 1488. 00
GEOTEXTI LES | | |
0051 616- 06405 746.000 My | 21. 00000 15666. 00| 21. 00000 15666. 00| 18. 00000 13428. 00
Rl PRAP, REVETMENT | | |
0052 621-01004 3.000 EACH 800. 00000 2400. 00| 800. 00000 2400. 00| 900. 00000 2700. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0053 621-03181 1.000 EACH 460. 00000 460. 00| 525. 00000 525. 00| 700. 00000 700. 00
CLEANQUT, 100 nm | | |
0054 621- 06545 0.710 My | 740. 00000 525. 40| 700. 00000 497. 00| 750. 00000 532. 50
FERTI LI ZER | | |
0055 621- 06554 129.900 kg | 11. 50000 1493. 85| 11. 50000 1493. 85| 11. 50000 1493. 85
SEED M XTURE, U | | |
0056 621- 06559 1420.000 n2 | 0. 43000 610. 60| 0. 45000 639. 00| 0. 45000 639. 00
MULCHED SEEDI NG R | | |
0057 621- 06565 3.500 My | 570. 00000 1995. 00| 550. 00000 1925. 00| 575. 00000 2012. 50
MULCHI NG MATERI AL | | |
0058 621- 06567 103.500 KL | 0. 55000 56. 93| 0. 55000 56. 93| 0. 57000 59. 00
|
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 424, 939. 63 ROUTE : STAFFORD RQAD
CALL ORDER . 175 CONTRACT ID : R -24440-A COUNTI ES : HENDRI CKS
LETTI NG DATE : 04/18/00 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (4) 35-0918397 | (5) 35-1128289 | (6) 35-1212938
| RFETH RI LEY CONSTRUCTI ON | BEATY CONSTRUCTI ON, | NC. | ATLAS EXCAVATI NG | NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0059 621-06574 5175.400 n2 | 3. 40000 17596. 36| 4. 50000 23289. 30| 3. 50000 18113. 90
SODDI NG | | |
0060 714-04733 53.600 m | 6000. 00000 321600. 00| 5150. 00000 276040. 00| 6550. 00000 351080. 00

CULVERT, PRECAST, 3 SIDED, REINFORCED | | [
CONCRETE, , 9750mm X 2440nm | | I
0061 714-95112 4.000 EACH 6400. 00000 25600. 00| 5850. 00000 23400. 00| 7020. 00000 28080. 00

W NGMLL, PRECAST REI NFORCED CONCRETE | | |

0062 715-05024 15.600 m | 150. 00000 2340. 00| 180. 00000 2808. 00| 177. 00000 2761. 20
Pl PE, TYPE 2, C RCULAR 900 mm | | |

0063 715- 05031 10.500 m | 83. 00000 871. 50| 93. 50000 981. 75| 107. 00000 1123. 50
PI PE, TYPE 3, C RCULAR 450 nm | | |

0064 715-05048 2215.000 m | 8. 50000 18827. 50| 7.50000 16612. 50| 6. 75000 14951. 25
Pl PE, TYPE 4, C RCULAR 150 mm | | |

0065 715-05121 54.000 m | 83. 00000 4482. 00| 74. 00000 3996. 00| 106. 00000 5724. 00
PIPE, TYPE 1, C RCULAR 450 mm | | |

0066 715- 05149 119.100 m | 66. 00000 7860. 60| 60. 00000 7146. 00| 86. 00000 10242. 60
PIPE, TYPE 2, CIRCULAR 300 mm | | |

0067 715-05151 138.700 m | 75. 00000 10402. 50| 75. 00000 10402. 50| 88. 00000 12205. 60
PIPE, TYPE 2, CIRCULAR 375 mm | | |

0068 715- 05152 41.200 m | 83. 00000 3419. 60| 78. 00000 3213. 60| 92. 00000 3790. 40
PIPE, TYPE 2, CIRCULAR 450 mm | | |

0069 715-05154 69.400 m | 104. 00000 7217. 60| 94. 00000 6523. 60| 116. 00000 8050. 40
PIPE, TYPE 2, CIRCULAR 600 mm | | |

0070 715-05163 767.000 m | 270. 00000 207090. 00| 250. 00000 191750. 00| 273. 00000 209391. 00
PIPE, TYPE 2, CRCULAR, 1500 nm | | |

0071 715-05169 18.000 m | 75. 00000 1350. 00| 94. 50000 1701. 00| 93. 00000 1674. 00
PIPE, TYPE 3, CIRCULAR 375 mm | | |

0072 715-05171 14.800 m | 83. 00000 1228. 40| 93. 50000 1383. 80| 102. 00000 1509. 60
PIPE, TYPE 3, CIRCULAR 450 mm | | |

0073 715-05408 111.000 m | 115. 00000 12765. 00| 65. 00000 7215. 00| 274. 00000 30414. 00
Pl PE, SANI TARY SEVER, 200 mm | |

0074 715-05412 22.000 m | 155. 00000 3410. 00| 110. 00000 2420. 00| 411. 00000 9042. 00
Pl PE, SANI TARY SEVER, 375 mm | |

0075 715-44240 101.210 n8 | 370. 00000 37447. 70| 500. 00000 50605. 00| 0. 01000 1.01
CONCRETE, A, STRUCTURES | |

0076 715-46005 3.000 EACH 220. 00000 660. 00| 200. 00000 600. 00| 381. 00000 1143. 00
Pl PE END SECTI ON, 375 nm | | |

0077 715-46010 7.000 EACH 265. 00000 1855. 00| 225. 00000 1575. 00| 440. 00000 3080. 00
Pl PE END SECTI ON, 450 nm | | |

0078 718-52610 500.600 n8 | 26. 00000 13015. 60| 34. 00000 17020. 40| 50. 00000 25030. 00

AGGREGATE FOR UNDERDRAI NS | | |
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ENG NEER S ESTI MATE: $ 3, 424, 939. 63 ROUTE : STAFFORD RQAD
CALL ORDER . 175 CONTRACT ID : R -24440-A COUNTI ES : HENDRI CKS
LETTI NG DATE : 04/18/00 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (4) 35-0918397 | (5) 35-1128289 | (6) 35-1212938
| RFETH RI LEY CONSTRUCTI ON | BEATY CONSTRUCTI ON, | NC. | ATLAS EXCAVATI NG | NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0079 718-99153 5980.500 n?2 | 1. 05000 6279. 53| 1. 45000 8671. 73| 1. 90000 11362. 95
GEOTEXTI LES FOR UNDERDRAI N | | |
0080 720- 44000 6. 000 EACH 650. 00000 3900. 00| 325. 00000 1950. 00| 225. 00000 1350. 00
CASTI NG ADJUST TO GRADE | [ [
0081 720- 45030 3.000 EACH 970. 00000 2910. 00| 950. 00000 2850. 00| 1000. 00000 3000. 00
I NLET, E7 | | |
0082 720- 45035 1.000 EACH 990. 00000 990. 00| 1050. 00000 1050. 00| 1000. 00000 1000. 00
I NLET, F7 | | |
0083 720- 45040 1.000 EACH| 1700. 00000 1700. 00| 1850. 00000 1850. 00| 2100. 00000 2100. 00
I NLET, G7 | | |
0084 720- 45045 8.000 EACH 1000. 00000 8000. 00| 1150. 00000 9200. 00| 1200. 00000 9600. 00
I NLET, J10 | | |
0085 720- 45055 6.000 EACH 1175. 00000 7050. 00| 1450. 00000 8700. 00| 2100. 00000 12600. 00
| NLET, MLO | | |
0086 720- 45410 2.000 EACH 1100. 00000 2200. 00| 2450. 00000 4900. 00| 1275. 00000 2550. 00
MANHOLE, C4 | | [
0087 720- 45510 1.000 EACH| 3000. 00000 3000. 00| 3500. 00000 3500. 00| 3200. 00000 3200. 00
MANHOLE, C4, MODI FI ED SANI TARY | | [
0088 720- 95335 10. 000 EACH 10000. 00000 100000. 00| 8000. 00000 80000. 00| 9600. 00000 96000. 00
MANHOLE, M4 | | [
0089 720-98174 3.000 EACH 1370. 00000 4110. 00| 1550. 00000 4650. 00| 1650. 00000 4950. 00
| NLET, B15 | | |
0090 720- 98555 5.000 EACH 1500. 00000 7500. 00| 1750. 00000 8750. 00| 1500. 00000 7500. 00
I NLET, C15 | | |
0091 801-04308 8.000 EACH 105. 00000 840. 00| 110. 00000 880. 00| 120. 00000 960. 00
ROAD CLOSURE SI GN ASSEMBLY | | |
0092 801- 06203 2238.000 m | 0. 25000 559. 50| 0. 25000 559. 50| 0. 25000 559. 50
TEMPCORARY PAVEMENT MARKI NG, 100 mm | | |
0093 801- 06207 630.000 m | 3. 40000 2142. 00| 3. 45000 2173. 50| 3. 50000 2205. 00
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mm | | |
0094 801- 06606 50. 000 EACH| 75. 00000 3750. 00| 80. 00000 4000. 00| 75. 00000 3750. 00
BARRI CADE, |11B | | |
0095 801- 06625 12. 000 EACH 95. 00000 1140. 00| 100. 00000 1200. 00| 95. 00000 1140. 00
DETOUR ROUTE MARKER ASSEMBLY | | |
0096 801- 06640 45,000 EACH| 82. 00000 3690. 00| 85. 00000 3825. 00| 80. 00000 3600. 00
CONSTRUCTI ON SI GN, A | | |
0097 801- 06645 14.000 EACH 32. 00000 448. 00| 35. 00000 490. 00| 32. 00000 448. 00
CONSTRUCTI ON SI G\, B | | |
0098 801-06710 120. 000 DAY | 20. 00000 2400. 00| 34. 00000 4080. 00| 20. 00000 2400. 00

FLASH NG ARROW SI GN | | |
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ENG NEER S ESTI MATE: $ 3, 424, 939. 63 ROUTE : STAFFORD RQAD
CALL ORDER . 175 CONTRACT ID : R -24440-A COUNTI ES : HENDRI CKS
LETTI NG DATE : 04/18/00 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (4) 35-0918397 | (5) 35-1128289 | (6) 35-1212938
| RFETH RI LEY CONSTRUCTI ON | BEATY CONSTRUCTI ON, | NC. | ATLAS EXCAVATI NG | NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0099 801-06775 LUWP| 35000. 00000 35000. 00| 36323. 00000 36323. 00| 48900. 00000 48900. 00
MAI NTAI NI NG TRAFFI C | | |
0100 802-02489 10.100 m | 37. 00000 373. 70| 38. 00000 383. 80| 38. 00000 383. 80
SI GN POST, SQUARE, REI NFORCED ANCHOR | | |
BASE | |
0101 802-05701 33.300 m | 29. 00000 965. 70 30. 00000 999. 00| 39. 00000 1298. 70
SI GN POST, SQUARE, 1, REI NFORCED ANCHCR | |
BASE | [
0102 802- 76025 10.020 n2 |
I

SI G\, SHEET, ENCAPSULATED LENS W TH I

LEGEND, 2.03 nm TH CKNESS

I
I
|
100. 00000 1002. 00| 105. 00000 1052. 10 200. 00000 2004. 00
| |
0103 802- 76035 3.850 n2 | 83. 00000 319. 55
|

84. 00000 323. 40| 200. 00000 770. 00
SI G\, SHEET, ENCAPSULATED LENS W TH | |
LEGEND 2. 54 nm TH CKNESS | | |
0104 805- 01885 4.000 EACH 1000. 00000 4000. 00| 1085. 00000 4340. 00| 1000. 00000 4000. 00
MAST ARM 9.1 m | | [
0105 805- 02087 LUWP| 1200. 00000 1200. 00| 4500. 00000 4500. 00| 700. 00000 700. 00
TRANSPORTATI ON OF SALVAGEABLE S| GNAL [ | |
EQUI PNENT | | |
0106 805- 02658 1200.000 m | 6. 50000 7800. 00| 6. 50000 7800. 00| 6. 00000 7200. 00
CABLE, COAXI AL | |
0107 805- 04782 1.000 EACH  47100. 00000 47100.00]  48500. 00000 48500. 00]  48000. 00000 48000. 00
VI DEO VEH CLE DETECTOR SYSTEM | | [
0108 805- 06592 360.100 m | 40. 00000 14404. 00| 40. 50000 14584. 05| 40. 00000 14404. 00
CONDUI T, STEEL, GALVAN ZED, 50mm | | [
0110 805- 78205 6.000 EACH| 400. 00000 2400. 00| 400. 00000 2400. 00| 450. 00000 2700. 00
TRAFFI C SI GNAL HEAD, 3 FACE, 305 mm RED, | |
AVBER, GREEN | |
0111 805- 78215 2.000 EACH 420. 00000 840. 00| 450. 00000 900. 00| 450. 00000 900. 00
TRAFFI C SI GNAL HEAD, 3 FACE, 305 nm RED, | |
AVBER ARRON GREEN ARROW | |
0112 805- 78230 4.000 EACH 720. 00000 2880. 00| 725. 00000 2900. 00| 635. 00000 2540. 00
TRAFFI C SI GNAL HEAD, 5 FACE, 305 mm RED, | |
AVBER, GREEN, AMBER ARROW GREEN ARROW | | |
0113 805- 78415 3.000 EACH 1600. 00000 4800. 00| 1800. 00000 5400. 00| 1700. 00000 5100. 00
SPAN, CATENARY, AND TETHER | | [
0114 805- 78420 4.000 EACH 235. 00000 940. 00| 250. 00000 1000. 00| 230. 00000 920. 00
DI SCONNECT HANGER | | |
0115 805- 78465 55.000 m | 7.30000 401. 50| 7. 50000 412. 50| 6. 50000 357. 50
SI GNAL CABLE, 2C 8GA. | | |
0116 805- 78480 475.000 m | 4.10000 1947. 50| 4. 00000 1900. 00| 3. 80000 1805. 00
|

S| GNAL CABLE, 3C 14GA | |
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ENG NEER S ESTI MATE: $ 3, 424, 939. 63 ROUTE : STAFFORD RQAD
CALL ORDER . 175 CONTRACT ID : R -24440-A COUNTI ES : HENDRI CKS
LETTI NG DATE : 04/18/00 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (4) 35-0918397 | (5) 35-1128289 | (6) 35-1212938
| RFETH RI LEY CONSTRUCTI ON | BEATY CONSTRUCTI ON, | NC. | ATLAS EXCAVATI NG | NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0117 805- 78485 236.000 m | 4. 20000 991. 20| 4. 25000 1003. 00| 4. 30000 1014. 80
SI GNAL CABLE, 5C 14GA. | |
0118 805- 78490 590.000 m | 4. 50000 2655. 00| 4, 50000 2655. 00| 4. 00000 2360. 00
SI GNAL CABLE, 7C 14GA. | |
0119 805- 78906 4.000 EACH 1380. 00000 5520. 00| 1425. 00000 5700. 00| 1650. 00000 6600. 00
S| GNAL SUPPORT FOUNDATI ON, 915 mm X 915 | | |
mm X 3. 7m | | |
0120 805- 78925 1.000 EACH 665. 00000 665. 00| 650. 00000 650. 00| 750. 00000 750. 00
CONTROLLER CABI NET FOUNDATI ON, P1 | | |
0121 805-81060 4.000 EACH 3000. 00000 12000. 00| 3075. 00000 12300. 00| 3300. 00000 13200. 00
SI GNAL STRAIN POLE, STEEL, 11.0 m | | |
0122 805- 86805 1.000 EACH 1800. 00000 1800. 00| 1850. 00000 1850. 00| 1600. 00000 1600. 00
SERVI CE PQINT, | | | |
0123 805-86810 1.000 EACH 3200. 00000 3200. 00| 3300. 00000 3300. 00| 2100. 00000 2100. 00
SERVI CE PO NT, |1 | | |
0124 805- 86889 560.000 m | 1. 50000 840. 00| 1. 50000 840. 00| 1. 50000 840. 00
POLE CIRCU T CABLE, 1C NO. 10 STRANDED | | |
COPPER [ |
0125 805- 86920 54. 000 EACH| 18. 00000 972. 00 18. 00000 972. 00| 14. 50000 783. 00
MULTI PLE COMPRESSI ON FI TTI NG NOT | |
WATERPROOFED | |
0126 805- 86925 12. 000 EACH 25. 00000 300. 00 25. 00000 300. 00| 35. 00000 420. 00
MULTI PLE COVPRESSI ON FI TTI NG | |
WATERPROOFED | [
0127 805- 86930 40. 000 EACH 16. 00000 640. 00 17. 00000 680. 00| 13. 50000 540. 00
I NSULATI NG LI NK, NOT WATERPROOFED | |
0128 805- 86935 16. 000 EACH 24. 00000 384. 00 25. 00000 400. 00| 34. 00000 544, 00
I NSULATI NG LI NK, WATERPROOFED | |
0129 805-96014 353.000 m | 10. 00000 3530. 00 8. 00000 2824. 00| 4. 00000 1412. 00
0130 805-98335 1941.000 m | 13. 00000 25233. 00 13. 75000 26688. 75| 15. 00000 29115. 00

WRE, NO 4 COPPER IN PLASTIC DUCT, IN |
TRENCH, 4 1/C |

0131 805- 98336 133.100 m | 13. 00000 1730. 30 13. 75000 1830. 13| 16. 00000 2129. 60
WRE, NO. 4 COPPER IN PLASTIC DUCT, IN |
CONDUI T, 4 1/C |

0132 807-02191 3.000 EACH 340. 00000 1020. 00 350. 00000 1050. 00| 500. 00000 1500. 00
HANDHOLE, LI GHTI NG | |

0133 807- 02193 3.000 EACH 625. 00000 1875. 00 650. 00000 1950. 00| 900. 00000 2700. 00

LI GHT STANDARD FOUNDATI ON, 915 mm DI A |

I
I
I
I
I
|
I
I
I
|
SAW CUT, FULL DEPTH | | |
I
I
I
I
I
I
|
|
X 2450 mm | |
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ENG NEER S ESTI MATE: $ 3, 424, 939. 63 ROUTE : STAFFORD RQAD
CALL ORDER . 175 CONTRACT ID : R -24440-A COUNTI ES : HENDRI CKS
LETTI NG DATE : 04/18/00 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (4) 35-0918397 | (5) 35-1128289 | (6) 35-1212938
| RFETH RI LEY CONSTRUCTI ON | BEATY CONSTRUCTI ON, | NC. | ATLAS EXCAVATING | NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0134 807-02370 3.000 EACH 290. 00000 870. 00| 300. 00000 900. 00| 450. 00000 1350. 00
LI GHT STRUCTURE, REMOVE AND RESET | | |
0135 807-02428 20. 000 EACH 630. 00000 12600. 00| 625. 00000 12500. 00| 650. 00000 13000. 00

LI GHTI NG FOUNDATI ON, CONCRETE, W TH | [ |
GROUNDI NG, 750 mm X 750 mm X 2500 nm | | |

0136 807- 83540 10. 000 EACH, 900. 00000 9000. 00| 925. 00000 9250. 00| 920. 00000 9200. 00
LIGHT POLE, 9.8 mME.MH, 2.4 mMAST | | |
ARM ANCHOR BASE | | |

0137 807- 83554 10. 000 EACH| 1050. 00000 10500. 00| 1100. 00000 11000. 00| 980. 00000 9800. 00
LIGHT POLE, 9.8 mME.MH, 4.6 mMAST | | |
ARM ANCHOR BASE | | |

0138 807- 86615 20.000 EACH 260. 00000 5200. 00| 275. 00000 5500. 00| 220. 00000 4400. 00
LUM NAI RE, ROADVAY, 250 WATT, HIGH | | |
PRESSURE SODI UM | | |

0139 807- 86910 20.000 EACH 34. 00000 680. 00| 35. 00000 700. 00| 33. 00000 660. 00
CONNECTOR KI T, UNFUSED | | |

0140 807- 86915 20.000 EACH 35. 00000 700. 00| 36. 00000 720. 00| 33. 00000 660. 00
CONNECTOR KI T, FUSED | | |

0141 808- 06701 536.900 m | 1. 10000 590. 59| 1. 15000 617. 44 1. 10000 590. 59
LINE, THERMOPLASTIC, BROKEN, VI TE, | | |
100nm | | |

0142 808- 06703 205.000 m | 1. 10000 225. 50| 1. 15000 235. 75 1. 10000 225. 50
LINE, THERMOPLASTIC, SOLID, WH TE, 100mm | |

0143 808- 06705 366.800 m | 2. 20000 806. 96| 2. 25000 825. 30| 2. 20000 806. 96
LINE, THERMOPLASTIC, SOLID, WHITE, 200 | | |
mm I I I

0144 808- 06713 297.000 m | 0. 75000 222. 75| 0. 75000 222. 75| 0. 80000 237. 60
LINE, PAINT, SOLID, WH TE, 100 nm | | |

0145 808- 06716 1659.000 m | 1. 40000 2322. 60| 1. 45000 2405. 55| 1. 40000 2322. 60
LI NE, REMOVE | | |

0146 808- 75297 97.000 m | 9. 40000 911. 80| 9. 50000 921. 50| 9. 00000 873. 00

I

TRANSVERSE MARKI NGS, THERMOPLASTI C, | |
STOP LI NE, 600mm | | |

0147 808- 75320 14.000 EACH| 45. 00000 630. 00| 48. 00000 672. 00| 45. 00000 630. 00
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, LANE | NDI CATI ON ARROW | | |

0148 808- 75325 13.000 EACH 58. 00000 754. 00| 60. 00000 780. 00| 58. 00000 754. 00
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, WORD ( ONLY) | | |

0149 805- 04952 1.000 EACH  10000.00000 10000. 00|  10675. 00000 10675.00|  11000. 00000 11000. 00
CONTROLLER AND CABINET , TS-2, TYPE I, | | |
8 PHASE | [ |
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ENG NEER S ESTI MATE: $ 3, 424, 939. 63 ROUTE : STAFFORD RQAD
CALL ORDER . 175 CONTRACT ID : R -24440-A COUNTI ES : HENDRI CKS
LETTI NG DATE : 04/18/00 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (4) 35-0918397 | (5) 35-1128289 | (6) 35-1212938
| RFETH RI LEY CONSTRUCTI ON | BEATY CONSTRUCTI ON, | NC. | ATLAS EXCAVATI NG | NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
SECTI ON TOTALS | $ 2,713,600.00| $ 2,772,069. 06| $ 2,825,637.54
------------------------------------------ e m o m m e e e e e e e e e e et et e e e e e e e e e e e e e e e e e e e e e e e e e eeeaaeao

CONTRACT TOTALS | $ 2,713, 600.00| $ 2,772,069. 06| $ 2,825,637.54
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ENG NEER S ESTI MATE: $ 3, 070, 115.79 RQUTE : [-65
CALL CRDER @ 179 CONTRACT I D : R -24520-A COUNTI ES : JASPER
LETTI NG DATE : 04/18/00 10:00 AM DI STRI CT : LAPCRTE DI STRI CT
CONTRACT TIME : 10/21/00 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRQIECT(S) : 6507222
6507222
SET- ASI DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-0918397 RIETH RI LEY CONSTRUCTI ON $ 2,342,341.14 100. 0000%
2 35-1917625 M LESTONE CONTRACTCRS, L. P. $ 2,419, 984.08 103. 3147%
3 35-1212938 ATLAS EXCAVATING | NC. $ 2,673, 421.88 114. 1346%
| (1) 35-0918397 | (2) 35-1917625 | (3) 35-1212938
| R'ETH RI LEY CONSTRUCTION | M LESTONE CONTRACTORS, L.P. | ATLAS EXCAVATING | NC.
LINE NO / | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B S
SECTI ON 0001  ASPHALT RESURFACE
I | |
0001 105- 01925 9.000 MDS | 2660. 00000 23940. 00| 1795. 00000 16155. 00| 750. 00000 6750. 00
FIELD OFFICE, 51.1 n2 | | |
0002 105- 06845 LUMP|  39455. 00000 39455.00|  25000. 00000 25000. 00|  24000. 00000 24000. 00
CONSTRUCTI ON ENGI NEERI NG | | |
0003 110- 01001 LUMP|  189075. 00000 189075.00] 120769. 00000 120769.00]  135000. 00000 135000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202- 01032 4.000 EACH 2080. 00000 8320. 00| 795. 00000 3180. 00| 1500. 00000 6000. 00
SAND BARREL ARRAY, REMOVE | |
0005 202- 02240 2776.000 12 | 12. 30000 34144. 80| 11. 50000 31924. 00| 13. 00000 36088. 00
PAVEMENT, REMOVE | | |
0006 202- 02241 432.000 m | 9. 00000 3888. 00| 8. 75000 3780. 00| 5. 30000 2289. 60
GUARDRAI L, REMOVE | |
0007 202-51328 LUMP|  51111. 00000 51111.00]  27000. 00000 27000.00] 100000. 00000 100000. 00
PRESENT STRUCTURE, REMOVE PORTI ONS | | |
0008 202- 51822 1294.000 n2 | 7. 60000 9834. 40| 6. 50000 8411. 00| 4.50000 5823. 00
BRI DGE DECK OVERLAY, REMOVE | |
0009 202- 60820 178602.000 12 | 0. 81000 144667. 62| 0. 35000 62510. 70| 0. 85000 151811. 70
SURFACE M LLING ASPHALT | | |
0010 203- 02080 12.000 km | 1874. 00000 22488. 00| 4335. 00000 52020.00|  12000. 00000 144000. 00
LI NEAR GRADI NG | | |
0011 213-52830 13.000 n8 | 139. 00000 1807. 00| 163. 20000 2121. 60| 225. 00000 2925. 00
FLOMBLE MORTAR | |
0012 303- 52308 234.000 My | 26. 83000 6278. 22| 19. 95000 4668. 30| 21. 00000 4914. 00
COVPACTED AGGREGATE FOR BASE, 0, 53 | | |
0013 304- 04403 352.000 n8 | 79. 95000 28142. 40| 95. 00000 33440. 00| 42.00000 14784. 00
SUBBASE FOR CEMENT CONCRETE PAVEMENT | |
0014 305- 03055 220.000 My | 247. 00000 54340. 00| 325. 00000 71500. 00| 340. 00000 74800. 00

SPECI AL JO NT PATCH NG MATERI AL [ | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/01/00
PAGE : 179 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 3,070, 115. 79 RQUTE : |-65
CALL ORDER : 179 CONTRACT ID : R -24520-A COUNTI ES : JASPER
LETTI NG DATE : 04/18/00 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-0918397 | (2) 35-1917625 | (3) 35-1212938
| RFRETH RI LEY CONSTRUCTI ON | M LESTONE CONTRACTORS, L.P. | ATLAS EXCAVATI NG | NC.
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
__________________________________________________________________________________________________ o e e e e e e e e e e e e e e e e mm—
0015 305- 05204 100.000 My | 97. 35000 9735. 00| 180. 00000 18000. 00| 135. 00000 13500. 00
HVA FOR PATCHI NG | | |
0016 401- 05456 13394.000 My | 41. 60000 557190. 40| 49. 95000 669030. 30| 48. 00000 642912. 00
QT QA HVA SURFACE 9.5 mm MAI NLI NE | | [
0017 401- 05467 2757.000 m | 2. 64000 7278. 48| 1. 20000 3308. 40| 1. 00000 2757. 00
M LLED HVA CORRUGATI ONS | | [
0018 402- 05481 3150.000 My | 35. 70000 112455. 00| 44, 25000 139387. 50| 42.00000 132300. 00
HVA BASE 25.0 nm SHOULDER | | [
0019 402- 05487 1077.000 My | 49, 20000 52988. 40| 48. 75000 52503. 75| 57. 00000 61389. 00
HVA | NTERVEDI ATE 19. 0 mm  SHOULDER | | |
0020 402- 05490 494,000 My | 43. 00000 21242. 00| 68. 25000 33715. 50| 50. 00000 24700. 00
HMA SURFACE 9.5 nm SHOULDER | | [
0021 406- 05520 53.000 My | 168. 00000 8904. 00| 475. 00000 25175. 00| 195. 00000 10335. 00
ASPHALT FOR TACK COAT | | |
0022 501- 03489 100. 000 EACH| 15. 80000 1580. 00| 22. 00000 2200. 00| 17. 00000 1700. 00
TIE BAR RETROFIT | [ [
0023 501- 05240 492.000 m | 34. 10000 16777. 20| 31. 50000 15498. 00| 33. 00000 16236. 00
CONTRACTI ON JO NT, D1 | | [
0024 501- 05310 48.000 m | 384. 30000 18446. 40| 270. 00000 12960. 00| 450. 00000 21600. 00
TERM NAL JOI NT | | [
0026 502- 06331 2130.000 n2 | 49. 08000 104540. 40| 63. 00000 134190. 00| 53. 00000 112890. 00
PCCP, 350 nm | | [
0027 506- 06333 583.200 n2 | 101. 60000 59253. 12| 150. 00000 87480. 00| 180. 00000 104976. 00
PCCP PATCHI NG FULL DEPTH | | [
0028 601-01522 4.000 EACH 1472. 00000 5888. 00| 1455. 00000 5820. 00| 1425. 00000 5700. 00
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0030 601- 06233 4.000 EACH 7945. 00000 31780. 00| 7695. 00000 30780. 00| 7300. 00000 29200. 00
| MPACT ATTENUATOR, ED, Wi, TL-3, 110 | | |
km' h I I I
0031 601-94689 5.000 EACH 4000. 00000 20000. 00| 4300. 00000 21500. 00| 3700. 00000 18500. 00
GUARDRAI L END TREATMENT, OS | | [
0032 601- 94690 2.000 EACH 4000. 00000 8000. 00| 4300. 00000 8600. 00| 3700. 00000 7400. 00
GUARDRAI L END TREATMENT, MG | | |
0033 601-97774 1.000 EACH 2555. 00000 2555. 00| 2530. 00000 2530. 00| 2420. 00000 2420. 00
GUARDRAI L END TREATMENT, OS, SPARE | | |
PARTS PACKAGE | | |
0034 601-97803 1.000 EACH 2555. 00000 2555. 00| 2530. 00000 2530. 00| 2420. 00000 2420. 00
GUARDRAI L END TREATMENT, MB, SPARE | | |
PARTS PACKAGE | [ [
0035 601-99105 347.620 m | 39. 40000 13696. 23| 37. 30000 12966. 23| 36. 50000 12688. 13
I

GUARDRAI L, WBEAM 1.905 m SPACI NG



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/01/00
PAGE : 179 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3,070, 115. 79 RQUTE : |-65
CALL ORDER : 179 CONTRACT ID : R -24520-A COUNTI ES : JASPER
LETTI NG DATE : 04/18/00 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-0918397 | (2) 35-1917625 | (3) 35-1212938
| RFRETH RI LEY CONSTRUCTI ON | M LESTONE CONTRACTORS, L.P. | ATLAS EXCAVATI NG | NC.
LINE NO/ | TEM CODE / ALT | [ [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0036 602- 06639 263.000 m | 57. 80000 15201. 40| 80. 00000 21040. 00| 85. 00000 22355. 00
TEMPORARY CONCRETE BARRI ER, ANCHORED | | |
0037 602- 06646 804.000 m | 55. 55000 44662. 20| 75. 00000 60300. 00| 70. 00000 56280. 00
TEMPORARY CONCRETE BARR! ER | | [
0038 607-90826 4.000 EACH 743. 00000 2972. 00| 865. 00000 3460. 00| 1200. 00000 4800. 00
GUTTER TURNOUT, CONCRETE RECONSTRUCTED | | |
0039 610- 05527 239.000 My | 58. 40000 13957. 60| 90. 00000 21510. 00| 67. 00000 16013. 00
HVA FOR APPROACHES |
0040 610- 06257 580.000 n2 | 44, 40000 25752. 00| 55. 25000 32045. 00| 52. 00000 30160. 00
REI NFORCED CONCRETE BRI DGE APPROACH, | | |
250 mMm | | |
0041 619-95315 LUWP| 51300. 00000 51300. 00| 35640. 00000 35640. 00| 50000. 00000 50000. 00
CLEAN AND PAI NT BEARI NG ASSEMBLI ES | |
0042 621-01004 1.000 EACH 389. 00000 389. 00| 385. 00000 385. 00| 375. 00000 375. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0043 621- 06559 500.000 n2 | 1. 30000 650. 00| 1. 35000 675. 00| 1. 30000 650. 00
MULCHED SEEDING R | | [
0044 702-51005 7.200 nB8 | 1100. 00000 7920. 00| 735. 00000 5292. 00| 975. 00000 7020. 00
CONCRETE, A, SUBSTRUCTURE | | [
0045 702-51100 136. 000 kg | 7. 80000 1060. 80| 9. 25000 1258. 00| 9. 00000 1224. 00
DRAI N PI PE, CAST I RON, 150 mm | |
0046 702-51110 348.000 kg | 7. 80000 2714. 40| 9. 25000 3219. 00| 4. 10000 1426. 80
GRATES, BASINS, AND FI TTI NGS, CAST | RON | | |
0047 702-51863 108. 000 EACH| 8. 90000 961. 20| 6. 30000 680. 40| 13. 00000 1404. 00
FI ELD DRI LLED HOLE | N CONCRETE | | |
0048 703-01540 120. 000 EACH 16. 65000 1998. 00| 13. 65000 1638. 00| 16. 00000 1920. 00
THREADED TI E BAR ASSEMBLY | | |
0049 703-51030 10306. 000 kg | 1. 70000 17520. 20| 1. 26000 12985. 56| 1. 40000 14428. 40
REI NFORCI NG STEEL | |
0050 703-51032 8144.000 kg | 1. 70000 13844. 80| 1. 36000 11075. 84| 1. 60000 13030. 40
REI NFORCI NG STEEL, EPOXY CQATED | | |
0051 703-97936 124. 000 EACH 16. 65000 2064. 60| 13. 65000 1692. 60| 18. 00000 2232.00
THREADED Tl E BAR ASSEMBLY, EPOXY COATED | | |
0052 704-51002 27.200 n8 | 1100. 00000 29920. 00| 1070. 00000 29104. 00| 700. 00000 19040. 00
CONCRETE, C, SUPERSTRUCTURE | | |
0053 706- 05732 8. 000 EACH| 1100. 00000 8800. 00| 1200. 00000 9600. 00| 1200. 00000 9600. 00
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC | | |
0054 706-51025 16.000 m | 111. 00000 1776. 00| 355. 00000 5680. 00| 270. 00000 4320. 00
CONCRETE, C, RAILING | |
0055 709-51821 LUWP| 3344. 00000 3344. 00| 5250. 00000 5250. 00| 4500. 00000 4500. 00

SURFACE SEAL | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/01/00
PACGE : 179 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3,070, 115. 79 RQUTE : |-65
CALL ORDER : 179 CONTRACT ID : R -24520-A COUNTI ES : JASPER
LETTI NG DATE : 04/18/00 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-0918397 | (2) 35-1917625 | (3) 35-1212938
| RFRETH RI LEY CONSTRUCTI ON | M LESTONE CONTRACTORS, L.P. | ATLAS EXCAVATI NG | NC.
LINE NO/ | TEM CODE / ALT | [ [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0056 720- 44000 4.000 EACH 300. 00000 1200. 00| 420. 00000 1680. 00| 320. 00000 1280. 00
CASTI NG ADJUST TO GRADE | |
0057 722-51842 1404.000 n2 | 50. 00000 70200. 00| 50. 75000 71253. 00| 43. 00000 60372. 00
BRI DGE DECK OVERLAY | | [
0058 722-51846 10.900 n8 | 395. 00000 4305. 50| 395. 00000 4305. 50| 395. 00000 4305. 50
BRI DGE DECK OVERLAY, ADDI TI ONAL | | [
0059 722-51852 140.000 n2 | 133. 00000 18620. 00| 59. 40000 8316. 00| 120. 00000 16800. 00
BRI DGE DECK PATCHI NG PARTI AL DEPTH | | |
0060 722-60824 1294.000 n2 | 4. 50000 5823. 00| 6. 20000 8022. 80| 3. 25000 4205. 50
SURFACE M LLI NG | | [
0061 724-03276 64.000 m | 250. 00000 16000. 00| 290. 00000 18560. 00| 160. 00000 10240. 00
EXPANSI ON JO NT SEALI NG SYSTEM | | |
0062 801- 06203 2387.000 m | 0. 77000 1837. 99| 0. 75000 1790. 25| 0. 75000 1790. 25
TEMPORARY PAVEMENT MARKI NG, 100 mm | | [
0063 801- 06207 4907.000 m | 3. 17000 15555. 19| 3. 10000 15211. 70| 3. 00000 14721. 00
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mm | | |
0064 801-06614 2.000 EACH 14445. 00000 28890. 00| 13650. 00000 27300. 00| 15000. 00000 30000. 00
DYNAM C LANE MERGE SYSTEM | | [
0065 801- 06640 10. 000 EACH 139. 00000 1390. 00] 130. 00000 1300. 00| 140. 00000 1400. 00
CONSTRUCTI ON SI GN, A | | |
0066 801-06710 300. 000 DAY | 13. 30000 3990. 00| 12. 50000 3750. 00| 13. 00000 3900. 00
FLASHI NG ARROW S| GN | | |
0067 801-06775 LUWP| 28650. 00000 28650. 00| 49685. 00000 49685. 00 110000. 00000 110000. 00
MAI NTAI NI NG TRAFFI C | | |
0068 802- 05702 180.000 m | 41. 00000 7380. 00| 19. 35000 3483. 00| 22. 00000 3960. 00
SI GN PCST, SQUARE, 2, REI NFORCED ANCHOR | | |
BASE | [ |
0069 802- 76035 43.800 n2 | 335. 00000 14673. 00| 144. 55000 6331. 29| 125. 00000 5475. 00
I

SIGN, SHEET, ENCAPSULATED LENS W TH
LEGEND 2. 54 nm THI CKNESS [ | |

LI NE, THERMOPLASTIC, BROKEN, WH TE, 125 |
mm |

0070 804- 06771 573.000 EACH 20. 55000 11775. 15 24. 75000 14181. 75| 23. 00000 13179. 00
DELI NEATOR POST, FLEXI BLE | | |
0071 805- 05406 2.000 EACH  17690. 00000 35380.00|  16720. 00000 33440.00|  18000. 00000 36000. 00
DATA COLLECTION SITE , 4 LANE | | |
0072 808- 03631 308.000 m | 3. 40000 1047. 20| 3. 15000 970. 20| 3. 15000 970. 20
LINE, EPOXY, SOLID, WH TE, 100 nm | |
0073 808- 03632 289.000 m | 3. 40000 982. 60| 3. 15000 910. 35| 3. 15000 910. 35
LINE, EPOXY, SOLID, YELLOW 100 mm | | |
0074 808- 06702 4743.000 m | 1. 00000 4743. 00| 0. 92000 4363. 56 0. 95000 4505. 85
I
|



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/01/00
PAGE : 179 -5
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3,070, 115. 79 RQUTE : |-65
CALL ORDER : 179 CONTRACT ID : R -24520-A COUNTI ES : JASPER
LETTI NG DATE : 04/18/00 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-0918397 | (2) 35-1917625 | (3) 35-1212938
| RFRETH RI LEY CONSTRUCTI ON | M LESTONE CONTRACTORS, L.P. | ATLAS EXCAVATI NG | NC.
LINE NO/ | TEM CODE / ALT | [ [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0075 808-06703 21659.000 m | 0. 79000 17110. 61| 0. 75000 16244. 25| 0. 80000 17327. 20
LI NE, THERMOPLASTI C, SCOLID, WH TE, 2100mm] | |
0076 808- 06705 1507.000 m | 1. 56000 2350. 92| 1. 45000 2185. 15| 1. 50000 2260. 50
LI NE, THERMOPLASTI C, SOLID, WH TE, 200 | | |
nm | | I
0077 808-06716 453.000 m | 1. 06000 480. 18| 1. 00000 453. 00| 1. 10000 498. 30
LI NE, REMOVE | | |
0078 808- 74811 58.000 m | 4. 22000 244. 76| 3. 95000 229. 10| 4. 00000 232. 00
LI NE, EPOXY, BROKEN, VWH TE, 125 mm | | |
0079 808- 75053 22.000 m | 11. 00000 242. 00| 10. 30000 226. 60| 10. 50000 231. 00
LI NE, PREFORMED PLASTIC, SOLID, WH TE, | | |
200 mMm | | |
0080 808- 75067 11.000 m | 33. 06000 363. 66| 30. 95000 340. 45| 31. 00000 341. 00
TRANSVERSE MARKI NGS, PREFORMVED PLASTIC, | | |
STOP LINE, 600 nm | |
0081 808- 75071 2.000 EACH 183. 00000 366. 00| 171. 60000 343. 20| 175. 00000 350. 00
PAVEMENT MESSAGE MARKI NGS, PREFORVED | | [
PLASTI C LANE | NDI CATI ON ARROW | | |
0082 808- 75245 21329.000 m | 0. 79000 16849. 91| 0. 75000 15996. 75| 0. 80000 17063. 20
LI NE, THERMOPLASTIC, SOLID, YELLOW | | |
100mMm | | |
0083 808- 75260 64.000 m | 4. 83000 309. 12| 4. 80000 307. 20| 4. 50000 288. 00
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | [
SOLI D, WH TE, CROSSHATCH LINE, 300 nm | | |
0084 808- 75272 130.000 m | 9. 60000 1248. 00| 9. 50000 1235. 00| 9. 00000 1170. 00
TRANSVERSE NMARKI NGS, THERMOPLASTI C, | | |
SOLI D, WH TE, CROSSHATCH LI NE, 600 nm | | |
0085 808- 75297 31.500 m | 9. 60000 302. 40| 9. 50000 299. 25| 9. 00000 283. 50
TRANSVERSE NMARKI NGS, THERMOPLASTI C, | | |
STOP LINE, 600nm | | [
0086 808- 75320 4.000 EACH 53. 30000 213. 20| 50. 00000 200. 00| 50. 00000 200. 00
PAVEMENT NMESSAGE MARKI NGS, | | |
THERMOPLASTI C, LANE | NDI CATI ON ARROW | |
0087 808- 75996 1153. 000 EACH 2. 78000 3205. 34| 2. 60000 2997. 80| 10. 00000 11530. 00
SNOAPLOWABLE RAI SED PAVEMENT MARKER, | | |
REMOVE [ [ |
0088 808- 75998 1153. 000 EACH 23. 30000 26864. 90| 22. 05000 25423. 65| 22. 00000 25366. 00
SNOWPLOMBLE RAI SED PAVEMENT MARKER [ | |
0089 808-91662 5.000 m | 16. 10000 80. 50| 15. 00000 75. 00| 15. 20000 76. 00

TRANSVERSE MARKI NGS, PREFCRVED PLASTIC, | | |
SOLID, WHI TE, CROSSHATCH LINE, 300 mm | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/01/00
PACGE : 179 -6
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3,070, 115. 79 RQUTE : |-65
CALL ORDER : 179 CONTRACT ID : R -24520-A COUNTI ES : JASPER
LETTI NG DATE : 04/18/00 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-0918397 | (2) 35-1917625 | (3) 35-1212938
| RFRETH RI LEY CONSTRUCTI ON | M LESTONE CONTRACTORS, L.P. | ATLAS EXCAVATI NG | NC.
LINE NO/ | TEM CODE / ALT | [ [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0090 808-97150 3.000 EACH 57. 78000 173. 34| 54. 00000 162. 00| 54. 50000 163. 50

PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, WWRONG VY ARROW | | |
0091 601- 04746 1.000 EACH 9000. 00000 9000. 00| 8505. 00000 8505. 00| 5500. 00000 5500. 00

ENERGY ABSORBI NG TERM NAL, CZ | | |
0092 108- 01614 LUMP| 6055. 00000 6055. 00| 4400. 00000 4400. 00| 6000. 00000 6000. 00
PARTNERI NG OVERHEAD | | |
0093 801- 09133 2.000 EACH 5530. 00000 11060. 00| 5375. 00000 10750. 00| 6000. 00000 12000. 00
TEMPORARY CHANGEABLE MESSAGE SI GN | |
0094 203- 02000 2900.000 1B | 16. 00000 46400. 00| 14. 50000 42050. 00| 15. 00000 43500. 00
EXCAVATI ON,  COVMON | |
0095 610- 06257 176.000 n2 | 44. 40000 7814. 40| 54. 10000 9521. 60| 65. 00000 11440. 00
REI NFORCED CONCRETE BRI DGE APPROACH, | |
250 nm | |
SECTI ON TOTALS | $  2,342,341. 14| $ 2,419, 984. 08| $ 2,673,421.88
------------------------------------------ Ao m e e e e o e e et e e e e e e e e et m e e e e e e e e memeeoeoao-o

CONTRACT TOTALS | $ 2,342, 341. 14| $ 2,419,984. 08| $ 2,673,421.88




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/01/00
PAGE : 185 -1
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 13, 399, 514. 03 ROUTE : 1-65

CALL CRDER : 185 OONTRACT D : R -24552-A COUNTI ES : CLARK

LETTI NG DATE : 04/18/00 10:00 AM DISTRICT  : SEYMOUR Di STRI CT

CONTRACT TIME : 06/01/01 COVPLETI ON DATE

OONTRACT DESCRI PTI ON : URBAN PROJECT(S) : 0651160
0651135
0651147
OTHERS

SET- ASI DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAME Bl D LOW BI D

1 99-9995983 GRADEX/ BEATY JO NT VENTURE $ 9,529, 407.76 100. 0000%

2 35-2040801 GOHVANN ASPHALT & CONSTRUCTI ON, | NC. $ 9,607, 594. 00 100. 8204%

3 35-1618530 ANERI CAN CONTRACTI NG & SERVI CES, | NC. $ 10, 291, 241. 46 107. 9945%

4 35-1487672 MAC CONSTRUCTI ON & EXCAVATI NG | NC. $ 10, 471, 683. 11 109. 8880%

5  35-1917625 M LESTONE CONTRACTCRS, L. P. $ 11, 780, 000. 00 123. 6173%

[ (1) 99-9995983 | (2) 35-2040801 | (3) 35-1618530

| GRADEX/ BEATY JQO NT VENTURE | GOHVANN ASPHALT & CONSTR , || AVERI CAN CONTRACTI NG & SERVI
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRICE AMOUNT
SECTION 0001 BRI DGE REPLACENENT

I I
0001 105-01925 16.000 MCos | 1275. 00000 20400. 00| 1500. 00000 24000. 00| 1300. 00000 20800. 00

FIELD OFFICE, 51.1 n2 | | [
0002 105- 06845 LUMP|  210000. 00000 210000. 00|  135000. 00000 135000. 00]  155000. 00000 155000. 00
CONSTRUCTI ON ENGI NEERI NG | | |
0003 110- 01001 LUMP|  475000. 00000 475000. 00|  480000. 00000 480000. 00|  515000. 00000 515000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201- 52370 LUMP|  360000. 00000 360000. 00| 283666. 12000 283666. 12| 410000. 00000 410000. 00
CLEARI NG RI GHT OF WAY | |
0006 202- 02240 5600.000 N2 | 6. 60000 36960. 00| 0. 50000 2800. 00| 4. 00000 22400. 00
PAVEMENT, REMOVE | | |
0007 202- 03000 LUMP|  97000. 00000 97000. 00]  124000. 00000 124000.00]  80000. 00000 80000. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 2 I I I
0008 202- 03000 LUMP| 5500. 00000 5500. 00| 200. 00000 200.00]  20000. 00000 20000. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO 2SA | [ |
0009 202- 03000 LUMP|  31600. 00000 31600. 00|  38000. 00000 38000.00|  15000. 00000 15000. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 3 I I I
0010 202- 03135 6103.000 n2 | 13. 58000 82878. 74| 14. 90000 90934. 70| 13. 50000 82390. 50
REGULATED ASBESTOS CONTAI NI NG MATERI ALS, | |
REMOVE | [ |
0011 202- 05545 18400.000 n8 | 48. 00000 883200. 00| 50. 00000 920000. 00| 49. 25000 906200. 00
I

REGULATED MATERI ALS, DI SPCSE, C |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/01/00
PACGE : 185 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 13, 399,514.03 ROUTE : [|-65
CALL ORDER . 185 CONTRACT ID : R -24552-A COUNTI ES : CLARK
LETTI NG DATE : 04/18/00 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 99-9995983 | (2) 35-2040801 | (3) 35-1618530

| GRADEX/ BEATY JO NT VENTURE | GOHVANN ASPHALT & CONSTR., || AVMERI CAN CONTRACTI NG & SERVI
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o

0012 202- 05550 10400.000 n8 | 4. 32000 44928. 00| 3. 60000 37440. 00| 9. 85000 102440. 00
REGULATED MATERI ALS, REMOVE, C | | |

0013 202- 05555 18400.000 n8 | 8. 75000 161000. 00| 7.00000 128800. 00| 9. 85000 181240. 00
REGULATED MATERI ALS, TRANSPORT, C | | |

0014 202- 60820 300.000 n2 | 6. 25000 1875. 00| 8. 00000 2400. 00| 7.00000 2100. 00
SURFACE M LLING ASPHALT | | |

0015 203- 02000 10689.000 n8 | 2.74000 29287. 86| 7. 50000 80167. 50| 15. 00000 160335. 00
EXCAVATI ON, COWON , ETLANDS | |

0016 203- 02000 8000.000 n8 | 3. 60000 28800. 00| 3. 60000 28800. 00| 13. 00000 104000. 00
EXCAVATI ON, COMMON REGULATED MATERI AL, C |

0017 203- 02055 172785.000 18 | 7.15000  1235412. 75| 8.12000  1403014. 20| 11. 00000 1900635. 00
EMBANKVENT | | |

0018 205- 02224 3552.000 m | 6. 73000 23904. 96| 6. 35000 22555. 20| 6. 35000 22555. 20

TEMPORARY EROSI ON AND SEDI MENT CONTROL, | |
PERI METER PROTECTI ON |

0019 205- 02229 75.000 m | 13. 41000 1005. 75| 12. 65000 948. 75 12. 65000 948. 75
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | |
STRAW BALE DI TCH CHECK | |

0020 205- 02231 212.000 m | 46. 00000 9752. 00| 14. 00000 2968. 00| 30. 00000 6360. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
RI PRAP DI TCH CHECK | [ |

0021 205- 02234 20.000 EACH 79. 00000 1580. 00| 75. 00000 1500. 00| 75. 00000 1500. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
CULVERT PI PE PROTECTI ON | | |

0022 205- 02236 43.000 EACH 74. 00000 3182. 00| 70. 00000 3010. 00| 70. 00000 3010. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, |
DROP | NLET PROTECTI ON |

I
|
0023 211- 02050 1400.000 n8 | 21. 00000 29400. 00 22. 00000 30800. 00| 26. 50000 37100. 00
B BORROW | |
0024 211- 02060 84550.000 n8 | 20.50000  1733275. 00| 22.00000  1860100. 00| 26. 50000 2240575. 00
B BORROW FOR STRUCTURE BACKFI LL | | |
0025 211- 06467 100.000 18 | 29. 00000 2900. 00| 45. 00000 4500. 00| 25. 00000 2500. 00
AGGREGATE FOR END BENT BACKFI LL | | |
0026 212- 06281 8301.000 n8 | 2. 76000 22910. 76| 2. 50000 20752. 50| 4.00000 33204. 00
STOCKPI LED SELECTED MATERI AL | |
0027 212- 06282 7471.000 18 | 2. 76000 20619. 96| 3.00000 22413. 00| 4.50000 33619. 50
STOCKPI LED SELECTED MATERI AL, SALVAGED | | |
0028 303- 52308 550.000 My | 12. 85000 7067. 50| 15. 00000 8250. 00| 15. 00000 8250. 00
COVPACTED AGGREGATE FOR BASE, 0, 53 | |
0029 601- 94689 1.000 EACH 3600. 00000 3600. 00| 3600. 00000 3600. 00| 3600. 00000 3600. 00

GUARDRAI L END TREATMENT, CS | | |
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 13, 399,514.03 ROUTE : [|-65
CALL ORDER . 185 CONTRACT ID : R -24552-A COUNTI ES : CLARK
LETTI NG DATE : 04/18/00 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 99-9995983 | (2) 35-2040801 | (3) 35-1618530

| GRADEX/ BEATY JO NT VENTURE | GOHVANN ASPHALT & CONSTR., || AVMERI CAN CONTRACTI NG & SERVI
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o

0030 601-99105 15.240 m | 40. 00000 609. 60| 38. 00000 579. 12| 38. 00000 579. 12
GUARDRAI L, WBEAM 1.905 m SPACI NG | | |

0031 601-99106 295.000 m | 61. 00000 17995. 00| 60. 50000 17847. 50| 60. 50000 17847. 50
GUARDRAI L, WBEAM 0.952 m SPACI NG | | |

0032 602- 06729 20.000 EACH 9. 00000 180. 00| 9. 00000 180. 00| 9. 00000 180. 00
BARRI ER DELI NEATCR | |

0033 603- 03398 1050.000 m | 31. 00000 32550. 00| 30. 30000 31815. 00| 30. 30000 31815. 00
FENCE, RELOCATE | | |

0034 603- 06045 3077.000 m | 35. 00000 107695. 00 27. 95000 86002. 15| 27. 95000 86002. 15
FENCE, CHAIN LINK, 1220 nm | | |

0035 608- 05741 30912.000 m | 1. 63000 50386. 56| 1. 39000 42967. 68| 3. 70000 114374. 40
W CK DRAI N | | |

0036 608- 96298 5573.000 n8 | 21. 55000 120098. 15| 19. 00000 105887. 00| 24. 00000 133752. 00
SAND DRAI N BLANKET | |

0037 610- 05527 320.000 My | 51. 45000 16464. 00| 45. 00000 14400. 00| 52. 50000 16800. 00
HVA FOR APPROACHES | | |

0038 615- 06490 1.000 EACH 111. 00000 111. 00| 110. 00000 110. 00| 110. 00000 110. 00
R GHT OF WAY MARKER | | |

0039 615- 06505 4.000 EACH 402. 00000 1608. 00| 500. 00000 2000. 00| 400. 00000 1600. 00
MONUMENT, B | | |

0040 615- 06510 12.000 EACH 350. 00000 4200. 00| 345. 00000 4140. 00| 345. 00000 4140. 00
MONUMENT, C | | |

0041 616- 02320 463.000 n2 | 1. 70000 787. 10| 3. 40000 1574. 20| 2.00000 926. 00
GEOTEXTI LES | | |

0042 616- 06405 151.000 My | 18. 80000 2838. 80| 24. 00000 3624. 00| 25. 00000 3775. 00
Rl PRAP, REVETMENT | | |

0043 617- 04488 29790.000 n2 | 4.22000 125713. 80| 6. 00000 178740. 00| 4.50000 134055. 00
GEOGRI D, SUBGRADE | | |

0044 621- 01004 4.000 EACH 685. 00000 2740. 00| 650. 00000 2600. 00| 650. 00000 2600. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |

0045 621- 04258 72.400 kg | 7. 93000 574. 13 7. 55000 546. 62 7. 55000 546. 62
SEED M XTURE , ANNUAL RYEGRASS | | |

0046 621- 06545 16.200 My | 593. 25000 9610. 65| 565. 00000 9153. 00| 565. 00000 9153. 00
FERTI LI ZER | | |

0047 621- 06554 576.000 kg | 9. 14000 5264. 64 8. 70000 5011. 20| 8. 70000 5011. 20
SEED M XTURE, U | | |

0048 621- 06555 145.000 kg | 14. 91000 2161. 95| 14. 20000 2059. 00| 14. 20000 2059. 00
SEED M XTURE, P | | |

0049 621- 06557 940.000 kg | 12. 13000 11402. 20| 11. 55000 10857. 00| 11. 65000 10951. 00

I

SEED M XTURE, T | |
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ENG NEER S ESTI MATE: $ 13, 399,514.03 ROUTE : [|-65
CALL ORDER . 185 CONTRACT ID : R -24552-A COUNTI ES : CLARK
LETTI NG DATE : 04/18/00 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 99-9995983 | (2) 35-2040801 | (3) 35-1618530

| GRADEX/ BEATY JO NT VENTURE | GOHVANN ASPHALT & CONSTR., || AVMERI CAN CONTRACTI NG & SERVI
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o

0050 621- 06565 76.500 My | 504. 00000 38556. 00| 480. 00000 36720. 00| 480. 00000 36720. 00
MULCH NG MATERI AL | |

0051 621- 06737 24.600 kg | 80. 27000 1974. 64| 76. 45000 1880. 67| 76. 45000 1880. 67
SEED M XTURE, ENMERGENT WETLAND | |

0052 622- 05653 3000. 000 EACH 4.73000 14190. 00| 4.50000 13500. 00| 4.50000 13500. 00
PLANT, GROUND COVER | | |

0053 622- 91786 3200.000 EACH 9. 72000 31104. 00| 9. 25000 29600. 00| 9. 25000 29600. 00
SEEDLI NG | | |

0054 701- 02936 476.000 m | 170. 00000 80920. 00| 175. 00000 83300. 00| 180. 00000 85680. 00
PILE, STEEL H, HP 360 X 132 | | |

0055 701- 02936 259.100 m | 166. 00000 43010. 60| 155. 00000 40160. 50| 110. 00000 28501. 00
PILE, STEEL H, HP 360 X 132 , STR NO 3| | |

0056 701-91792 28.000 EACH| 130. 00000 3640. 00| 105. 00000 2940. 00| 100. 00000 2800. 00
PILE TIP, STEEL H | | |

0057 701-91792 12.000 EACH 110. 00000 1320. 00| 100. 00000 1200. 00| 100. 00000 1200. 00
PILE TIP, STEEL H Str. No. 2 | | |

0058 701-91792 10. 000 EACH| 127. 00000 1270. 00| 105. 00000 1050. 00| 90. 00000 900. 00
PILE TIP, STEEL H Str. No. 3 | | |

0059 701- 93658 168.000 m | 157. 00000 26376. 00| 170. 00000 28560. 00| 240. 00000 40320. 00
PILE, STEEL H, HP 310 X 93 Str. No. 2 | | |

0060 702- 04325 LUMP|  154971. 00000 154971.00]  20000. 00000 20000.00|  25000. 00000 25000. 00
TEMPORARY SHORI NG | | |

0061 702- 90915 17.150 n8 | 1125. 00000 19293. 75| 500. 00000 8575. 00| 550. 00000 9432. 50
CONCRETE, A | | |

0062 703-51032 61436.000 kg | 1. 18000 72494. 48| 1. 25000 76795. 00| 1. 20000 73723. 20
REI NFORCI NG STEEL, EPOXY COATED | |

0063 703- 97936 388.000 EACH| 12. 50000 4850. 00| 12. 00000 4656. 00| 12. 50000 4850. 00
THREADED TI E BAR ASSEMBLY, EPOXY COATED | | |

0064 704-51002 393.600 n8 | 470. 00000 184992. 00| 500. 00000 196800. 00| 300. 00000 118080. 00
CONCRETE, C, SUPERSTRUCTURE | | |

0065 706- 51020 29.200 n8 | 585. 00000 17082. 00| 500. 00000 14600. 00| 300. 00000 8760. 00
CONCRETE, C, RAILING | | |

0066 707- 05992 326.200 m | 315. 00000 102753. 00| 450. 00000 146790. 00| 480. 00000 156576. 00

STRUCTURAL MEMBERS, CONCRETE BULB-T |
BEAM 1372 mm X 1524 nm |
0067 709-51821 LUWP| 5400. 00000 5400. 00

|
I
| 5320. 00000 5320. 00| 5320. 00000 5320. 00
SURFACE SEAL | | |
0068 714- 04854 45.000 m | 1073. 00000 48285. 00| 900. 00000 40500. 00| 850. 00000 38250. 00
CULVERT, PRECAST BOX, REI NFORCED | | |
CONCRETE, 2100 nm X 900 nm | | |
0069 714- 93641 67.000 m | 707. 00000 47369. 00| 680. 00000 45560. 00| 500. 00000 33500. 00
|

CULVERT, PRECAST BOX, REI NFORCED |
CONCRETE, 1200 mm x 900 nm | | |
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 13, 399,514.03 ROUTE : [|-65
CALL ORDER . 185 CONTRACT ID : R -24552-A COUNTI ES : CLARK
LETTI NG DATE : 04/18/00 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 99- 9995983 | (2) 35-2040801 | (3) 35-1618530

| GRADEX/ BEATY JO NT VENTURE | GOHVANN ASPHALT & CONSTR., || AVMERI CAN CONTRACTI NG & SERVI
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

0070 714-93978 36.000 m | 618. 00000 22248. 00| 570. 00000 20520. 00| 500. 00000 18000. 00
CULVERT, PRECAST BOX, RElI NFORCED | | |
CONCRETE, 1200 nm x 600 nm | | |

0071 714- 99348 46.200 m | 787. 00000 36359. 40 720. 00000 33264. 00| 670. 00000 30954. 00
CULVERT, PRECAST BOX, REI NFORCED | | |
CONCRETE, 1500 mm x 900 nm | | |

0072 715- 05119 307.400 m | 72. 00000 22132. 80| 80. 00000 24592. 00| 55. 00000 16907. 00
PIPE, TYPE 1, CIROULAR 375 nm [ [ |

0073 715- 05149 4.880 m | 67. 00000 326. 96| 120. 00000 585. 60| 100. 00000 488. 00
PI PE, TYPE 2, CIRCULAR 300 nm [ [ |

0074 715-05151 551.500 m | 71. 40000 39377. 10| 80. 00000 44120. 00| 58. 00000 31987. 00
PIPE, TYPE 2, CIROULAR 375 nm [ [ |

0075 715- 05152 313.100 m | 78. 11000 24456. 24| 90. 00000 28179. 00| 65. 00000 20351. 50
PIPE, TYPE 2, CIROULAR 450 nm [ | |

0076 715- 05154 67.000 m | 104. 00000 6968. 00| 110. 00000 7370. 00| 100. 00000 6700. 00
PI PE, TYPE 2, CIRCULAR 600 nm [ [ |

0077 715- 05156 35.800 m | 129. 00000 4618. 20| 130. 00000 4654. 00| 125. 00000 4475. 00
PIPE, TYPE 2, CIROULAR 750 nm [ [ |

0078 715- 05168 22.500 m | 66. 00000 1485. 00| 75. 00000 1687. 50| 75. 00000 1687. 50
PI PE, TYPE 3, CIRCULAR 300 nm [ [ |

0079 715- 05407 112.000 m | 43. 00000 4816. 00| 47. 00000 5264. 00| 23. 00000 2576. 00
Pl PE, END BENT DRAIN, 150 nm | | |

0080 715- 46000 2.000 EACH 280. 00000 560. 00| 160. 00000 320. 00| 350. 00000 700. 00
PI PE END SECTION, 300 mm | |

0081 715- 46005 29.000 EACH 360. 00000 10440. 00| 225. 00000 6525. 00| 450. 00000 13050. 00
PI PE END SECTION, 375 mm | |

0082 715- 46010 11.000 EACH 400. 00000 4400. 00| 275. 00000 3025. 00| 500. 00000 5500. 00
Pl PE END SECTION, 450 mm | |

0083 715- 46015 3.000 EACH 515. 00000 1545. 00| 325. 00000 975. 00| 520. 00000 1560. 00
Pl PE END SECTION, 525 mm | |

0084 715- 46020 3.000 EACH 535. 00000 1605. 00| 425. 00000 1275. 00| 550. 00000 1650. 00
PI PE END SECTI ON, 600 mm | |

0085 715- 46030 2.000 EACH 800. 00000 1600. 00| 550. 00000 1100. 00| 700. 00000 1400. 00
Pl PE END SECTION, 750 mm | |

0086 715-99178 21.950 m | 104. 00000 2282. 80| 110. 00000 2414. 50| 75. 00000 1646. 25
Pl PE, REI NFORCED CONCRETE, 600 mm | |

0087 720- 45041 4.000 EACH 1590. 00000 6360. 00| 2500. 00000 10000. 00| 1700. 00000 6800. 00
I NLET, H5 | | |

0088 720- 45065 8.000 EACH 1800. 00000 14400. 00| 1600. 00000 12800. 00| 4000. 00000 32000. 00
I NLET, NI12 | | |

0089 720- 45070 2.000 EACH 1170. 00000 2340. 00| 1520. 00000 3040. 00| 3800. 00000 7600. 00

I NLET, P12A | | |
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ENG NEER S ESTI MATE: $ 13, 399,514.03 ROUTE : [|-65
CALL ORDER . 185 CONTRACT ID : R -24552-A COUNTI ES : CLARK
LETTI NG DATE : 04/18/00 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 99-9995983 | (2) 35-2040801 | (3) 35-1618530

| GRADEX/ BEATY JO NT VENTURE | GOHVANN ASPHALT & CONSTR., || AVMERI CAN CONTRACTI NG & SERVI
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o

0090 720- 45075 1.000 EACH 1485. 00000 1485. 00| 1300. 00000 1300. 00| 2500. 00000 2500. 00
I NLET, R13 | | |

0091 720- 45141 36.000 EACH 1695. 00000 61020. 00| 2500. 00000 90000. 00| 1700. 00000 61200. 00
I NLET, H5, MODI FI ED | | |

0092 720- 45410 5.000 EACH 1915. 00000 9575. 00| 2000. 00000 10000. 00| 1700. 00000 8500. 00
MANHOLE, C4 | | |

0093 728- 98377 LUMP| 1700. 00000 1700. 00| 1680. 00000 1680. 00| 1900. 00000 1900. 00
MASONRY COATI NG | | |

0094 731-93945 11934.000 n2 | 107.00000  1276938. 00| 101.00000  1205334. 00| 103. 00000 1229202. 00
FACE PANELS, CONCRETE | | |

0095 731-93946 11934.000 n2 | 38. 75000 462442. 50| 60. 00000 716040. 00 7. 50000 89505. 00
VWALL ERECTI ON | | |

0096 731-93947 2170.000 m | 125. 00000 271250. 00| 52. 00000 112840. 00| 22. 00000 47740. 00
LEVELI NG PAD, CONCRETE | | |

0097 801- 04308 2.000 EACH 1045. 00000 2090. 00| 465. 00000 930. 00| 530. 00000 1060. 00
ROAD CLOSURE S| GN ASSEMBLY | | |

0098 801- 06606 5.000 EACH 415. 00000 2075. 00| 150. 00000 750. 00| 195. 00000 975. 00
BARRI CADE, |11B | |

0099 801- 06608 76.000 EACH 415. 00000 31540. 00| 300. 00000 22800. 00| 555. 00000 42180. 00
BARRI CADE, |11, PERVANENT | |

0100 801- 06625 6.000 EACH 300. 00000 1800. 00| 130. 00000 780. 00| 125. 00000 750. 00
DETOUR ROUTE MARKER ASSEMBLY | | |

0101 801- 06640 14.000 EACH, 200. 00000 2800. 00| 200. 00000 2800. 00| 175. 00000 2450. 00
CONSTRUCTI ON SIGN, A | | [

0102 801- 06645 2.000 EACH 61. 00000 122. 00| 50. 00000 100. 00| 50. 00000 100. 00
CONSTRUCTI ON SI GN, B | | |

0103 801- 06775 LUMP|  71650. 00000 71650. 00|  50000. 00000 50000. 00| 100000. 00000 100000. 00
MAI NTAI NI NG TRAFFI C | | |

0104 802- 02293 6.200 n8 | 505. 00000 3131. 00| 481. 04000 2982. 45| 600. 00000 3720. 00
CONCRETE, SI GN FOUNDATI ON | | |

0105 802- 05701 35.050 m | 39. 25000 1375. 71| 37. 39000 1310. 52| 8. 00000 280. 40
SI GN POST, SQUARE, 1, REI NFORCED ANCHCR | | |
BASE | | [

0106 802- 76025 0.560 n2 | 794. 00000 444. 64| 756. 05000 423. 39 200. 00000 112. 00

I

SIGN, SHEET, ENCAPSULATED LENS W TH
LEGEND, 2.03 nm THI CKNESS | |

0107 802- 76035 7.020 n2 | 134. 00000 940. 68 127. 51000 895. 12 200. 00000 1404. 00
SIGN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND 2. 54 nm THI CKNESS | | |

0108 803- 02310 539.000 kg | 1. 95000 1051. 05 1. 85000 997. 15| 2. 50000 1347.50
REI NFORCI NG STEEL, SI GN FOUNDATI ON | | |
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CALL ORDER . 185 CONTRACT ID : R -24552-A COUNTI ES : CLARK
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------------------------------------------ B I L T I e

0109 805- 78906 2.000 EACH 1412. 00000 2824. 00| 1344. 47000 2688. 94| 500. 00000 1000. 00
SI GNAL SUPPORT FOUNDATI ON, 915 nm X 915 | | |
mm X 3.7m | | |

0110 807-04988 10. 000 EACH 210. 00000 2100. 00| 150. 00000 1500. 00| 150. 00000 1500. 00
BOX ASSEMBLY, EASTERN BLUEBI RD | |

0111 715-05153 73.000 m | 101. 00000 7373. 00| 115. 00000 8395. 00| 105. 00000 7665. 00
PI PE, TYPE 2, C RCULAR 525 mm | | |

0112 805- 02439 2.000 EACH 309. 00000 618. 00| 294. 00000 588. 00| 300. 00000 600. 00
CONDUI T RI SER, GALVANI ZED, 50 mm | |

0113 805- 02658 70.000 m | 100. 00000 7000. 00| 94. 74000 6631. 80| 7. 00000 490. 00
CABLE, COAXI AL | | |

0114 805- 04782 1.000 EACH 28440. 00000 28440. 00| 27086. 18000 27086. 18| 10000. 00000 10000. 00
VI DEO VEHI CLE DETECTOR SYSTEM | | |

0115 805- 06592 15.000 m | 44, 15000 662. 25| 42.07000 631. 05| 35. 00000 525. 00
CONDUI T, STEEL, GALVANI ZED, 50mm | | |

0116 805- 78100 1. 000 EACH| 7615. 00000 7615. 00| 7251. 12000 7251. 12| 8500. 00000 8500. 00
CONTROLLER AND CABI NET, MENU DRIVEN, 8 | | |
PHASE | | |

0117 805- 78205 6. 000 EACH| 415. 00000 2490. 00| 397. 31000 2383. 86| 400. 00000 2400. 00
TRAFFI C SI GNAL HEAD, 3 FACE, 305 mm RED, | |
AVBER, GREEN | |

0118 805- 78385 2.000 EACH 1390. 00000 2780. 00| 1321. 16000 2642. 32| 1300. 00000 2600. 00
SIGNAL, POLE, WoOD, 2, 13.7 m | | |

0119 805- 78415 1. 000 EACH| 2090. 00000 2090. 00| 1982. 93000 1982. 93| 1500. 00000 1500. 00
SPAN, CATENARY, AND TETHER [ | |

0120 805- 78420 3.000 EACH 222. 00000 666. 00| 211. 32000 633. 96| 250. 00000 750. 00
DI SCONNECT HANGER | | |

0121 805- 78445 1.000 EACH| 440. 00000 440. 00| 418. 46000 418. 46| 500. 00000 500. 00
SI GNAL SERVI CE | | |

0122 805- 78467 10.000 m | 5. 06000 50. 60| 4. 82000 48. 20| 7.00000 70. 00
SI GNAL CABLE, 3C 8GA | [ |

0123 805- 78485 40.000 m | 3. 56000 142. 40| 3. 39000 135. 60| 4. 00000 160. 00
SI GNAL CABLE, 5C 14GA [ |

0124 805- 78490 55.000 m | 4. 02000 221. 10| 3. 83000 210. 65| 4. 00000 220. 00
SI GNAL CABLE, 7C 14GA [ |

0125 805- 78925 1.000 EACH 678. 00000 678. 00| 645. 16000 645. 16| 1000. 00000 1000. 00
CONTROLLER CABI NET FOUNDATI ON, P1 | | |

0126 807-02781 1.000 EACH 1110. 00000 1110. 00| 1056. 35000 1056. 35| 900. 00000 900. 00
LUM NAI RE MAST ARM 3.1 m | | |

0127 807-02783 1.000 EACH 888. 00000 888. 00| 845. 08000 845. 08| 1000. 00000 1000. 00

LUM NAIRE MAST ARM 4.6 m | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/01/00
PACGE : 185 -8
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 13, 399,514.03 ROUTE : [|-65
CALL ORDER . 185 CONTRACT ID : R -24552-A COUNTI ES : CLARK
LETTI NG DATE : 04/18/00 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 99-9995983 | (2) 35-2040801 | (3) 35-1618530

| GRADEX/ BEATY JO NT VENTURE | GOHVANN ASPHALT & CONSTR., || AVMERI CAN CONTRACTI NG & SERVI
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ ot m m e m e e e e e e e e e e e e m e e e e e et e e e e e e e e e e eeeeeeaa—oooon

0128 807-02784 1.000 EACH 961. 00000 961. 00| 915. 50000 915. 50| 1100. 00000 1100. 00
LUM NAI RE MAST ARM 6.1 m | | |

0129 210- 05873 LUMP| 21000. 00000 21000. 00| 2000. 00000 2000. 00| 25000. 00000 25000. 00
TESTI NG , GEOTECHNI CAL | |

0130 202-01347 3.000 EACH 4200. 00000 12600. 00 2700. 00000 8100. 00| 9800. 00000 29400. 00

UNDERGROUND STORAGE TANK, REMOVE AND
DI SPOSE OVER 22800 THROUGH 39000 LITER |

|
|
CAPACI TY [ |
0131 202- 01347 3.000 EACH 3675. 00000 11025. 00| 1670. 00000 5010. 00| 6000. 00000 18000. 00
UNDERGROUND STORAGE TANK, REMOVE AND | |
DI SPOSE 11400 THROUGH 22800 LI TER | | |
CAPACI TY [ [ |
0132 202- 05571 60. 000 EACH 400. 00000 24000. 00| 165. 00000 9900. 00| 225. 00000 13500. 00
TESTI NG FOR WASTES | | |
0133 202- 05544 1000.000 L | 2. 37000 2370. 00| 1. 00000 1000. 00| 0. 06000 60. 00
REGULATED MATERI ALS, DI SPOSE, C | | |
0134 202- 05549 1000.000 L | 1. 05000 1050. 00| 1. 00000 1000. 00| 0. 06000 60. 00
REGULATED MATERI ALS, REMOVE, C | | |
0135 202- 05554 1000.000 L | 0. 58000 580. 00| 1. 00000 1000. 00| 0. 15000 150. 00
REGULATED MATERI ALS, TRANSPORT, C | | |
SECTI ON TOTALS | $ 9,529, 407. 76| $ 9,607, 594. 00| $ 10, 291, 241. 46
------------------------------------------ ot m e e e e e e et e e e e e e e e e e e e e e e e e e e e meeoeoeo-o

CONTRACT TOTALS | $ 9,529, 407. 76| $ 9,607,594. 00| $ 10, 291, 241. 46




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 05/01/00
PAGE : 185 -9

ENG NEER S ESTI MATE: $ 13, 399,514.03 ROUTE : [|-65
CALL ORDER . 185 CONTRACT ID : R -24552-A COUNTI ES : CLARK
LETTI NG DATE : 04/18/00 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (4) 35-1487672 | (5) 35-1917625

I

| MAC CONSTRUCTI ON & EXCAVATI N| M LESTONE CONTRACTCRS, L.P. |

LINE NO / | TEM CODE / ALT | | |

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE ANOUNT]
SECTI ON 0001 BRI DGE REPLACEMENT

I
1200. 00000 19200. 00| 1680. 00000 26880. 00

TEMPORARY EROCS|I ON AND SEDI MENT CONTRQL, | |
PERI METER PROTECTI ON [ |

I I

0001 105-01925 16.000 MOS | |
FIELD OFFICE, 51.1 n2 | | |
0002 105- 06845 LUMP|  160000. 00000 160000. 00]  160000. 00000 160000. 00|
CONSTRUCTI ON ENGI NEERI NG | | |
0003 110- 01001 LUMP|  500000. 00000 500000. 00|  489984. 17000 489984. 17|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201- 52370 LUMP|  300000. 00000 300000. 00|  250000. 00000 250000. 00
CLEARI NG RI GHT OF VAY | | |
0006 202- 02240 5600.000 n2 | 4..80000 26880. 00| 6. 00000 33600. 00|
PAVEMENT, REMOVE | | |
0007 202- 03000 LUMP|  115000. 00000 115000. 00]  150000. 00000 150000. 00|
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO 2 I I I
0008 202- 03000 LUMP| 8500. 00000 8500. 00| 7500. 00000 7500. 00|
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | [
NO 2SA | [ |
0009 202- 03000 LUMP|  40000. 00000 40000.00]  45000. 00000 45000. 00|
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO 3 I I I
0010 202- 03135 6103.000 12 | 14. 00000 85442. 00| 10. 00000 61030. 00|
REGULATED ASBESTOS CONTAI NI NG MATERI ALS, | | |
REMOVE | [ |
0011 202- 05545 18400.000 n8 | 78.00000  1435200. 00 65.00000  1196000. 00|
REGULATED MATERI ALS, DI SPCSE, C | | |
0012 202- 05550 10400. 000 n8 | 2. 50000 26000. 00| 9. 00000 93600. 00|
REGULATED MATERI ALS, REMOVE, C | | |
0013 202- 05555 18400.000 n8 | 7.00000 128800. 00| 10. 00000 184000. 00|
REGULATED MATERI ALS, TRANSPORT, C | | |
0014 202- 60820 300.000 n2 | 6. 90000 2070. 00| 7. 50000 2250. 00|
SURFACE M LLING ASPHALT | | |
0015 203- 02000 10689. 000 n8 | 8. 20000 87649. 80| 11. 00000 117579. 00|
EXCAVATI ON, COWON , \ETLANDS | | |
0016 203- 02000 8000.000 n8 | 2.00000 16000. 00| 9. 15000 73200. 00|
EXCAVATI ON, COMMON REGULATED MATERI AL, C | |
0017 203- 02055 172785.000 n8 | 9.70000  1676014. 50| 12.20000  2107977. 00|
EMBANKVENT | | |
0018 205- 02224 3552.000 m | 6. 35000 22555. 20| 6. 60000 23443. 20|
I

I

UNT PRI CE AMOUNT



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/01/00
PAGE : 185 -10
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 13, 399,514.03 ROUTE : [|-65
CALL ORDER . 185 CONTRACT ID : R -24552-A COUNTI ES : CLARK
LETTI NG DATE : 04/18/00 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (4) 35-1487672 | (5) 35-1917625

I

| MAC CONSTRUCTI ON & EXCAVATI N| M LESTONE CONTRACTCRS, L.P. |

LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRICE AMOUNT

0019 205- 02229 75.000 m | 12. 65000 948. 75| 13. 10000 982. 50|
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
STRAW BALE DI TCH CHECK | | [

0020 205- 02231 212.000 m | 23. 00000 4876. 00| 35. 00000 7420. 00|
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
RI PRAP DI TCH CHECK | [ |

0021 205- 02234 20.000 EACH 75. 00000 1500. 00| 77. 00000 1540. 00|
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | [
CULVERT Pl PE PROTECTI ON | | |

0022 205- 02236 43.000 EACH 70. 00000 3010. 00| 77. 00000 3311. 00|
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | |
DROP | NLET PROTECTI ON | |

HVA FCR APPROACHES

|
I
0023 211- 02050 1400.000 n8 | 29. 00000 40600. 00| 26. 00000 36400. 00|
B BORROW | | |
0024 211- 02060 84550.000 n8 | 23.00000  1944650. 00 23.50000  1986925. 00|
B BORROW FOR STRUCTURE BACKFI LL | | |
0025 211- 06467 100.000 n8 | 31. 00000 3100. 00| 47. 00000 4700. 00|
AGGREGATE FOR END BENT BACKFI LL | | |
0026 212- 06281 8301.000 n8 | 2. 80000 23242. 80| 3. 20000 26563. 20|
STOCKPI LED SELECTED MATERI AL | | |
0027 212- 06282 7471.000 n8 | 6. 40000 47814. 40| 3. 40000 25401. 40|
STOCKPI LED SELECTED MATERI AL, SALVAGED | | |
0028 303- 52308 550.000 My | 16. 00000 8800. 00| 19. 20000 10560. 00|
COVPACTED AGGREGATE FOR BASE, 0, 53 | | |
0029 601- 94689 1.000 EACH 3100. 00000 3100. 00| 3800. 00000 3800. 00|
GUARDRAI L END TREATMENT, CS | | |
0030 601- 99105 15.240 m | 43. 50000 662. 94 40. 00000 609. 60|
GUARDRAI L, WBEAM 1.905 m SPACI NG | | |
0031 601- 99106 295.000 m | 54. 00000 15930. 00| 63. 50000 18732. 50|
GUARDRAI L, WBEAM 0.952 m SPACI NG | | |
0032 602- 06729 20.000 EACH 7.00000 140. 00| 9. 50000 190. 00|
BARRI ER DELI NEATCR | | |
0033 603- 03398 1050.000 m | 35. 00000 36750. 00| 31. 80000 33390. 00|
FENCE, RELOCATE | | |
0034 603- 06045 3077.000 m | 30. 00000 92310. 00| 29. 40000 90463. 80|
FENCE, CHAIN LINK, 1220 nm | | |
0035 608- 05741 30912.000 m | 2. 50000 77280. 00| 2. 35000 72643. 20|
W CK DRAI N | | |
0036 608- 96298 5573.000 n8 | 27.00000 150471. 00| 27.00000 150471. 00|
SAND DRAI N BLANKET | | |
0037 610- 05527 320.000 My | 48. 00000 15360. 00| 60. 00000 19200. 00|
|



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/01/00
PAGE : 185 -11
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 13, 399,514.03 ROUTE : [|-65
CALL ORDER . 185 CONTRACT ID : R -24552-A COUNTI ES : CLARK
LETTI NG DATE : 04/18/00 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (4) 35-1487672 | (5) 35-1917625

I

| MAC CONSTRUCTI ON & EXCAVATI N| M LESTONE CONTRACTCRS, L.P. |

LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0038 615- 06490 1.000 EACH 100. 00000 100. 00| 115. 00000 115. 00|
R GHT OF WAY MARKER | | |
0039 615- 06505 4.000 EACH 460. 00000 1840. 00| 420. 00000 1680. 00|
MONUMENT, B | | |
0040 615- 06510 12.000 EACH| 460. 00000 5520. 00| 360. 00000 4320. 00|
MONUMENT, C | | |
0041 616- 02320 463.000 n2 | 3.20000 1481. 60| 4.00000 1852. 00|
GEOTEXTI LES | | |
0042 616- 06405 151.000 My | 20. 00000 3020. 00| 22. 00000 3322. 00|
Rl PRAP, REVETMENT | | |
0043 617-04488 29790.000 n2 | 8. 50000 253215. 00| 5. 50000 163845. 00|
GEOGRI D, SUBGRADE | | |
0044 621- 01004 4.000 EACH| 650. 00000 2600. 00| 665. 00000 2660. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0045 621- 04258 72.400 kg | 7. 55000 546. 62| 7. 80000 564. 72|
SEED M XTURE , ANNUAL RYEGRASS | | |
0046 621- 06545 16.200 My | 565. 00000 9153. 00| 585. 00000 9477. 00|
FERTI LI ZER | | |
0047 621- 06554 576.000 kg | 8. 70000 5011. 20| 8. 90000 5126. 40|
SEED M XTURE, U | | |
0048 621- 06555 145.000 kg | 14. 20000 2059. 00| 14. 90000 2160. 50]
SEED M XTURE, P | | |
0049 621- 06557 940.000 kg | 11. 55000 10857. 00| 12. 00000 11280. 00|
SEED M XTURE, T | | |
0050 621- 06565 76.500 My | 480. 00000 36720. 00 500. 00000 38250. 00|
MULCH NG MATERI AL | | |
0051 621- 06737 24.600 kg | 76. 46000 1880. 92| 80. 00000 1968. 00|
SEED M XTURE, EMERGENT WETLAND | | |
0052 622- 05653 3000. 000 EACH 4. 50000 13500. 00| 4. 70000 14100. 00|
PLANT, GROUND COVER | | |
0053 622-91786 3200.000 EACH 9. 25000 29600. 00 9. 50000 30400. 00|
SEEDLI NG | | |
0054 701- 02936 476.000 m | 166. 76000 79377. 76| 275. 00000 130900. 00|
PILE, STEEL H, HP 360 X 132 [ | |
0055 701- 02936 259.100 m | 167. 42000 43378. 52| 260. 00000 67366. 00|
PILE, STEEL H HP 360 X 132 , STR NO 3| | |
0056 701-91792 28.000 EACH| 116. 00000 3248. 00| 115. 00000 3220. 00|
PILE TIP, STEEL H | | [
0057 701-91792 12.000 EACH| 116. 00000 1392. 00| 95. 00000 1140. 00|

PILE TIP, STEEL H Str. No. 2 | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/01/00
PACGE : 185 -12
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 13, 399,514.03 ROUTE : [|-65
CALL ORDER . 185 CONTRACT ID : R -24552-A COUNTI ES : CLARK
LETTI NG DATE : 04/18/00 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (4) 35-1487672 | (5) 35-1917625 [
| MAC OONSTRUCTI ON & EXCAVATI N| M LESTONE OONTRACTORS, L. P. |
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0058 701-91792 10. 000 EACH 121. 00000 1210. 00| 117. 00000 1170. 00|
PILE TIP, STEEL H Str. No. 3 | | |
0059 701-93658 168.000 m | 141. 71000 23807. 28| 250. 00000 42000. 00|
PILE, STEEL H HP 310 X 93 Str. No. 2 | | |
0060 702-04325 LUWP| 27000. 00000 27000. 00| 12000. 00000 12000. 00|
TEMPORARY SHORI NG | | [
0061 702-90915 17.150 nB8 | 570. 00000 9775. 50| 2200. 00000 37730. 00|
CONCRETE, A | | |
0062 703-51032 61436.000 kg | 1. 36000 83552. 96| 1. 32000 81095. 52|
REI NFORCI NG STEEL, EPOXY CQATED | | |
0063 703-97936 388.000 EACH 15. 20000 5897. 60| 13. 40000 5199. 20|
THREADED Tl E BAR ASSEMBLY, EPOXY COATED | | |
0064 704-51002 393.600 n8 | 481. 00000 189321. 60| 600. 00000 236160. 00|
CONCRETE, C, SUPERSTRUCTURE | | |
0065 706-51020 29.200 n8 | 536. 00000 15651. 20| 575. 00000 16790. 00|
CONCRETE, C, RAILING | | [
0066 707- 05992 326.200 m | 419. 80000 136938. 76| 530. 00000 172886. 00|
STRUCTURAL MEMBERS, CONCRETE BULB-T | | |
BEAM 1372 nm X 1524 nm | | [
0067 709-51821 LUWP| 5997. 00000 5997. 00| 5500. 00000 5500. 00|
SURFACE SEAL | | |
0068 714-04854 45.000 m | 370. 00000 16650. 00| 1000. 00000 45000. 00|
CULVERT, PRECAST BOX, RElI NFORCED | | [
CONCRETE, 2100 mm X 900 nm | | [
0069 714-93641 67.000 m | 270. 00000 18090. 00| 520. 00000 34840. 00|
CULVERT, PRECAST BOX, RElI NFORCED | | |
CONCRETE, 1200 mm x 900 nm | | |
0070 714-93978 36.000 m | 260. 00000 9360. 00| 485. 00000 17460. 00|
CULVERT, PRECAST BOX, RElI NFORCED | | [
CONCRETE, 1200 mm x 600 nm | | |
0071 714-99348 46.200 m | 280. 00000 12936. 00| 660. 00000 30492. 00|
CULVERT, PRECAST BOX, RElI NFORCED | | |
CONCRETE, 1500 mm x 900 nm | | |
0072 715-05119 307.400 m | 83. 00000 25514. 20| 90. 00000 27666. 00|
PIPE, TYPE 1, O RCULAR 375 mm [ [ |
0073 715-05149 4.880 m | 130. 00000 634. 40| 120. 00000 585. 60|
PIPE, TYPE 2, O RCULAR 300 mm [ [ |
0074 715-05151 551.500 m | 83. 00000 45774. 50| 90. 00000 49635. 00|
PIPE, TYPE 2, O RCULAR 375 nm [ [ |
0075 715-05152 313.100 m | 89. 00000 27865. 90| 100. 00000 31310. 00|
PIPE, TYPE 2, O RCULAR 450 mm [ [ |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/01/00
PAGE : 185 -13
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 13, 399,514.03 ROUTE : [|-65
CALL ORDER . 185 CONTRACT ID : R -24552-A COUNTI ES : CLARK
LETTI NG DATE : 04/18/00 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (4) 35-1487672 | (5) 35-1917625

I

| MAC CONSTRUCTI ON & EXCAVATI N| M LESTONE CONTRACTCRS, L.P. |

LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0076 715-05154 67.000 m | 108. 00000 7236. 00| 124. 00000 8308. 00|
PIPE, TYPE 2, CIROULAR 600 nm | | |
0077 715-05156 35.800 m | 130. 00000 4654. 00| 140. 00000 5012. 00|
PIPE, TYPE 2, CIROULAR 750 nm [ [ [
0078 715-05168 22.500 m | 79. 00000 1777. 50| 88. 00000 1980. 00|
PIPE, TYPE 3, CIRCULAR 300 nm [ [ |
0079 715- 05407 112.000 m | 65. 00000 7280. 00| 22. 00000 2464. 00|
Pl PE, END BENT DRAIN, 150 nm | | |
0080 715- 46000 2.000 EACH 390. 00000 780. 00| 230. 00000 460. 00|
PI PE END SECTION, 300 mm | | |
0081 715- 46005 29.000 EACH 410. 00000 11890. 00| 250. 00000 7250. 00|
Pl PE END SECTION, 375 mm | | |
0082 715- 46010 11.000 EACH| 425. 00000 4675. 00| 275. 00000 3025. 00|
Pl PE END SECTION, 450 mm | | |
0083 715- 46015 3.000 EACH 440. 00000 1320. 00| 300. 00000 900. 00|
PI PE END SECTION, 525 mm | | |
0084 715- 46020 3.000 EACH 530. 00000 1590. 00| 400. 00000 1200. 00|
Pl PE END SECTION, 600 mm | | |
0085 715- 46030 2.000 EACH 540. 00000 1080. 00| 550. 00000 1100. 00|
Pl PE END SECTION, 750 mm | | |
0086 715-99178 21.950 m | 130. 00000 2853. 50| 100. 00000 2195. 00|
Pl PE, REI NFORCED CONCRETE, 600 nm | | |
0087 720- 45041 4.000 EACH 2600. 00000 10400. 00| 1865. 00000 7460. 00|
INLET, H5 | | |
0088 720- 45065 8.000 EACH 3800. 00000 30400. 00| 2380. 00000 19040. 00|
I NLET, NI12 | | |
0089 720- 45070 2.000 EACH 3200. 00000 6400. 00| 1685. 00000 3370. 00|
I NLET, P12A | | |
0090 720- 45075 1.000 EACH 1800. 00000 1800. 00| 1550. 00000 1550. 00|
I NLET, RL3 | | |
0091 720-45141 36.000 EACH 2000. 00000 72000. 00| 1175. 00000 42300. 00|
INLET, H5, MODI FI ED | | |
0092 720- 45410 5.000 EACH 2600. 00000 13000. 00| 2700. 00000 13500. 00|
MANHOLE, C4 | | |
0093 728- 98377 LUMP| 1680. 00000 1680. 00| 1720. 00000 1720. 00|
MASONRY COATI NG | | |
0094 731-93945 11934.000 n2 | 109. 00000  1300806. 00| 142.00000  1694628. 00|
FACE PANELS, CONCRETE | | |
0095 731- 93946 11934.000 n2 | 32. 50000 387855. 00| 58. 00000 692172. 00|
WALL ERECTI ON | | |
0096 731-93947 2170.000 m | 24. 00000 52080. 00| 83. 00000 180110. 00|

LEVELI NG PAD, CONCRETE | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/01/00
PAGE : 185 -14
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 13, 399,514.03 ROUTE : [|-65
CALL ORDER . 185 CONTRACT ID : R -24552-A COUNTI ES : CLARK
LETTI NG DATE : 04/18/00 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (4) 35-1487672 | (5) 35-1917625

I

| MAC CONSTRUCTI ON & EXCAVATI N| M LESTONE CONTRACTCRS, L.P. |

LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0097 801- 04308 2.000 EACH 610. 00000 1220. 00| 1050. 00000 2100. 00|
ROAD CLOSURE S| GN ASSEMBLY | | |
0098 801- 06606 5.000 EACH 230. 00000 1150. 00| 420. 00000 2100. 00|
BARRI CADE, |11B | | |
0099 801- 06608 76.000 EACH 600. 00000 45600. 00| 420. 00000 31920. 00|
BARRI CADE, |11, PERVANENT | | [
0100 801- 06625 6.000 EACH 140. 00000 840. 00| 300. 00000 1800. 00|
DETOUR ROUTE MARKER ASSEMBLY | | |
0101 801- 06640 14.000 EACH| 200. 00000 2800. 00| 200. 00000 2800. 00|
CONSTRUCTI ON SIGN, A | | |
0102 801- 06645 2.000 EACH 58. 00000 116. 00| 59. 00000 118. 00|
CONSTRUCTI ON SI GN, B | | |
0103 801- 06775 LUMP|  107000. 00000 107000. 00  40000. 00000 40000. 00|
MAI NTAI NI NG TRAFFI C | | |
0104 802- 02293 6.200 n8 | 580. 00000 3596. 00| 500. 00000 3100. 00|
CONCRETE, SI GN FOUNDATI ON | | [
0105 802- 05701 35.050 m | 22. 00000 771. 10| 39. 00000 1366. 95|
SI GN POST, SQUARE, 1, REI NFORCED ANCHCR | | [
BASE | [ [
0106 802- 76025 0.560 n2 | 155. 00000 86. 80| 780. 00000 436. 80|
I

SIGN, SHEET, ENCAPSULATED LENS W TH
LEGEND, 2.03 nm THI CKNESS | | |
0107 802- 76035 7.020 n2 | 165. 00000 1158. 30| 132. 00000 926. 64
SIGN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND 2. 54 nm THI CKNESS | | |

0108 803-02310 539.000 kg | 2. 00000 1078. 00| 1. 90000 1024. 10|
REI NFORCI NG STEEL, SI GN FOUNDATI ON | | |
0109 805- 78906 2.000 EACH 1650. 00000 3300. 00| 1400. 00000 2800. 00|
S| GNAL SUPPORT FOUNDATI ON, 915 nm X 915 | | |
mm X 3. 7m | | |
0110 807-04988 10. 000 EACH 340. 00000 3400. 00| 160. 00000 1600. 00|
BOX ASSEMBLY, EASTERN BLUEBI RD | | |
0111 715-05153 73.000 m | 90. 00000 6570. 00| 123. 00000 8979. 00|
PIPE, TYPE 2, C RCULAR 525 nm | | |
0112 805-02439 2.000 EACH 280. 00000 560. 00| 310. 00000 620. 00|
CONDUI T RI SER, GALVANI ZED, 50 mm | | |
0113 805- 02658 70.000 m | 6. 00000 420. 00| 100. 00000 7000. 00|
CABLE, COAXI AL | | |
0114 805-04782 1.000 EACH 33400. 00000 33400. 00| 28400. 00000 28400. 00|
VI DEO VEHI CLE DETECTCR SYSTEM | | |
0115 805- 06592 15.000 m | 48. 00000 720. 00| 44. 00000 660. 00|

CONDUI T, STEEL, GALVAN ZED, 50mm | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 05/01/00
PAGE : 185 -15

ENG NEER S ESTI MATE: $ 13, 399,514.03 ROUTE : [|-65
CALL ORDER . 185 CONTRACT ID : R -24552-A COUNTI ES : CLARK
LETTI NG DATE : 04/18/00 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (4) 35-1487672 | (5) 35-1917625

I

| MAC CONSTRUCTI ON & EXCAVATI N| M LESTONE CONTRACTCRS, L.P. |

LINE NO/ I TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT]|

__________________________________________ o
0116 805- 78100 1.000 EACH 8500. 00000 8500. 00| 7500. 00000 7500. 00|
CONTROLLER AND CABI NET, MENU DRI VEN, 8 | | |
PHASE | | |
0117 805- 78205 6.000 EACH 450. 00000 2700. 00| 420. 00000 2520. 00|
TRAFFI C SIGNAL HEAD, 3 FACE, 305 mm RED, | | |
AMBER, GREEN | | |
0118 805- 78385 2.000 EACH 545. 00000 1090. 00| 1380. 00000 2760. 00|
SIGNAL, POLE, WOOD, 2, 13.7 m | | |
0119 805- 78415 1.000 EACH 1750. 00000 1750. 00| 2100. 00000 2100. 00|
SPAN, CATENARY, AND TETHER | | |
0120 805- 78420 3.000 EACH 300. 00000 900. 00| 220. 00000 660. 00|
DI SCONNECT HANGER | | |
0121 805- 78445 1.000 EACH 465. 00000 465. 00| 440. 00000 440. 00|
SI GNAL SERVI CE | | |
0122 805- 78467 10.000 m | 5. 00000 50. 00| 5. 00000 50. 00|
SI GNAL CABLE, 3C 8GA. | | |
0123 805- 78485 40.000 m | 3. 00000 120. 00| 3. 55000 142. 00|
SI GNAL CABLE, 5C 14GA. | | |
0124 805- 78490 55.000 m | 4.00000 220. 00| 4. 00000 220. 00|
SI GNAL CABLE, 7C 14GA. | | |
0125 805- 78925 1.000 EACH 650. 00000 650. 00| 675. 00000 675. 00|
CONTROLLER CABI NET FOUNDATI ON, P1 | | [
0126 807- 02781 1.000 EACH 800. 00000 800. 00| 1100. 00000 1100. 00|
LUM NAI RE MAST ARM 3.1 m | | |
0127 807-02783 1.000 EACH 950. 00000 950. 00| 890. 00000 890. 00|
LUM NAI RE MAST ARM 4.6 m | | |
0128 807- 02784 1.000 EACH 1300. 00000 1300. 00| 935. 00000 935. 00|
LUM NAI RE MAST ARM 6.1 m | | |
0129 210- 05873 LUMP| 7200. 00000 7200.00]  12000. 00000 12000. 00|
TESTI NG , GEOTECHNI CAL | |
0130 202- 01347 3.000 EACH 2800. 00000 8400. 00 7500. 00000 22500. 00|

UNDERGROUND STORAGE TANK, REMOVE AND
DI SPOSE OVER 22800 THRQUGH 39000 LITER |

I

CAPACI TY | |
0131 202- 01347 3.000 EACH 1700. 00000 5100. 00 7500. 00000 22500. 00|
UNDERGROUND STORAGE TANK, REMOVE AND | |
DI SPOSE 11400 THROUGH 22800 LI TER | |
CAPACI TY | |
0132 202- 05571 60.000 EACH| 225. 00000 13500. 00 165. 00000 9900. 00|
TESTI NG FOR WASTES | |
0133 202- 05544 1000.000 L | 1. 16000 1160. 00 3. 00000 3000. 00|
|

REGULATED MATERI ALS, DI SPCSE, C |

UNIT PRI CE AMOUNT



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/01/00
PAGE : 185 -16
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 13, 399,514.03 ROUTE : [|-65
CALL ORDER . 185 CONTRACT ID : R -24552-A COUNTI ES : CLARK
LETTI NG DATE : 04/18/00 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (4) 35-1487672 | (5) 35-1917625
| MAC OONSTRUCTI ON & EXCAVATI N| M LESTONE OONTRACTORS, L. P.
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
__________________________________________ o
0134 202- 05549 1000.000 L | 0. 92000 920. 00| 3. 00000 3000. 00|
REGULATED MATERI ALS, REMOVE, C | | [
0135 202- 05554 1000.000 L | 0. 23000 230. 00| 3. 00000 3000. 00|
REGULATED MATERI ALS, TRANSPORT, C | | |
SECTI ON TOTALS | $ 10, 471, 683. 11| $ 11, 780, 000. 00|
------------------------------------------ e m o m m e e e e e e e e e e et e e et e e e e e e e e e e e e e e e e e e e e e e e e e eaeaaaaon

$ 10, 471, 683. 11| $ 11, 780, 000. 00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/ 01/ 00
PAGE : 197 -1
TABULATI ON CF BI DS
ENG NEER S ESTI MATE: $ 5, 739, 321. 13 ROUTE : US 50 AND SR 37
CALL ORDER : 197 CONTRACT ID : R -24635-A COUNTI ES : LAWRENCE
LETTI NG DATE : 04/18/00 10:00 AM DISTRICT  : VINCENNES DI STRI CT
CONTRACT TIME : 130 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PROJECT(S) : 095500H
0955005
SET- ASI DE :
VENDCR RANKI NG :
TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOW BI D
1 35-1418333 ROGERS GROUP, | NC. $ 5,595, 037.50 100. 0000%
2 35-0918397 R ETH R LEY CONSTRUCTI ON $ 5,821, 155.30 104. 0413%
| (1) 35-1418333 | (2) 35-0918397 [
| ROGERS GROUP, | NC. | RIETH RILEY CONSTRUCTION |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRICE AMOUNT
__________________________________________________________________________________________________ Fm o e e e e e e e e e e e e e e e e e e =
SECTI ON 0001  ROAD REHABI LI TATI ON
I I |
0001 105- 01925 10.000 MOS | 800. 00000 8000. 00| 1750. 00000 17500. 00|
FIELD OFFICE, 51.1 n2 | | |
0002 105- 06845 LUMP|  17000. 00000 17000. 00|  57500. 00000 57500. 00|
CONSTRUCTI ON ENGI NEERI NG | |
0003 110- 01001 LUMP|  126190. 23000 126190. 23]  150000. 00000 150000. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | |
0004 201- 02858 165.000 m | 26. 70000 4405. 50| 12. 00000 1980. 00|
DI TCH CLEANING , PAVED SI DE DI TCH | |
0005 201- 06587 0.460 ha |  28600.00000 13156. 00|  15000. 00000 6900. 00|
CLEARI NG AND GRUBBI NG , FORESLOPE | |
0006 201-52370 LUMP|  40000. 00000 40000.00]  40000. 00000 40000. 00|
CLEARI NG RI GHT OF WY | | |
0007 202- 02240 316.000 n2 | 8. 20000 2591. 20| 7. 50000 2370. 00|
PAVEMENT, REMOVE | | |
0008 202- 02241 8606.200 m | 8. 40000 72292. 08| 8. 25000 71001. 15|
GUARDRAI L, REMOVE | | |
0009 202- 02245 2.000 EACH 1100. 00000 2200. 00| 215. 00000 430. 00|
TREE, 150 mm REMOVE | | |
0010 202- 02250 1.000 EACH 1100. 00000 1100. 00| 275. 00000 275. 00|
TREE, 250 mm REMOVE | | |
0011 202- 02271 17.000 EACH 2100. 00000 35700. 00| 280. 00000 4760. 00|
HEADWALL, REMOVE | | |
0012 202- 60820 55360.000 n2 | 0. 75000 41520. 00| 0. 70000 38752. 00|
SURFACE M LLING ASPHALT | |
0013 202- 60822 1885.000 n2 | 1. 70000 3204. 50| 3. 40000 6409. 00|
SURFACE M LLING PORTLAND CEMENT | | |
CONCRETE [ [ |
0014 202-91385 33.000 EACH 2600. 00000 85800. 00| 540. 00000 17820. 00|

I NLET, REMOVE



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/01/00
PAGE : 197 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 5, 739, 321. 13 ROUTE : US 50 AND SR 37
CALL ORDER . 197 CONTRACT ID: R -24635-A COUNTI ES : LAVWRENCE
LETTI NG DATE : 04/18/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-1418333 | (2) 35-0918397 [
| ROGERS GROUP, | NC. | RIETH RILEY OONSTRUCTION |
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
__________________________________________ o
0015 203- 02080 23.102 km | 2500. 00000 57755. 00| 2750. 00000 63530. 50|
LI NEAR GRADI NG | | |
0016 203- 05469 4.000 EACH 6600. 00000 26400. 00| 2900. 00000 11600. 00|
GRADI NG OF CROSSOVER | | [
0017 203- 05469 25.000 EACH 3600. 00000 90000. 00| 5006. 00000 125150. 00|
GRADI NG OF TURNLANE | | [
0018 203-91878 412.000 m | 25. 15000 10361. 80| 9. 00000 3708. 00|
LI NEAR DI TCH GRADI NG | | [
0019 205- 02224 1545.000 m | 5. 00000 7725. 00| 4. 80000 7416. 00|
TEMPORARY ERCS|I ON AND SEDI MENT CONTROL, | | |
PERI METER PROTECTI ON | | |
0020 205- 02229 100.500 m | 8. 50000 854. 25| 8. 50000 854. 25|
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
STRAW BALE DI TCH CHECK | | |
0021 205-02231 12.000 m | 46. 80000 561. 60| 190. 00000 2280. 00|
TEMPORARY ERCS|I ON AND SEDI MENT CONTROL, | | |
RI PRAP DI TCH CHECK | [ |
0022 205- 02234 8.000 EACH 63. 20000 505. 60| 63. 00000 504. 00|
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | [
CULVERT Pl PE PROTECTI ON [ | [
0023 205- 02236 20. 000 EACH 58. 00000 1160. 00| 57. 00000 1140. 00|
TEMPORARY ERCS|I ON AND SEDI MENT CONTROL, | | |
DROP | NLET PROTECTI ON | [ |
0024 205-03371 35.000 nB8 | 22. 00000 770. 00| 45. 00000 1575. 00|
SEDI MENT REMOVE | | [
0025 211-02060 159.000 nB | 29. 00000 4611. 00| 36. 50000 5803. 50|
B BORROW FOR STRUCTURE BACKFI LL | | |
0026 213-52830 4.500 nB | 1200. 00000 5400. 00| 75. 00000 337. 50|
FLOMBLE MORTAR | | |
0027 303-52308 4235.000 My | 12. 00000 50820. 00| 18. 15000 76865. 25|
COVPACTED AGGREGATE FOR BASE, 0, 53 | | |
0028 305- 05204 195.000 My | 67. 00000 13065. 00| 105. 00000 20475. 00|
HVA FOR PATCHI NG | | |
0029 305-05731 739.000 My | 44. 00000 32516. 00| 43. 00000 31777. 00|
W DENI NG W TH QC/ QA HVA | | [
0030 401- 05437 9716.000 My | 33. 80000 328400. 80| 36. 00000 349776. 00|
QT QA HVA BASE 25.0 mm MAI NLI NE | | [
0031 401- 05455 25184.000 My | 30. 40000 765593. 60| 37. 00000 931808. 00|
QC/ QA HVA | NTERMEDI ATE 19.0 mm MAI NLI NE| | |
0032 401- 05456 14937.000 My | 44, 80000 669177. 60| 48. 00000 716976. 00|

QT QA HVA SURFACE 9.5 nmm MNAI NLI NE |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 05/01/00
PAGE : 197 -3

ENG NEER S ESTI MATE: $ 5, 739, 321. 13 ROUTE : US 50 AND SR 37
CALL ORDER . 197 CONTRACT ID: R -24635-A COUNTI ES : LAVWRENCE
LETTI NG DATE : 04/18/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-1418333 | (2) 35-0918397 [
| ROGERS GROUP, | NC. | RIETH RILEY OONSTRUCTION |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0033 401- 05459 1242.000 My | 34. 40000 42724. 80| 37. 40000 46450. 80
QC/ QA HVA BASE 25.0 mm SHOULDER | | |
0034 401- 05463 11655.000 My | 32. 10000 374125. 50| 39. 00000 454545, 00
QC/ QA HVA | NTERMEDI ATE 19.0 mm SHOULDER| | |
0035 401- 05464 9490.000 My | 38. 60000 366314. 00| 47. 00000 446030. 00
QT QA HVA SURFACE 9.5 nm SHOULDER | | [
0036 401- 06264 LUWP| 10000. 00000 10000. 00| 5700. 00000 5700. 00
PROFI LOGRAPH, HMVA | | [
0037 402- 05495 92.000 My | 32. 50000 2990. 00| 49. 00000 4508. 00
HVA WEDGE AND LEVEL | | [
0038 406- 05520 155.320 M | 200. 00000 31064. 00| 175. 00000 27181. 00
ASPHALT FOR TACK COAT | | [
0039 506- 06333 1430.000 n2 | 150. 00000 214500. 00| 104. 00000 148720. 00
PCCP PATCHI NG FULL DEPTH | | |
0040 601-01522 10. 000 EACH 1220. 00000 12200. 00| 1200. 00000 12000. 00
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0041 601-01625 1.000 EACH 1400. 00000 1400. 00| 1400. 00000 1400. 00
GUARDRAI L CONNECTOR SYSTEM W BEAM | | |
CURVED, 1 | | |
0042 601-01700 1.000 EACH 1900. 00000 1900. 00| 1700. 00000 1700. 00|
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 1 [ [ |
0043 601-01740 1.000 EACH 1900. 00000 1900. 00| 1650. 00000 1650. 00
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 4 | | |
0044 601- 05999 17.000 EACH 50. 00000 850. 00| 31. 00000 527.00
CURVED TERM NAL END | | |
0045 601- 06037 1.000 EACH 660. 00000 660. 00| 650. 00000 650. 00
GUARDRAI L END TREATMENT, | | | [
0046 601-92948 41.260 m | 10. 00000 412. 60| 9. 25000 381. 66|
GUARDRAI L, ADJUST HEI GHT | | [
0047 601-94689 12. 000 EACH 3500. 00000 42000. 00| 3150. 00000 37800. 00|
GUARDRAI L END TREATMENT, OS | | |
0048 601-94690 6. 000 EACH| 3300. 00000 19800. 00| 3150. 00000 18900. 00|
GUARDRAI L END TREATMENT, NS | | |
0049 601-99105 6893.755 m | 40. 00000 275750. 20| 35. 40000 244038. 93|
GUARDRAI L, WBEAM 1.905 m SPACI NG | | |
0050 601-99106 30.480 m | 59. 50000 1813. 56| 56. 00000 1706. 88
GUARDRAI L, W BEAM 0. 952 m SPACI NG | | |
0051 601-99108 381.000 m | 61. 00000 23241. 00| 60. 00000 22860. 00

GUARDRAI L, W BEAM DOUBLE FACED, 1.905 | [
m SPACI NG | I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/01/00
PACGE : 197 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 5, 739, 321. 13 ROUTE : US 50 AND SR 37
CALL ORDER . 197 CONTRACT ID: R -24635-A COUNTI ES : LAVWRENCE
LETTI NG DATE : 04/18/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-1418333 | (2) 35-0918397 [
| ROGERS GROUP, | NC. | RIETH RILEY OONSTRUCTION |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0052 607-06175 5.000 m | 315. 00000 1575. 00| 190. 00000 950. 00|
GUTTER, CONCRETE | | |
0053 610- 05527 3446.000 My | 45, 60000 157137. 60| 59. 00000 203314. 00|
HVA FOR APPROACHES | | [
0054 611-06497 7.000 EACH 115. 00000 805. 00| 115. 00000 805. 00|
MAI LBOX ASSEMBLY, SINGLE | | [
0055 615- 06525 2.000 EACH 500. 00000 1000. 00| 260. 00000 520. 00|
CASTI NG ADJUSTED TO GRADE, MONUMENT | | |
0056 616- 02320 4677.000 n2 | 5. 50000 25723. 50| 2. 20000 10289. 40|
GEOTEXTI LES | | [
0057 616- 06405 1107.000 My | 40. 00000 44280. 00| 43. 00000 47601. 00|
R PRAP, REVETNMENT | | [
0058 616- 06451 1262.000 My | 36. 25000 45747. 50| 42.00000 53004. 00|
R PRAP, UNI FORM | | |
0059 621-01004 2.000 EACH 750. 00000 1500. 00| 750. 00000 1500. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0060 621-01597 4745.000 n2 | 2. 00000 9490. 00| 1. 90000 9015. 50|
EROSI ON CONTROL, MAT | | |
0061 621- 06545 2.970 My | 550. 00000 1633. 50| 525. 00000 1559. 25|
FERTI LI ZER | | |
0062 621- 06553 627.000 kg | 7. 30000 4577. 10| 34. 20000 21443. 40|
SEED M XTURE, R | | |
0063 621- 06565 14.800 My | 420. 00000 6216. 00| 420. 00000 6216. 00|
MULCHI NG MATERI AL | | [
0064 621- 06567 49.000 kL | 0. 50000 24. 50| 1. 00000 49. 00|
WATER | | |
0065 621- 06575 2746.000 n2 | 4. 00000 10984. 00| 5. 50000 15103. 00|
SODDI NG, NURSERY | | |
0066 715-01662 178.000 m | 31. 60000 5624. 80| 17. 00000 3026. 00|
Pl PE CLEANI NG 300nm TO 1200mm DI A | | |
0067 715-02837 25.500 m | 370. 00000 9435. 00| 375. 00000 9562. 50|
Pl PE, POLYETHYLENE LI NER, 250 mm | | |
0068 715- 05053 1928.000 m | 26. 30000 50706. 40| 26. 00000 50128. 00|
PI PE, UNDERDRAI N OUTLET, 150 nm | | |
0069 715-05149 106.800 m | 103. 00000 11000. 40| 65. 00000 6942. 00|
PIPE, TYPE 2, O RCULAR 300 mm [ [ |
0070 715-05151 76.600 m | 110. 00000 8426. 00| 45. 00000 3447. 00|
PIPE, TYPE 2, O RCULAR 375 mm [ [ |
0071 715-05203 39144.400 m | 7. 70000 301411. 88| 6. 00000 234866. 40|
I

PI PE, TYPE 4, C RCULAR 100 nm



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/01/00
PAGE : 197 -5
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 5, 739, 321. 13 ROUTE : US 50 AND SR 37
CALL ORDER . 197 CONTRACT ID: R -24635-A COUNTI ES : LAVWRENCE
LETTI NG DATE : 04/18/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-1418333 | (2) 35-0918397 [
| ROGERS GROUP, | NC. | RIETH RILEY OONSTRUCTION |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0072 715- 05595 6.900 m 420. 00000 2898. 00| 100. 00000 690. 00|

PI PE EXTENSI ON, C RCULAR, 375 mm, CORR

I

I I
STEEL, FBBC, 1.63mm |

I

I

|
0073 715- 05595 2.400 m 420. 00000 1008. 00| 150. 00000 360. 00|
Pl PE EXTENSI ON, Cl RCULAR, 375 nm, RCP | | |
111, DO.3=65 | | |
0074 715- 05596 1.800 m | 420. 00000 756. 00| 175. 00000 315. 00|
PI PE EXTENSI ON, Cl RCULAR 450 mm, CORR | | |
STEEL, FBBC, 1.63nmm | | |
0075 715- 05596 2.400 m | 640. 00000 1536. 00| 180. 00000 432. 00|
Pl PE EXTENSI ON, Cl RCULAR, 450 nm, RCP | | |
111, DO.3=65 | | |
0076 715- 05597 0.900 m | 1250. 00000 1125. 00| 250. 00000 225. 00|
PI PE EXTENSI ON, C RCULAR, 600 mm, RCP | | |
111, DO.3=65 | | |
0077 715-05756 20.300 m | 420. 00000 8526. 00| 185. 00000 3755. 50|
PI PE EXTENSI ON, Cl RCULAR 300 mm, CORR | | |
STEEL, FBBC, 1.63mm | | |
0078 715-06611 3.000 m | 620. 00000 1860. 00| 250. 00000 750. 00|
Pl PE EXRENSI ON, DEFROVED, 0.15 n? , | | |
CORR. STEEL, FBBC, 1.63mm | | |
0079 715-26744 1.000 EACH 5400. 00000 5400. 00| 4200. 00000 4200. 00|
GRATED BOX END SECTION, I, 10:1, 525 | | |
mm x 375 mm | | |
0080 715-46000 11. 000 EACH 230. 00000 2530. 00| 400. 00000 4400. 00|
PI PE END SECTI ON, 300 mm | | |
0081 715- 46005 7.000 EACH 260. 00000 1820. 00| 425. 00000 2975. 00|
PI PE END SECTI ON, 375 mm | | |
0082 715-46010 1.000 EACH 320. 00000 320. 00| 450. 00000 450. 00|
Pl PE END SECTI ON, 450 mm | | |
0083 715-46020 1.000 EACH 450. 00000 450. 00| 550. 00000 550. 00|
Pl PE END SECTI ON, 600 mm | | |
0084 715-92459 2.000 EACH 520. 00000 1040. 00| 200. 00000 400. 00|
Pl PE END SECTI ON, REI NSTALL | | |
0085 715-94424 91.000 m | 380. 00000 34580. 00| 400. 00000 36400. 00|
Pl PE, POLYETHYLENE LI NER, 800 mm | | |
0086 715-95490 1.800 m | 400. 00000 720. 00| 135. 00000 243. 00|
Pl PE, RELAID, 375 nm | | |
0087 718- 06526 4522. 000 | 28. 80000 130233. 60| 37. 05000 167540. 10|
HVA FOR UNDERDRAI NS | | |
0088 718- 06528 58. 000 EACH 650. 00000 37700. 00| 630. 00000 36540. 00|

I

OUTLET PROTECTCR, 1 | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/01/00
PAGE : 197 -6
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 5, 739, 321. 13 ROUTE : US 50 AND SR 37
CALL ORDER . 197 CONTRACT ID: R -24635-A COUNTI ES : LAVWRENCE
LETTI NG DATE : 04/18/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-1418333 | (2) 35-0918397 [
| ROGERS GROUP, | NC. | RIETH RILEY OONSTRUCTION |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0089 718-06531 143. 000 EACH 600. 00000 85800. 00| 600. 00000 85800. 00
OUTLET PROTECTOR, 3 | | |
0090 718-06532 3000.000 m | 1. 00000 3000. 00| 1. 00000 3000. 00
VI DEO | NSPECTI ON FOR UNDERDRAI NS | | |
0091 718-52610 2380.000 nB8 | 34. 50000 82110. 00| 34. 00000 80920. 00
AGGREGATE FOR UNDERDRAI NS | | [
0092 718-99153 74860.000 n2 | 1. 30000 97318. 00| 1. 30000 97318. 00
GEOTEXTI LES FOR UNDERDRAI N | | [
0093 720-03129 3.000 EACH 2800. 00000 8400. 00| 530. 00000 1590. 00
| NLET AND CASTI NG RESET | | [
0094 720- 44000 1.000 EACH 250. 00000 250. 00| 340. 00000 340. 00
CASTING ADJUST TO GRADE | [ [
0095 720- 44296 10. 000 EACH 1380. 00000 13800. 00| 550. 00000 5500. 00
CAP | NLET | | |
0096 720- 44297 2.000 EACH 900. 00000 1800. 00| 1000. 00000 2000. 00
I NLET APRON | | [
0097 720- 45070 5.000 EACH 2200. 00000 11000. 00| 1400. 00000 7000. 00
I NLET, P12A | | |
0098 720- 45275 5.000 EACH 2000. 00000 10000. 00| 1200. 00000 6000. 00
PI PE CATCH BASIN, 600 mm | | [
0099 720- 45410 1.000 EACH 2300. 00000 2300. 00| 2700. 00000 2700. 00
MANHOLE, C4 | | [
0100 720-97317 2.000 EACH 2000. 00000 4000. 00| 1250. 00000 2500. 00
I NLET, F | | |
0101 801-01093 24,000 EACH 900. 00000 21600. 00| 875. 00000 21000. 00
TEMPORARY WORKSI TE SPEED LIM T SI GN | | |
ASSEMBLY | [ |
0102 801-06198 84.000 DAY | 475. 00000 39900. 00| 510. 00000 42840. 00|
PATROLLER | | |
0103 801- 06207 19381.000 m | 3. 20000 62019. 20| 3. 15000 61050. 15
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mm | | |
0104 801-06218 552.500 m | 19. 00000 10497. 50| 18. 75000 10359. 38|
TEMPORARY TRANSVERSE PAVEMENT MARKI NG | | |
REMOVABLE, 600 mm | [ |
0105 801- 06640 54.000 EACH 105. 00000 5670. 00| 105. 00000 5670. 00
CONSTRUCTI ON SI GN, A | | [
0106 801-06710 185. 000 DAY | 18. 00000 3330. 00| 18. 00000 3330. 00
FLASHI NG ARROW S| GN | | [
0107 801-06775 LUWP|  120000. 00000 120000. 00| 58000. 00000 58000. 00

MAI NTAI NI NG TRAFFI C | [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/01/00
PAGE : 197 -7
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 5, 739, 321. 13 ROUTE : US 50 AND SR 37
CALL ORDER . 197 CONTRACT ID: R -24635-A COUNTI ES : LAVWRENCE
LETTI NG DATE : 04/18/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-1418333 | (2) 35-0918397 [
| ROGERS GROUP, | NC. | RIETH RILEY OONSTRUCTION |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0108 801-09133 2.000 EACH 8000. 00000 16000. 00| 8250. 00000 16500. 00|
TEMPORARY CHANGEABLE MESSAGE SI GN | |
0109 802-05701 60.000 m | 35. 00000 2100. 00| 34. 00000 2040. 00|
SI GN PCST, SQUARE, 1, REI NFORCED ANCHOR | | |
BASE | | |
0110 802- 05702 55.300 m | 31. 00000 1714. 30| 30. 00000 1659. 00|
SI GN POST, SQUARE, 2, REI NFORCED ANCHCR | | |
BASE | [ [
0111 803-02310 896.000 kg | 1. 80000 1612. 80| 1. 80000 1612. 80|
REI NFORCI NG STEEL, SI GN FOUNDATI ON | | |
0112 803- 05694 2.000 EACH 785. 00000 1570. 00| 770. 00000 1540. 00|
OVERHEAD SI GN STRUCTURE , CANTI LEVER, [ | |
SINGLE ARM RESET | | |
0113 803- 05694 2.000 EACH 700. 00000 1400. 00| 725. 00000 1450. 00|
OVERHEAD S| GN STRUCTURE , FOUNDATION, | | [
REMOVE | | |
0114 803- 06031 10.400 nB8 | 800. 00000 8320. 00| 800. 00000 8320. 00|
Sl GN FOUNDATI ONS, CONCRETE | | [
0115 804- 06771 227.000 EACH 28. 00000 6356. 00| 28. 00000 6356. 00|
DELI NEATOR POST, FLEXI BLE | | [
0116 805-01843 12.000 EACH 500. 00000 6000. 00| 500. 00000 6000. 00|
SI GNAL HANDHOLE ADJUST TO GRADE | | [
0117 805-01843 1.000 EACH 625. 00000 625. 00| 625. 00000 625. 00|
SI GNAL HANDHOLE ADJUST TO GRADE , AND | | |
FURNI SH CASTI NG | | |
0118 805-78470 175.000 m | 2. 70000 472. 50| 2. 70000 472. 50|
SI GNAL CABLE, ROADWAY LOOP, 1C 14CA | | |
0119 805- 78795 55.000 m | 36. 00000 1980. 00| 36. 00000 1980. 00|
SAW CUT FOR ROADWAY LOOP AND SEALER | | |
0120 805-92951 27.000 EACH 200. 00000 5400. 00| 200. 00000 5400. 00|
S| GNAL DETECTOR HOUSI NG ADJUST TO GRADE | | |
0121 808-06701 5430.000 m | 1. 00000 5430. 00| 1. 00000 5430. 00|
LI NE, THERMOPLASTI C, BROKEN, WHI TE, | | |
100mMm | | |
0122 808-06703 28727.000 m | 1. 00000 28727. 00| 1. 00000 28727. 00|
LI NE, THERMOPLASTI C, SOLID, WH TE, 2100nmj | |
0123 808- 06705 842.000 m | 2. 00000 1684. 00| 2. 00000 1684. 00|
LI NE, THERMOPLASTIC, SOLID, WH TE, 200 | | |
mm I I I
0124 808-06716 350.000 m | 1. 70000 595. 00| 1. 70000 595. 00|
I

LI NE, REMOVE |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 05/01/00
PACGE : 197 -8

ENG NEER S ESTI MATE: $ 5, 739, 321. 13 ROUTE : US 50 AND SR 37
CALL ORDER . 197 CONTRACT ID: R -24635-A COUNTI ES : LAVWRENCE
LETTI NG DATE : 04/18/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-1418333 | (2) 35-0918397 [
| ROGERS GROUP, | NC. | RIETH RILEY OONSTRUCTION |

LINE NO/ | TEM CODE / ALT [ | |

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

__________________________________________ o

0125 808- 75245 23542.000 m | 1. 00000 23542. 00| 1. 00000 23542. 00|
LI NE, THERMOPLASTIC, SOLID, YELLOW | | |
100Mm | | |

0126 808- 75297 286.500 m | 10. 00000 2865. 00| 10. 00000 2865. 00|
TRANSVERSE NMARKI NGS, THERMOPLASTI C, | | |
STOP LI NE, 600nmm | | [

0127 808- 75320 18.000 EACH 45, 00000 810. 00| 45. 00000 810. 00|
PAVEMENT MESSAGE MARKI NGS, | | [
THERMOPLASTI C, LANE | NDI CATI ON ARROW | |

0128 808- 75325 16. 000 EACH 55. 00000 880. 00| 57. 00000 912. 00|
PAVEMENT MESSAGE MARKI NGS, | | |
THERVOPLASTI C, WORD ( ONLY) | | [

0129 808- 75996 4.000 EACH 10. 00000 40. 00| 10. 00000 40. 00|
SNOAWPLOWABLE RAI SED PAVEMENT MARKER, | | |
REMOVE | | |

0130 808- 75998 988. 000 EACH 22. 00000 21736. 00| 22. 25000 21983. 00|
SNOWPLOMABLE RAI SED PAVEMENT MARKER [ | |

0131 808-97322 1. 000 EACH 100. 00000 100. 00| 105. 00000 105. 00|
PAVEMENT MESSAGE MARKI NGS, | | [
THERMOPLASTI C, WORDS (S| GNAL AHEAD), | [ [

3.05 m | | |
SECTI ON TOTALS | $ 5,595, 037. 50| $ 5,821, 155. 30|

CONTRACT TOTALS | $ 5,595, 037.50| $ 5,821, 155.




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/01/00
PAGE : 205 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 12,019, 696. 31 RQUTE : 30
CALL ORDER . 205 CONTRACT ID : R -24664-A COUNTI ES : WH TLEY
LETTI NG DATE : 04/18/00 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
CONTRACT TIME : 11/16/01 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRQJIECT(S) : NH 2008006
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1139301 E & B PAVING [|NC. $ 10, 829, 748. 90 100. 0000%
2 35-1065659 BROOKS CONSTRUCT! ON $ 10, 968, 972. 39 101. 2855%
3 34-4272670 JOHNSON, S.E. COMPANI ES $ 11, 380, 556. 89 105. 0860%
4 35-1185040 NI BLOCK EXCAVATING, | NC. $ 11, 749, 413. 24 108. 4920%
| (1) 35-1139301 | (2) 35-1065659 | (3) 34-4272670
|E & B PAVING |NC. | BROOKS CONSTRUCTI ON | JOHNSON, S.E. COMPANI ES
LINE NO / | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B S
SECTI ON 0001  ROAD REHABI LI TATI ON
I | |
0001 105- 01925 18.000 MOS | 1800. 00000 32400. 00| 1100. 00000 19800. 00| 1500. 00000 27000. 00
FIELD OFFICE, 51.1 n2 | | [
0002 105- 06845 LUMP|  28000. 00000 28000. 00|  24000. 00000 24000. 00|  30000. 00000 30000. 00
CONSTRUCTI ON ENGI NEERI NG | | |
0003 110- 01001 LUMP|  390000. 00000 390000. 00|  470000. 00000 470000. 00|  350000. 00000 350000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUMP|  200267. 00000 200267.00]  22000. 00000 22000. 00|  165000. 00000 165000. 00
CLEARI NG RI GHT OF WAY | |
0005 202- 02241 1856.000 m | 5. 25000 9744. 00| 5. 25000 9744. 00| 5. 25000 9744. 00
GUARDRAI L, REMOVE | |
0006 202- 02245 10. 000 EACH 92. 68000 926. 80| 230. 00000 2300. 00| 90. 00000 900. 00
TREE, 150 mm REMOVE | | |
0007 202- 02250 10.000 EACH 118. 60000 1186. 00| 470. 00000 4700. 00| 110. 00000 1100. 00
TREE, 250 mm REMOVE | | |
0008 202- 02255 5.000 EACH 289. 03000 1445. 15| 780. 00000 3900. 00| 250. 00000 1250. 00
TREE, 460 mm REMOVE | | |
0009 202- 02272 95.000 m | 36. 97000 3512. 15| 20. 00000 1900. 00| 18. 30000 1738. 50
PAVED S| DE DI TCH, REMOVE | | |
0010 202- 60820 303376.000 n2 | 0. 82000 248768. 32| 0. 42000 127417. 92| 0. 25000 75844. 00
SURFACE M LLING ASPHALT | | |
0011 202- 96151 LUVP| 1000. 00000 1000. 00| 1. 00000 1. 00| 1000. 00000 1000. 00
TRANSPORTATI ON OF SALVAGEABLE | TEMB | | |
0012 203- 02000 73.000 n8 | 15. 00000 1095. 00| 14. 00000 1022. 00| 10. 00000 730. 00
EXCAVATI ON,  COMMON | | |
0013 203- 02070 3957.000 n8 | 0. 10000 395. 70| 10. 00000 39570. 00| 5. 00000 19785. 00
BORROW | | |
0014 203-02131 100.000 n8 | 41. 87000 4187. 00| 50. 00000 5000. 00| 85. 00000 8500. 00

EXPLORATORY EXCAVATI ON | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/01/00
PAGE : 205 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 12,019, 696. 31 RQUTE : 30
CALL ORDER . 205 CONTRACT ID : R -24664-A COUNTI ES : WH TLEY
LETTI NG DATE : 04/18/00 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (1) 35-1139301 | (2) 35-1065659 | (3) 34-4272670
| E & B PAVING | NC | BROOKS CONSTRUCTI ON | JOHNSON, S. E. COWPAN ES
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0015 203-90014 12.076 STA | 10000. 00000 120760. 00| 14287. 77000 172539. 11| 8600. 00000 103853. 60
LI NEAR GRADI NG | | |
0016 203-91878 2373.000 m | 14. 78000 35072. 94| 15. 00000 35595. 00| 21. 00000 49833. 00
LI NEAR DI TCH GRADI NG | | [
0017 205-02229 75.000 m | 13. 65000 1023. 75| 13. 65000 1023. 75| 13. 65000 1023. 75

TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
STRAW BALE DI TCH CHECK | |
0018 205- 02234 15.000 EACH 900. 00000 13500. 00| 60. 00000 900. 00| 60. 00000 900. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
CULVERT Pl PE PROTECTI ON | | |

GUARDRAI L CONNECTOR SYSTEM W BEAM | |
CURVED, 1 | [

0019 211- 02060 633.500 n8 | 26. 81000 16984. 14| 23. 00000 14570. 50| 21. 00000 13303. 50
B BORROW FOR STRUCTURE BACKFI LL | | |

0020 303- 52308 270.000 My | 24. 79000 6693. 30| 12. 13000 3275. 10| 17. 50000 4725. 00
COVPACTED AGGREGATE FOR BASE, 0, 53 | | |

0022 305- 05731 19569.000 My | 36. 00000 704484. 00| 30. 86000 603899. 34| 50. 00000 978450. 00
W DENI NG W TH QCT/ QA HVA | | |

0023 305- 97019 184839.000 n2 | 1. 65000 304984. 35| 1. 80000 332710. 20 1. 65000 304984. 35
RUBBLI ZED PCCP | |

0024 401- 05437 81493.000 My | 28.00000  2281804. 00| 31.42000  2560510. 06 25. 00000 2037325. 00
QC/ QA HVA BASE 25.0 nm MAI NLI NE | | |

0025 401- 05455 32570.000 My | 30. 00000 977100. 00 31.42000  1023349. 40 26. 00000 846820. 00
QC/ QA HVA | NTERVEDI ATE 19.0 mm  MAI NLI NE| | |

0026 401- 05456 14805.000 My | 42. 00000 621810. 00| 40. 78000 603747. 90| 47.00000 695835. 00
QC/ QA HVA SURFACE 9.5 nm MAI NLI NE | | |

0027 401- 05459 34877.000 My | 26. 50000 924240. 50| 28. 66000 999574. 82 30. 00000 1046310. 00
QC/ QA HVA BASE 25.0 nm SHOULDER | | |

0028 401- 05463 17830.000 My | 28. 00000 499240. 00| 27. 56000 491394. 80| 36. 00000 641880. 00
QC/ QA HVA | NTERVEDI ATE 19.0 mm SHOULDER| | |

0029 401- 05464 9018.000 My | 30. 00000 270540. 00| 34. 17000 308145. 06 43. 00000 387774. 00
QY QA HVA SURFACE 9.5 nm SHOULDER |

0030 401- 06264 LUMP|  12000. 00000 12000. 00|  10900. 00000 10900. 00|  15000. 00000 15000. 00
PROFI LOGRAPH, HMVA | | |

0031 405- 05517 292.000 My | 285. 00000 83220. 00| 275. 57000 80466. 44| 200. 00000 58400. 00
ASPHALT FOR PRI ME COAT | |

0032 406- 05520 223.000 My | 170. 00000 37910. 00| 209. 44000 46705. 12| 190. 00000 42370. 00
ASPHALT FOR TACK COAT | | |

0033 506- 06333 3830.000 n2 | 30. 00000 114900. 00| 23. 92000 91613. 60| 53. 00000 202990. 00
PCCP PATCHI NG FULL DEPTH, 175MM | | |

0034 601- 01522 1.000 EACH 1150. 00000 1150. 00| 1150. 00000 1150. 00| 1150. 00000 1150. 00
GUARDRAI L TRANSI TI ON TYPE TGB | |

0035 601- 01625 4.000 EACH 1350. 00000 5400. 00| 1350. 00000 5400. 00| 1350. 00000 5400. 00

|
I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE :
PAGE :

05/ 01/
205 -3

00

ENG NEER S ESTI MATE: $ 12,019, 696. 31 RQUTE : 30
CALL ORDER . 205 CONTRACT ID : R -24664-A COUNTI ES : WH TLEY
LETTI NG DATE : 04/18/00 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (1) 35-1139301 | (2) 35-1065659 | (3) 34-4272670
| E & B PAVING | NC | BROOKS CONSTRUCTI ON | JOHNSON, S. E. COWPAN ES
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0036 601-01626 12. 000 EACH 1350. 00000 16200. 00| 1350. 00000 16200. 00| 1350. 00000 16200. 00
GUARDRAI L CONNECTOR SYSTEM W BEAM | | |
CURVED, 2 | | |
0037 601-01700 14. 000 EACH 1750. 00000 24500. 00| 1750. 00000 24500. 00| 1750. 00000 24500. 00
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 1 [ [ |
0038 601-02103 158.115 m | 51. 00000 8063. 87| 51. 00000 8063. 87| 51. 00000 8063. 87
GUARDRAI L, SHOP CURVED, WBEAM 1.905 m | | |
SPACI NG | | |
0039 601- 02205 3.000 EACH 800. 00000 2400. 00| 800. 00000 2400. 00| 800. 00000 2400. 00
TEMPORARY GUARD RAI L TRANSI TION, TGB | | |
0040 601- 02206 268.600 m | 25. 00000 6715. 00| 25. 00000 6715. 00| 25. 00000 6715. 00
TEMPCORARY GUARDRAI L, WBEAM 1.905 m | | |
SPACI NG | | |
0041 601- 94689 42.000 EACH 2950. 00000 123900. 00| 2950. 00000 123900. 00| 2950. 00000 123900. 00
GUARDRAI L END TREATMENT, OS | | |
0042 601-97080 3.000 EACH 2600. 00000 7800. 00| 2600. 00000 7800. 00| 2600. 00000 7800. 00
TEMPORARY GUARDRAI L END TREATMENT, OS | | |
0043 601-99105 13341.505 m | 31. 90000 425594, 01| 31. 90000 425594, 01| 31. 90000 425594, 01
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |
0044 603- 06040 574.000 m | 18. 75000 10762. 50| 18. 75000 10762. 50| 18. 75000 10762. 50
FENCE, FARM FIELD, 1190 nm | | [
0045 610- 05527 5650.000 My | 48. 00000 271200. 00| 44, 09000 249108. 50| 44. 50000 251425. 00
HVA FOR APPROACHES | | [
0046 611-52817 3.000 EACH 21600. 00000 64800. 00| 13500. 00000 40500. 00| 12700. 00000 38100. 00
TEMPORARY CROSSOVER, B | | |
0047 616-02320 903.200 n2 | 2.38000 2149. 62| 2. 00000 1806. 40| 2. 25000 2032. 20
GEOTEXTI LES | | [
0048 616- 06405 364.000 My | 40. 00000 14560. 00| 23. 00000 8372. 00| 33. 00000 12012. 00
Rl PRAP, REVETMENT | | [
0049 621-06574 920.000 n2 | 10. 60000 9752. 00| 10. 60000 9752. 00| 10. 60000 9752. 00
SODDI NG | | |
0050 715-01662 131.000 m | 25. 41000 3328. 71| 43. 00000 5633. 00| 35. 00000 4585. 00
Pl PE CLEANI NG 300nm TO 1200mm DI A | | |
0051 715-04618 1.000 EACH 1246. 88000 1246. 88| 1500. 00000 1500. 00| 1750. 00000 1750. 00
SAFETY METAL END SECTIQN, 6:1, 750 mm | | |
0052 715-05024 47.400 m | 180. 06000 8534. 84| 218. 00000 10333. 20| 111. 00000 5261. 40
PIPE, TYPE 2, O RCULAR 900 nm | | |
0053 715- 05053 4182.800 m | 29. 00000 121301. 20| 29. 00000 121301. 20| 29. 00000 121301. 20
PI PE, UNDERDRAI N OUTLET, 150 nm | | |
0054 715-05119 450.000 m | 59. 08000 26586. 00| 164. 00000 73800. 00| 39. 00000 17550. 00

PIPE, TYPE 1, C RCULAR 375 nm |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/01/00
PAGE : 205 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 12,019, 696. 31 RQUTE : 30
CALL ORDER . 205 CONTRACT ID : R -24664-A COUNTI ES : WH TLEY
LETTI NG DATE : 04/18/00 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (1) 35-1139301 | (2) 35-1065659 | (3) 34-4272670
| E & B PAVING |INC | BROOKS CONSTRUCTI ON | JOHNSON, S.E. COWPAN ES
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0055 715-05149 15.000 m | 90. 89000 1363. 35| 125. 00000 1875. 00| 120. 00000 1800. 00
PIPE, TYPE 2, O RCULAR 300 nm | [ |
0056 715-05151 3.800 m | 150. 00000 570. 00| 184. 00000 699. 20| 300. 00000 1140. 00
PIPE, TYPE 2, O RCULAR 375 mm [ [ [
0057 715-05152 1.800 m | 175. 30000 315. 54| 363. 00000 653. 40| 350. 00000 630. 00
PIPE, TYPE 2, O RCULAR 450 nm [ [ |
0058 715- 05154 2.000 m | 195. 58000 391. 16| 345. 00000 690. 00| 425. 00000 850. 00
PIPE, TYPE 2, O RCULAR 600 mm [ [ |
0059 715-05156 24.500 m | 165. 89000 4064. 31| 182. 00000 4459. 00| 210. 00000 5145. 00
PIPE, TYPE 2, O RCULAR 750 nm [ [ [
0060 715-05159 124.100 m | 185. 92000 23072. 67| 162. 00000 20104. 20| 150. 00000 18615. 00
PIPE, TYPE 2, CRCULAR 1050 nm | |
0061 715-05203 41875.200 m | 3. 45000 144469. 44| 3. 45000 144469. 44| 3. 45000 144469. 44
PIPE, TYPE 4, O RCULAR 100 nm [ [ |
0062 715- 46000 29.000 EACH 199. 51000 5785. 79| 190. 00000 5510. 00| 170. 00000 4930. 00
PI PE END SECTI ON, 300 mm | |
0063 715- 46005 13.000 EACH| 255. 73000 3324. 49| 205. 00000 2665. 00| 185. 00000 2405. 00
PI PE END SECTION, 375 mm | |
0064 715- 46010 5.000 EACH 256. 83000 1284. 15| 245. 00000 1225. 00| 200. 00000 1000. 00
PI PE END SECTI ON, 450 mm | |
0065 715- 46020 10. 000 EACH| 356. 71000 3567. 10| 360. 00000 3600. 00| 285. 00000 2850. 00
PI PE END SECTION, 600 mm | |
0066 715- 46030 10. 000 EACH| 518. 10000 5181. 00| 457. 00000 4570. 00| 350. 00000 3500. 00
PI PE END SECTION, 750 mm | |
0067 715-90588 3.000 m | 70. 31000 210. 93| 193. 00000 579. 00| 190. 00000 570. 00
PI PE, RELAID, 300 nm | | |
0068 715-97686 6. 000 EACH 4569. 75000 27418. 50| 4000. 00000 24000. 00| 4200. 00000 25200. 00
GRATED BOX END SECTION, 11, 10:1, 375 mmi | |
0069 718- 06526 4706.200 My | 25. 88000 121796. 46| 34.17000 160810. 85| 39. 00000 183541. 80
HVA FOR UNDERDRAI NS | | |
0070 718-06528 230. 000 EACH 550. 00000 126500. 00| 375. 00000 86250. 00| 550. 00000 126500. 00
OUTLET PROTECTOR, 1 | | |
0071 718-06532 3000.000 m | 6. 50000 19500. 00| 6. 50000 19500. 00| 6. 50000 19500. 00
VI DEO | NSPECTI ON FOR UNDERDRAI NS | | |
0072 718-52610 2597.300 nmB8 | 41. 50000 107787. 95| 41. 50000 107787. 95| 41. 50000 107787. 95
AGGREGATE FOR UNDERDRAI NS | | |
0073 720- 44000 1.000 EACH 134. 51000 134. 51| 620. 00000 620. 00| 300. 00000 300. 00
CASTI NG ADJUST TO GRADE | | |
0074 720-44296 1.000 EACH 157. 57000 157. 57| 620. 00000 620. 00| 400. 00000 400. 00
CAP | NLET | | |
0075 720-45030 1. 000 EACH 985. 38000 985. 38| 1200. 00000 1200. 00| 1700. 00000 1700. 00

I NLET, E7 | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/01/00
PAGE : 205 -5
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 12,019, 696. 31 RQUTE : 30
CALL ORDER . 205 CONTRACT ID : R -24664-A COUNTI ES : WH TLEY
LETTI NG DATE : 04/18/00 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (1) 35-1139301 | (2) 35-1065659 | (3) 34-4272670
| E & B PAVING | NC | BROOKS CONSTRUCTI ON | JOHNSON, S. E. COWPAN ES
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0076 720- 45270 3.000 EACH 706. 96000 2120. 88| 1000. 00000 3000. 00| 1450. 00000 4350. 00
PI PE CATCH BASIN, 450 mm | | |
0077 720- 45615 0.300 m | 965. 74000 289. 72| 2500. 00000 750. 00| 1000. 00000 300. 00
I NLET, RECONSTRUCT STRUCTURE | | [
0078 720-93501 2.000 EACH 4258. 17000 8516. 34| 6000. 00000 12000. 00| 6000. 00000 12000. 00
MANHOLE, L4 | | [
0079 801-01093 30. 000 EACH 2000. 00000 60000. 00| 2995. 00000 89850. 00| 2995. 00000 89850. 00
TEMPORARY WORKSI TE SPEED LIM T SI GN | | |
ASSEMBLY | | |
0080 801-04308 23.000 EACH 575. 00000 13225. 00| 575. 00000 13225. 00| 525. 00000 12075. 00
ROAD CLOSURE SI GN ASSEMBLY | | |
0081 801- 06203 33649.000 m | 0. 33000 11104. 17| 0. 33000 11104. 17| 0. 33000 11104. 17
TEMPORARY PAVEMENT MARKI NG, 100 nm | | |
0082 801- 06207 44628.000 m | 3. 21000 143255. 88| 3. 21000 143255. 88| 3. 21000 143255. 88
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | [
100 mMm | | |
0083 801-06211 36. 000 EACH 51. 00000 1836. 00| 51. 00000 1836. 00| 51. 00000 1836. 00

TEMPORARY PAVEMENT MESSAGE MARKI NG | | |
REMOVABLE, LANE | NDI CATI ON ARROWV [ | |

0084 801- 06212 36.000 EACH 70. 00000 2520. 00| 70. 00000 2520. 00| 70. 00000 2520. 00
TEMPORARY PAVEMENT NMESSAGE MARKI NG | | |
REMOVABLE, WORD ( ONLY) | [ |

0085 801- 06218 180.000 m | 25. 00000 4500. 00| 25. 00000 4500. 00| 25. 00000 4500. 00
TEMPORARY TRANSVERSE PAVEMENT MARKI NG | | |
REMOVABLE, 600 mm | [ |

0086 801- 06469 2425.000 m | 6. 20000 15035. 00| 6. 20000 15035. 00| 6. 20000 15035. 00
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | [
200 mMm | [ |

0087 801- 06605 92.000 EACH| 230. 00000 21160. 00| 230. 00000 21160. 00| 155. 00000 14260. 00
BARRI CADE, |11A | |

0088 801- 06606 138.000 EACH| 318. 00000 43884. 00| 318. 00000 43884. 00| 165. 00000 22770. 00
BARRI CADE, |11B | |

0089 801- 06640 169. 000 EACH| 235. 00000 39715. 00| 235. 00000 39715. 00| 245. 00000 41405. 00
CONSTRUCTI ON SIGN, A | |

0090 801- 06645 25.000 EACH| 160. 00000 4000. 00| 160. 00000 4000. 00| 55. 00000 1375. 00
CONSTRUCTION SIGN, B | |

0091 801-06710 840.000 DAY | 20. 00000 16800. 00| 20. 00000 16800. 00| 20. 00000 16800. 00
FLASH NG ARROW SI GN | | |

0092 801- 06775 LUMP|  193750. 00000 193750. 00| 175000. 00000 175000. 00] 510000. 00000 510000. 00
MAI NTAI NI NG TRAFFI C | | |

0093 804- 06725 156. 000 EACH| 13. 75000 2145. 00| 13. 75000 2145. 00| 13. 75000 2145, 00

DELI NEATOR W TH POST, DI, 75 nm | | [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/01/00
PAGE : 205 -6
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 12,019, 696. 31 RQUTE : 30
CALL ORDER . 205 CONTRACT ID : R -24664-A COUNTI ES : WH TLEY
LETTI NG DATE : 04/18/00 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (1) 35-1139301 | (2) 35-1065659 | (3) 34-4272670
| E & B PAVING | NC | BROOKS CONSTRUCTI ON | JOHNSON, S. E. COWPAN ES
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0094 804-06771 157. 000 EACH 17. 75000 2786. 75| 17. 75000 2786. 75| 17. 75000 2786. 75
DELI NEATOR POST, FLEXI BLE | | |
0095 805- 02327 17.000 EACH 250. 00000 4250. 00| 250. 00000 4250. 00| 150. 00000 2550. 00
S| GNAL DETECTOR HOUSI NG ADJUST TO GRADE]| | |
0096 805- 02503 1590.980 m | 0. 55000 875. 04| 0. 55000 875. 04| 0. 80000 1272.78
CABLE, ROADWAY LOOP, 1C 14GA. | | [
0097 805- 02595 10. 000 EACH| 150. 00000 1500. 00| 150. 00000 1500. 00| 200. 00000 2000. 00
CONTROLLER, RESET TI M NG | | |
0098 805- 78795 577.400 m | 30. 00000 17322. 00| 30. 00000 17322. 00| 25. 00000 14435. 00
SAW CUT FOR ROADWAY LOOP AND SEALER | | |
0099 805- 94295 50. 000 EACH 180. 00000 9000. 00| 180. 00000 9000. 00| 225. 00000 11250. 00
SI GNAL HEAD, RELOCATE | | [
0100 808- 03631 25547.000 m | 1. 30000 33211. 10| 1. 05000 26824, 35| 1. 05000 26824. 35
LI NE, EPOXY, SCOLID, WH TE, 100 nm | | |
0101 808- 03632 25390.000 m | 1. 30000 33007. 00| 1. 05000 26659. 50| 1. 05000 26659. 50
LI NE, EPOXY, SCLID, YELLOW 100 nmm | | |
0102 808- 05534 150.000 m | 3. 00000 450. 00| 5. 35000 802. 50| 5. 35000 802. 50
LI NE, EPOXY, SCOLID, WH TE, 200 nm | | |
0103 808- 05866 94.500 n2 | 13. 00000 1228. 50| 13. 00000 1228. 50| 13. 00000 1228. 50
PAVEMENT MESSAGE MARKI NG, REMOVE | | [
0104 808- 06368 142.400 m | 7.90000 1124. 96| 7.90000 1124, 96| 7.90000 1124. 96
TRANSVERSE MARKI NG REMOVE | | [
0105 808- 06680 66.000 m | 17. 00000 1122. 00| 8. 00000 528. 00| 8. 00000 528. 00

TRANSVERSE MARKI NGS EPOXY , SOLID WA TE, | | |
CROSSHATCH LI NE, 300 MM | | |

0106 808- 06716 1181.000 m | 3.30000 3897. 30| 3. 30000 3897. 30| 3.30000 3897. 30
LI NE, REMOVE | | |

0107 808- 74805 384.000 m | 25. 00000 9600. 00| 16. 00000 6144. 00| 16. 00000 6144. 00
TRANSVERSE MARKI NGS, EPOXY, STOP LINE, | [ |
600 nm | | |

0108 808- 74807 33.000 EACH 115. 00000 3795. 00| 85. 00000 2805. 00| 85. 00000 2805. 00
PAVEMENT MESSAGE MARKI NGS, EPOXY, LANE | | |
| NDI CATI ONS ARROAS | [ |

0109 808- 74808 31.000 EACH 150. 00000 4650. 00| 115. 00000 3565. 00| 115. 00000 3565. 00
PAVEMENT MESSAGE MARKI NGS, EPOXY, WORD | | |
(ONLY) I I I

0110 808- 75061 5990.000 m | 9. 21000 55167. 90| 6. 75000 40432. 50| 9. 21000 55167. 90
LINE, PREFORMED PLASTIC, BROKEN, WH TE, | | |
125 mm | | |

0111 808- 75996 1315.000 EACH 3. 00000 3945. 00| 2. 40000 3156. 00| 3. 55000 4668. 25

SNOWPLOWABLE RAI SED PAVEMENT MARKER, | | I
REMOVE | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/01/00
PAGE : 205 -7
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 12,019, 696. 31 RQUTE : 30
CALL ORDER . 205 CONTRACT ID : R -24664-A COUNTI ES : WH TLEY
LETTI NG DATE : 04/18/00 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (1) 35-1139301 | (2) 35-1065659 | (3) 34-4272670
| E & B PAVING | NC | BROOKS CONSTRUCTI ON | JOHNSON, S. E. COWPAN ES
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0112 808- 75998 1315. 000 EACH 20. 00000 26300. 00| 20. 00000 26300. 00| 20. 00000 26300. 00
SNOAPLOMBLE RAI SED PAVEMENT NARKER | | |
TYPE 2 | | |
0113 808-99195 3173.000 m | 9. 21000 29223. 33| 6. 75000 21417. 75| 9. 21000 29223. 33
LI NE, PREFORMED PLASTIC, SOLID, WH TE, | | |
125 mm | | |
0114 303- 04056 500.000 My | 21. 80000 10900. 00| 19. 00000 9500. 00| 17. 50000 8750. 00
COVPACTED AGGREGATE FOR BASE, 0, 73 | | |
0115 305-60400 500.000 My | 27. 15000 13575. 00| 17. 64000 8820. 00| 15. 00000 7500. 00
COVPACTED AGGREGATE FOR PATCHI NG | | |
0116 401- 05437 5522.000 My | 29. 00000 160138. 00| 30. 86000 170408. 92| 36. 50000 201553. 00

QC/ QA HVA BASE 25.0 nm MAINLINE , FOR |
TEMPORARY CROSSOVER [

0117 401- 05455 922.000 My | 35. 50000 32731. 00
QC/ QA HVA | NTERVEDI ATE 19.0 mm | |
MAI NLI NE , FOR TEMPORARY CROSSOVER | [

I I

|
|I

0118 401- 05456 411.000 My | 60. 00000 24660. 00| 44. 09000 18120. 99| 59. 00000 24249. 00

I
I
I
I

I
30. 86000 28452. 92| 39. 00000 35958. 00

QC/ QA HVA SURFACE 9.5 mm MAI NLI NE
FOR TEMPORARY CROSSOVER |

0119 506- 06333 1947.100 n2 | 30. 00000 58413. 00 38. 27000 74515. 52| 51. 50000 100275. 65
PCCP PATCHI NG FULL DEPTH , 225 WM | |
SECTI ON TOTALS | $ 10, 829, 748. 90| $ 10, 968, 972. 39| $ 11, 380, 556. 89
------------------------------------------ e m m e e e e e et m e e e e e e e e e e e e e e e e e e e e e e e eeeeeeeooooo

CONTRACT TOTALS | $ 10, 829, 748. 90| $ 10, 968, 972. 39| $ 11, 380, 556. 89




B BORROW FOR STRUCTURE BACKFI LL

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/01/00
PAGE : 205 -8
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 12,019, 696. 31 RQUTE : 30
CALL ORDER . 205 CONTRACT ID : R -24664-A COUNTI ES : WH TLEY
LETTI NG DATE : 04/18/00 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (4) 35-1185040 | |
| NI BLOCK EXCAVATI NG | NC. | |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
SECTI ON 0001 ROAD REHABI LI TATI ON
I I |
0001 105-01925 18.000 MOS | 1200. 00000 21600. 00| |
FIELD OFFICE, 51.1 n2 [ [ [
0002 105- 06845 LUWP| 33450. 00000 33450. 00| |
CONSTRUCTI ON ENG NEERI NG | | [
0003 110-01001 LUWP|  587000. 00000 587000. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUWP| 88750. 00000 88750. 00| |
CLEARI NG RI GHT OF WAY | | [
0005 202- 02241 1856.000 m | 5. 20000 9651. 20|
GUARDRAI L, REMOVE [ | [
0006 202-02245 10. 000 EACH 120. 00000 1200. 00|
TREE, 150 mm REMOVE | [ |
0007 202- 02250 10. 000 EACH 370. 00000 3700. 00|
TREE, 250 mm REMOVE | [ [
0008 202- 02255 5.000 EACH 520. 00000 2600. 00| |
TREE, 460 mm REMOVE | [ [
0009 202-02272 95.000 m | 27. 00000 2565. 00| |
PAVED S| DE DI TCH, REMOVE | [ [
0010 202-60820 303376.000 n2 | 0. 85000 257869. 60| |
SURFACE M LLI NG ASPHALT | |
0011 202-96151 LUWP| 1200. 00000 1200. 00| |
TRANSPORTATI ON OF SALVAGEABLE | TEMB | | |
0012 203-02000 73.000 nB8 | 16. 00000 1168. 00| |
EXCAVATI ON, COVMON | [ |
0013 203- 02070 3957.000 nB | 11. 80000 46692. 60| |
BORROW | [ |
0014 203-02131 100. 000 nm8 | 49. 00000 4900. 00| |
EXPLORATORY EXCAVATI ON | | |
0015 203-90014 12. 076 STA | 16500. 00000 199254. 00| |
LI NEAR GRADI NG | [ [
0016 203-91878 2373.000 m | 14. 30000 33933. 90| |
LI NEAR DI TCH GRADI NG | | |
0017 205-02229 75.000 m | 14. 00000 1050. 00| |
TEMPORARY ERCS|I ON AND SEDI MENT CONTROL, | | |
STRAW BALE DI TCH CHECK | | [
0018 205- 02234 15.000 EACH 62. 00000 930. 00|
TEMPORARY ERCS|I ON AND SEDI MENT CONTROL, | | |
CULVERT Pl PE PROTECTI ON | | |
0019 211-02060 633.500 nB | 22. 00000 13937. 00| |
| |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/01/00
PAGE : 205 -9
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 12,019, 696. 31 RQUTE : 30
CALL ORDER . 205 CONTRACT ID : R -24664-A COUNTI ES : WH TLEY
LETTI NG DATE : 04/18/00 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (4) 35-1185040 | |
| NI BLOCK EXCAVATI NG | NC. | |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0020 303-52308 270.000 My | 14. 20000 3834. 00| |
COVPACTED AGGREGATE FOR BASE, 0, 53 | | |
0022 305-05731 19569.000 My | 47. 00000 919743. 00| |
W DENI NG W TH QC/ QA HVA [ [ [
0023 305-97019 184839.000 n2 | 1. 65000 304984. 35| |
RUBBLI| ZED PCCP | [ [
0024 401- 05437 81493.000 My | 30. 00000 2444790. 00| |
QT QA HVA BASE 25.0 mm MAI NLI NE | [ [
0025 401- 05455 32570.000 My | 31. 00000 1009670. 00| |
QC/ QA HVA | NTERMEDI ATE 19.0 mm MAI NLI NE| | |
0026 401- 05456 14805.000 My | 39. 00000 577395. 00| |
QT QA HVA SURFACE 9.5 mm MAI NLI NE | [ [
0027 401- 05459 34877.000 My | 25. 50000 889363. 50| |
QT QA HMVA BASE 25.0 mm SHOULDER | [ |
0028 401- 05463 17830.000 My | 26. 50000 472495, 00| |
QT QA HVA | NTERVEDI ATE 19.0 nm SHOULDER| [ [
0029 401- 05464 9018.000 My | 29. 00000 261522. 00| |
QT QA HMVA SURFACE 9.5 nm SHOULDER | [ [
0030 401- 06264 LUWP| 5700. 00000 5700. 00| |
PROFI LOGRAPH, HMVA | [ [
0031 405-05517 292.000 My | 400. 00000 116800. 00| |
ASPHALT FOR PRI ME COAT | [ |
0032 406- 05520 223.000 My | 245, 00000 54635. 00| |
ASPHALT FOR TACK COAT | | |
0033 506- 06333 3830.000 n2 | 50. 00000 191500. 00| |
PCCP PATCHI NG, FULL DEPTH , 175WMM | | |
0034 601- 01522 1.000 EACH 1370. 00000 1370. 00| |
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0035 601-01625 4.000 EACH 1910. 00000 7640. 00| |
GUARDRAI L CONNECTOR SYSTEM W BEAM | | |
CURVED, 1 [ [ |
0036 601-01626 12. 000 EACH| 1910. 00000 22920. 00| |
GUARDRAI L CONNECTOR SYSTEM W BEAM | | |
CURVED, 2 | | |
0037 601-01700 14. 000 EACH| 1750. 00000 24500. 00| |
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 1 | [ |
0038 601-02103 158.115 m | 44, 00000 6957. 06| |
GUARDRAI L, SHOP CURVED, WBEAM 1.905 m | | |
SPACI NG | | |
0039 601- 02205 3.000 EACH 940. 00000 2820. 00| |
|

TEMPORARY GUARD RAIL TRANSI TION, TGB |



ENG NEER S ESTI MATE: $ 12,019, 696. 31

CALL CRDER @ 205

LETTI NG DATE : 04/18/00 10:00 AM

SET- AS| DE :

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

CONTRACT I D :
DI STRI CT :

R -24664- A
FT. WAYNE DI STRI CT

RQUTE : 30

DATE : 05/01/00
PAGE : 205 -10

COUNTI ES : WH TLEY

LINE NO/ I TEM CODE / ALT

| (4) 35-1185040

| NI BLOCK EXCAVATI NG,

| TEM DESCRI PTI ON QUANTI TY
0040 601- 02206 268.600 m |
TEMPORARY GUARDRAI L, WBEAM 1.905 m |
SPACI NG |
0041 601- 94689 42.000 EACH
GUARDRAI L END TREATMENT, CS |
0042 601- 97080 3.000 EACH
TEMPORARY GUARDRAI L END TREATMENT, OS |
0043 601- 99105 13341.505 m |
GUARDRAI L, WBEAM 1.905 m SPACI NG |
0044 603- 06040 574.000 m |
FENCE, FARM FIELD, 1190 nm |
0045 610- 05527 5650.000 My |
HVA FOR APPROACHES |
0046 611- 52817 3.000 EACH
TEMPORARY CROSSOVER, B |
0047 616- 02320 903.200 n2 |
GEOTEXTI LES |
0048 616- 06405 364.000 My |
Rl PRAP, REVETMENT |
0049 621- 06574 920.000 n2 |
SODDI NG |
0050 715- 01662 131.000 m |
Pl PE CLEANI NG 300mm TO 1200nm DI A |
0051 715- 04618 1.000 EACH
SAFETY METAL END SECTION, 6:1, 750 nm |
0052 715- 05024 47.400 m |
PIPE, TYPE 2, CIRCULAR 900 nm [
0053 715- 05053 4182.800 m |
Pl PE, UNDERDRAI N QUTLET, 150 nm |
0054 715- 05119 450.000 m |
PIPE, TYPE 1, CIROULAR 375 nm [
0055 715- 05149 15.000 m |
PIPE, TYPE 2, CIRCULAR 300 nm [
0056 715- 05151 3.800 m |
PIPE, TYPE 2, CIROULAR 375 nm [
0057 715- 05152 1.800 m |
PIPE, TYPE 2, CIROULAR 450 nm [
0058 715- 05154 2.000 m |
PIPE, TYPE 2, CIRCULAR 600 nm [
0059 715- 05156 24.500 m |
PIPE, TYPE 2, CIRCULAR 750 nm [

UNI'T PR CE

3545.
2250.
34.
22.
52.

26350.

24.

16.

39.

1445,

200.

30.

175.

100.

190.

345.

325.

170.

00000

00000

00000

00000

00000

00000

. 45000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000
00000

I NC.

ANOUNT]|

148890.

6750.

453611.

12628.

293800.

79050.

2212.

8736.

14720.

51009.

1445.

9480.

125484.

78750.

1500.

722.

621.

650.

4165.

00|
00|
00|
00|
00|
00|
00|

UNI T PRI CE AMOUNT]|

UNT PRI CE AMOUNT



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

ENG NEER S ESTI MATE: $ 12,019, 696. 31

CALL CRDER @ 205
LETTI NG DATE : 04/18/00 10:

SET- AS| DE :

TABULATI ON CF BI DS

CONTRACT I D :
00 AM DI STRI CT :

R -24664- A
FT. WAYNE DI STRI CT

RQUTE : 30

DATE : 05/01/00
PAGE : 205 -11

COUNTI ES : WH TLEY

LINE NO/ I TEM CODE / ALT

| TEM DESCRI PTI ON QUANTI

__________________________________________ o e e e e e e e e e e e e m e e =

0060 715- 05159 124.100 m | 195. 00000
PIPE, TYPE 2, CIRCULAR 1050 nm |

0061 715- 05203 41875.200 m | 4. 00000
PIPE, TYPE 4, CIROULAR 100 nm [

0062 715- 46000 29.000 EACH 180. 00000
PI PE END SECTI ON, 300 mm |

0063 715- 46005 13.000 EACH 210. 00000
PI PE END SECTI ON, 375 mm |

0064 715- 46010 5.000 EACH 265. 00000
Pl PE END SECTI ON, 450 mm |

0065 715- 46020 10.000 EACH 335. 00000
PI PE END SECTI ON, 600 mm |

0066 715- 46030 10.000 EACH 475. 00000
Pl PE END SECTION, 750 mm |

0067 715-90588 3.000 m | 165. 00000
PI PE, RELAID, 300 mm |

0068 715- 97686 6.000 EACH 3995. 00000
GRATED BOX END SECTION, |1, 10:1, 375 nmj

0069 718- 06526 4706.200 My | 41. 00000
HVA FOR UNDERDRAI NS |

0070 718- 06528 230.000 EACH 445. 00000
QUTLET PROTECTOR, 1 |

0071 718- 06532 3000.000 m | 7.00000
VI DEO | NSPECTI ON FCR UNDERDRAI NS |

0072 718-52610 2597.300 nB | 43. 00000
AGGREGATE FOR UNDERDRAI NS |

0073 720- 44000 1.000 EACH 350. 00000
CASTING ADIUST TO GRADE |

0074 720- 44296 1.000 EACH 600. 00000
CAP | NLET |

0075 720- 45030 1.000 EACH 1175. 00000
I NLET, E7 |

0076 720- 45270 3.000 EACH 975. 00000
Pl PE CATCH BASIN, 450 mm |

0077 720- 45615 0.300 m | 2000. 00000
I NLET, RECONSTRUCT STRUCTURE |

0078 720- 93501 2.000 EACH 5750. 00000
MANHOLE, L4 |

0079 801- 01093 30.000 EACH 1030. 00000
TEMPORARY WORKSI TE SPEED LIM T SI GN |

ASSEMBLY

| (4) 35-1185040

| NI BLOCK EXCAVATI NG,

I
TY | UNIT PRICE

I NC.

ANOUNT]|

167500.
5220.
2730.
1325.
3350.
4750.

495.
23970.
192954.
102350.
21000.
111683.
350.
600.
1175.
2925.
600.
11500.

30900.

UNI T PRI CE AMOUNT]|

UNT PRI CE AMOUNT



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/01/00
PAGE : 205 -12
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 12,019, 696. 31 RQUTE : 30
CALL ORDER . 205 CONTRACT ID : R -24664-A COUNTI ES : WH TLEY
LETTI NG DATE : 04/18/00 10:00 AM DI STRI CT . FT. WAYNE DI STRICT

SET- AS| DE :

| (4) 35-1185040 | |
| NI BLOCK EXCAVATI NG, | NC. | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRICE AMOUNT

------------------------------------------ ST
0080 801- 04308 23.000 EACH 580. 00000 13340. 00|
RCAD CLOSURE SI GN ASSEMBLY | |
0081 801- 06203 33649.000 m | 0. 30000 10094. 70|
TEMPCRARY PAVEMENT NMARKI NG 100 mm | |
0082 801- 06207 44628.000 m | 3. 40000 151735. 20|
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | |
100 mm | |
0083 801-06211 36. 000 EACH 54. 00000 1944. 00|

TEMPORARY PAVEMENT NESSAGE MARKI NG | |
REMOVABLE, LANE | NDI CATI ON ARROWV [ |
0084 801- 06212 36.000 EACH| 74. 00000 2664. 00|
TEMPORARY PAVEMENT NMESSAGE MARKI NG, | |
REMOVABLE, WORD (CNLY) | [
0085 801- 06218 180.000 m | 22. 00000 3960. 00|
TEMPORARY TRANSVERSE PAVEMENT MARKI NG | |
REMOVABLE, 600 mm | [

0086 801- 06469 2425.000 m | 7.00000 16975. 00|
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | |
200 mm | |

0087 801- 06605 92.000 EACH 180. 00000 16560. 00|

0088 801- 06606 138.000 EACH 220. 00000 30360. 00
BARRI CADE, |11B | |

0089 801- 06640 169. 000 EACH 240. 00000 40560. 00]
CONSTRUCTI ON SI GN, A | |

0090 801- 06645 25.000 EACH 165. 00000 4125. 00|
CONSTRUCTI ON SI GN, B | |

0091 801- 06710 840.000 DAY | 21. 00000 17640. 00|
FLASHI NG ARROW S| GN | |

0092 801- 06775 LUWP|  186500. 00000 186500. 00|
MAI NTAI NI NG TRAFFI C | |

0093 804- 06725 156. 000 EACH| 20. 00000 3120. 00|
DELI NEATOR W TH POST, DI, 75 mm | |

0094 804- 06771 157.000 EACH 23.00000 3611. 00|
DELI NEATOR POST, FLEXI BLE | |

0095 805- 02327 17.000 EACH 260. 00000 4420. 00|
SI GNAL DETECTOR HOUSI NG, ADJUST TO GRADE] |

0096 805- 02503 1590.980 m | 0. 58000 922. 77
CABLE, ROADVAY LOCP, 1C 14GA. | |

0097 805- 02595 10. 000 EACH 155. 00000 1550. 00|

|
I
|
I
|
I
|
I
|
I
|
I
:
I
I
I
I
I
BARRI CADE, 111A | | |
I
I
I
I
I
I
I
I
I
I
I
I
I
I
|
I
|
I

CONTROLLER, RESET TI M NG | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 05/01/00
PAGE : 205 -13

ENG NEER S ESTI MATE: $ 12,019, 696. 31 ROUTE : 30
CALL ORDER : 205 CONTRACT ID : R -24664-A COUNTI ES : WH TLEY
LETTI NG DATE : 04/18/00 10:00 AM DI STRI CT . FT. WAYNE DI STRI CT
SET- AS| DE :
| (4) 35-1185040 | |
| NI BLOCK EXCAVATI NG | NC. | |
LINE NO/ |ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE ANMOUNT
__________________________________________ e
0098 805- 78795 577.400 m | 31. 00000 17899. 40| |
SAW CUT FOR ROADWAY LOCOP AND SEALER | | |
0099 805- 94295 50. 000 EACH 190. 00000 9500. 00| |
S| GNAL HEAD, RELOCATE | | |
0100 808-03631 25547.000 m | 1. 15000 29379. 05| |
LI NE, EPOXY, SOLID, WHITE, 100 mm | | |
0101 808- 03632 25390.000 m | 1. 15000 29198. 50| |
LI NE, EPOXY, SCLID, YELLOW 100 nm | | |
0102 808- 05534 150.000 m | 5. 60000 840. 00| |
LI NE, EPOXY, SOLID, WHITE, 200 nm | | |
0103 808- 05866 94.500 n2 | 13. 50000 1275. 75| |
PAVEMENT MESSAGE MARKI NG REMOVE | | |
0104 808- 06368 142.400 m | 7.00000 996. 80| |
TRANSVERSE MARKI NG, REMOVE | | |
0105 808- 06680 66.000 m | 11. 00000 726. 00| |
TRANSVERSE MARKI NGS EPOXY , SCLID WH TE, | | |
CROSSHATCH LI NE, 300 MM | | |
0106 808-06716 1181.000 m | 3. 50000 4133. 50| |
LI NE, REMOVE | | |
0107 808- 74805 384.000 m | 22. 00000 8448. 00| |
TRANSVERSE MARKI NGS, EPOXY, STCP LINE, | | |
600 mMm | | |
0108 808- 74807 33.000 EACH 100. 00000 3300. 00| |
PAVEMENT MESSAGE MARKI NGS, EPOXY, LANE | | |
| NDI CATI ONS ARROVWS | | |
0109 808- 74808 31.000 EACH 125. 00000 3875. 00| |
PAVEMENT MESSAGE MARKI NGS, EPOXY, WORD | | |
(ONLY) I I |
0110 808- 75061 5990.000 m | 8. 00000 47920. 00| |
LI NE, PREFORMED PLASTI C, BROKEN, WH TE, | | |
125 mm | | |
0111 808- 75996 1315. 000 EACH| 2.50000 3287. 50| |
SNOWPLOMBLE RAI SED PAVEMENT MARKER, | | |
REMOVE | | |
0112 808- 75998 1315. 000 EACH 21. 00000 27615. 00| |
SNOAWPLOMBLE RAlI SED PAVEMENT MARKER , | | |
TYPE 2 | | |
0113 808-99195 3173.000 m | 8. 15000 25859. 95| |
LI NE, PREFORMED PLASTIC, SOLID, WH TE, | | |
125 mm | |
0114 303- 04056 500.000 My | 15. 50000 7750. 00| |
|

COVPACTED AGGREGATE FOR BASE, 0, 73 | [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 05/01/00
PAGE : 205 -14

PCCP PATCHI NG, FULL DEPTH , 225 MM
SECTI ON TOTALS

ENG NEER S ESTI MATE: $ 12,019, 696. 31 RQUTE : 30
CALL ORDER . 205 CONTRACT ID : R -24664-A COUNTI ES : WH TLEY
LETTI NG DATE : 04/18/00 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (4) 35-1185040 |
| NI BLOCK EXCAVATI NG | NC. | |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
__________________________________________ o
0115 305- 60400 500. 000 | 17. 50000 8750. 00| |
COVPACTED AGGREGATE FOR PATCHI NG | | |
0116 401- 05437 5522.000 My | 38. 00000 209836. 00| |
QT QA HVA BASE 25.0 mm MAINLINE , FOR | [ [
TEMPORARY CROSSOVER [ |
0117 401- 05455 922.000 My | 40. 50000 37341. 00| |
QU QA HVA | NTERMEDI ATE 19.0 nm | | |
MAI NLI NE , FOR TEMPORARY CROSSOVER | | |
0118 401- 05456 411.000 My | 47. 00000 19317. 00| |
QT QA HVA SURFACE 9.5 nm MAINLINE , | [ [
FOR TEMPCRARY CROSSOVER | | |
0119 506- 06333 1947.100 nm2 | 75. 00000 146032. 50| |
I I
I I

CONTRACT TOTALS

| $ 11, 749, 413. 24

| $ 11, 749, 413. 24| I




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/01/00
PAGE : 207 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 13, 269, 445. 82 RQUTE : 30
CALL ORDER . 207 CONTRACT ID : R -24665-A COUNTI ES : ALLEN VH TLEY
LETTI NG DATE : 04/18/00 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
CONTRACT TIME : 11/01/01 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRQIECT(S) : NH 2011013
201100J
201100J
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOW BI D
1 35-1065659 BROOKS CONSTRUCTI ON $ 12,367, 297. 48 100. 0000%
2 34-4272670 JOHNSON, S.E. COWPAN ES $ 12, 697,522. 12 102. 6701%
| (1) 35- 1065659 | (2) 34-4272670 [
| BROOKS CONSTRUCTI ON | JOHNSON, S.E. COWPAN ES [
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVMOUNT| UNIT PRICE AVMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ O
SECTI ON 0001  ROAD REHABI LI TATI ON
I | |
0001 105-01925 24.000 MS | 1100. 00000 26400. 00| 1200. 00000 28800. 00|
FI ELD OFFICE, 51.1 n2 | | [
0002 105- 06845 LUMP|  24000. 00000 24000.00]  30000. 00000 30000. 00|
CONSTRUCTI ON ENG NEERI NG | | |
0003 110- 01001 LUMP|  517000. 00000 517000. 00] 370000. 00000 370000. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | [
0004 201-52370 LUVP|  24000. 00000 24000. 00|  190000. 00000 190000. 00|
CLEARI NG R GHT OF WAY | | |
0005 202- 02240 7882.000 n2 | 8. 30000 65420. 60| 4. 70000 37045. 40|
PAVEMENT, REMOVE | | |
0006 202- 02241 1724.000 m | 5. 25000 9051. 00| 5. 25000 9051. 00|
GUARDRAI L, REMOVE | | [
0007 202- 02245 10. 000 EACH| 230. 00000 2300. 00| 90. 00000 900. 00|
TREE, 150 nm REMOVE | | [
0008 202- 02250 17.000 EACH| 470. 00000 7990. 00| 110. 00000 1870. 00|
TREE, 250 nm REMOVE | | [
0009 202- 02255 5.000 EACH 780. 00000 3900. 00| 250. 00000 1250. 00|
TREE, 460 nm REMOVE | | [
0010 202- 60820 336988.000 n2 | 0. 24000 80877. 12| 0. 20000 67397. 60|
SURFACE M LLI NG ASPHALT | | [
0011 202- 95027 1.000 EACH| 500. 00000 500. 00| 1000. 00000 1000. 00|
| MPACT ATTENUATOR, REMOVE | | [
0012 202- 96151 LUMP| 1. 00000 1. 00| 1000. 00000 1000. 00|
TRANSPORTATI ON OF SALVAGEABLE | TEMS [ | [
0013 203- 02000 11768.000 n8 | 11. 22000 132036. 96| 10. 50000 123564. 00|
EXCAVATI ON,  COMVON | | |
0014 203- 02131 100.000 n8 | 50. 00000 5000. 00| 85. 00000 8500. 00|

EXPLORATORY EXCAVATI ON | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/01/00
PAGE : 207 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 13, 269, 445. 82 RQUTE : 30
CALL ORDER . 207 CONTRACT ID : R -24665-A COUNTI ES : ALLEN VH TLEY
LETTI NG DATE : 04/18/00 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (1) 35- 1065659 | (2) 34-4272670 [
| BROOKS CONSTRUCTI ON | JOHNSON, S.E. COWPAN ES |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0015 203-90014 14.450 STA | 13666. 64000 197482. 95| 7400. 00000 106930. 00
LI NEAR GRADI NG | | |
0016 203-91878 50.000 m | 100. 00000 5000. 00| 48. 00000 2400. 00
LI NEAR DI TCH GRADI NG | | [
0017 205-02229 75.000 m | 11. 15000 836. 25| 11. 15000 836. 25
TEMPORARY ERCS|I ON AND SEDI MENT CONTROL, | | |
STRAW BALE DI TCH CHECK | | |
0018 205- 02234 15. 000 EACH 60. 00000 900. 00| 60. 00000 900. 00|
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
CULVERT Pl PE PROTECTI ON [ | [
0019 211-02060 357.700 nB8 | 23. 00000 8227. 10| 19. 00000 6796. 30
B BORROW FOR STRUCTURE BACKFI LL | |
0020 303-52308 24141.000 My | 10. 09000 243582. 69| 11. 80000 284863. 80
COVPACTED AGGREGATE FOR BASE, 0, 53 | | |
0022 305-97019 210800.000 n2 | 1. 80000 379440. 00| 1. 65000 347820. 00
RUBBLI| ZED PCCP | | [
0023 401- 05437 94842.000 My | 29. 34000 2782664. 28| 25. 00000 2371050. 00
QC/ QA HVA BASE 25.0 mm MAI NLI NE | | [
0024 401- 05455 39167.000 My | 29. 31000 1147984. 77| 26. 00000 1018342. 00
QT QA HVA | NTERVEDI ATE 19.0 mm  MAI NLI NE| [ [
0025 401- 05456 17382.000 My | 38. 78000 674073. 96| 47. 00000 816954. 00
QT QA HVA SURFACE 9.5 mm MAI NLI NE | | [
0026 401- 05459 40598.000 My | 26. 71000 1084372. 58| 30. 00000 1217940. 00
QT QA HMVA BASE 25.0 mm SHOULDER | | [
0027 401- 05463 21035.000 My | 26. 90000 565841. 50| 30. 00000 631050. 00
QC/ QA HVA | NTERVEDI ATE 19.0 nm  SHOULDER| | |
0028 401- 05464 10487.000 My | 32. 50000 340827. 50| 40. 00000 419480. 00|
QC/ QA HVA SURFACE 9.5 nm SHOULDER | | [
0029 401- 05467 5202.100 m | 1. 20000 6242. 52| 0. 75000 3901. 58|
M LLED HVA CORRUGATI ONS | | [
0030 401- 06264 LUWP| 10000. 00000 10000. 00| 15000. 00000 15000. 00|
PROFI LOGRAPH, HVA | | |
0031 405- 05517 352.000 My | 295. 41000 103984. 32| 200. 00000 70400. 00|
ASPHALT FOR PRI ME COAT | | |
0032 406- 05520 245.100 My | 207. 23000 50792. 07| 190. 00000 46569. 00|
ASPHALT FOR TACK COAT | | [
0033 506- 06333 500.000 n2 | 147.11000 73555. 00| 175. 00000 87500. 00|
PCCP PATCHI NG, FULL DEPTH | | |
0034 601- 01522 10. 000 EACH 1150. 00000 11500. 00| 1150. 00000 11500. 00|
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0035 601-01626 20. 000 EACH 1350. 00000 27000. 00| 1350. 00000 27000. 00|

GUARDRAI L CONNECTCR SYSTEM W BEAM |
CURVED, 2 |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/01/00
PAGE : 207 -3
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 13, 269, 445. 82 RQUTE : 30
CALL ORDER . 207 CONTRACT ID : R -24665-A COUNTI ES : ALLEN VH TLEY
LETTI NG DATE : 04/18/00 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (1) 35- 1065659 | (2) 34-4272670 [
| BROOKS CONSTRUCTI ON | JOHNSON, S.E. COWPAN ES |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0036 601-02103 22.860 m | 51. 00000 1165. 86| 51. 00000 1165. 86|
GUARDRAI L, SHOP CURVED, WBEAM 1.905 m | | |
SPACI NG | | |
0037 601- 02205 3.000 EACH 800. 00000 2400. 00| 800. 00000 2400. 00|
TEMPORARY GUARD RAI L TRANSI TION, TGB | | |
0038 601- 02206 268.610 m | 25. 00000 6715. 25| 25. 00000 6715. 25|
TEMPCORARY GUARDRAI L, WBEAM 1.905 m | | |
SPACI NG [ | |
0039 601-04746 7.000 EACH 4800. 00000 33600. 00| 4800. 00000 33600. 00|
ENERGY ABSORBI NG TERM NAL, CZ | | [
0040 601-06228 1.000 EACH 55000. 00000 55000. 00| 56500. 00000 56500. 00|
| MPACT ATTENUATOR, CR, W, TL-3, 110 | | |
km h | | |
0041 601-94689 51. 000 EACH 2950. 00000 150450. 00| 2950. 00000 150450. 00|
GUARDRAI L END TREATMENT, OS | | [
0042 601-94690 2.000 EACH 2950. 00000 5900. 00| 2950. 00000 5900. 00|
GUARDRAI L END TREATMENT, NG | | |
0043 601-97080 3.000 EACH 2600. 00000 7800. 00| 2600. 00000 7800. 00|
TEMPORARY GUARDRAI L END TREATMENT, OS | | |
0044 601-99105 17623.920 m | 31. 90000 562203. 05| 31. 90000 562203. 05|
GUARDRAI L, WBEAM 1.905 m SPACI NG | | [
0045 601-99108 152.400 m | 51. 00000 7772. 40| 51. 00000 7772. 40|
GUARDRAI L, W BEAM DOUBLE FACED, 1.905 | | [
m SPACI NG | | |
0046 601-99123 5.000 EACH 1850. 00000 9250. 00| 1850. 00000 9250. 00|
GUARDRAI L TRANSI TI ON, GP | | [
0047 602-06032 364.000 m | 150. 00000 54600. 00| 133. 20000 48484. 80|
BARRI ER, MEDI AN, CONCRETE | | |
0048 602- 06646 5319.000 m | 42. 16000 224249. 04| 40. 00000 212760. 00|
TEMPORARY CONCRETE BARRI ER | | [
0049 603- 06040 250.000 m | 18. 75000 4687. 50| 18. 75000 4687. 50|
FENCE, FARM FIELD, 1190 nm | | |
0050 610- 05527 3102.000 My | 41. 81000 129694. 62| 45. 00000 139590. 00|
HVA FOR APPROACHES | |
0051 611-52817 3.000 EACH 16000. 00000 48000. 00| 20500. 00000 61500. 00|
TEMPORARY CROSSOVER, B | | |
0052 621- 06574 972.000 n2 | 10. 82000 10517. 04| 10. 82000 10517. 04|
SODDI NG | | |
0053 715-01662 152.000 m | 43. 00000 6536. 00| 40. 00000 6080. 00|
PI PE CLEANING 300nm TO 1200mm Di A | | |
0054 715- 05053 4508.200 m | 29. 00000 130737. 80| 29. 00000 130737. 80|

Pl PE, UNDERDRAI N QUTLET, 150 nm |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/01/00
PAGE : 207 -4
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 13, 269, 445. 82 RQUTE : 30
CALL ORDER . 207 CONTRACT ID : R -24665-A COUNTI ES : ALLEN VH TLEY
LETTI NG DATE : 04/18/00 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (1) 35- 1065659 | (2) 34-4272670 [
| BROOKS CONSTRUCTI ON | JOHNSON, S.E. COWPAN ES |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
__________________________________________________________________________________________________ o e e e e e e e e e e e e e e e e mm—
0055 715-05119 300.000 m | 74. 00000 22200. 00| 40. 00000 12000. 00|
PIPE, TYPE 1, O RCULAR 375 nm | [ [
0056 715-05149 20.400 m | 166. 00000 3386. 40| 140. 00000 2856. 00|
PIPE, TYPE 2, O RCULAR 300 nm [ [ [
0057 715- 05203 47140.500 m | 3. 45000 162634. 73| 3. 45000 162634. 73|
PIPE, TYPE 4, O RCULAR 100 mm [ [ |
0058 715- 05326 2.000 m | 221. 00000 442. 00| 300. 00000 600. 00|
Pl PE, TYPE 2, DEFORMED, M N. AREA 0.15 | |
ne | | I
0059 715-05337 1.000 m | 472. 00000 472. 00| 600. 00000 600. 00
PI PE, TYPE 2, DEFORMED, M N. AREA 0.60 | |
2 I I I
0060 715- 46000 58. 000 EACH 190. 00000 11020. 00| 175. 00000 10150. 00|
PI PE END SECTI ON, 300 mm | | |
0061 715- 46005 10. 000 EACH 200. 00000 2000. 00| 180. 00000 1800. 00|
PI PE END SECTION, 375 mm | | [
0062 715- 46010 10. 000 EACH 240. 00000 2400. 00| 205. 00000 2050. 00|
PI PE END SECTION, 450 mm | | [
0063 715- 46020 6.000 EACH 360. 00000 2160. 00| 280. 00000 1680. 00|
PI PE END SECTION, 600 mm | | [
0064 715- 46030 6.000 EACH 475. 00000 2850. 00| 340. 00000 2040. 00|
PI PE END SECTION, 750 mm | | [
0065 715- 46040 4,000 EACH 487. 00000 1948. 00| 415. 00000 1660. 00|
PI PE END SECTION, 900 mm | | [
0066 715- 46050 2.000 EACH 200. 00000 400. 00| 190. 00000 380. 00|
PI PE END SECTION, M N AREA .15 nR | |
0067 715-46095 2.000 EACH 450. 00000 900. 00| 525. 00000 1050. 00
PI PE END SECTION, M N AREA .60 nR | |
0068 715-97686 4.000 EACH 4000. 00000 16000. 00| 4500. 00000 18000. 00
GRATED BOX END SECTION, 11, 10:1, 375 mmi |
0069 718- 06526 5273.100 My | 32. 73000 172588. 56| 35. 00000 184558. 50
HVA FOR UNDERDRAI NS | | |
0070 718-06528 243.000 EACH 375. 00000 91125. 00| 550. 00000 133650. 00|
OUTLET PROTECTOR, 1 | | |
0071 718-06532 3000.000 m | 6. 50000 19500. 00| 6. 50000 19500. 00
VI DEO | NSPECTI ON FOR UNDERDRAI NS | | |
0072 718-52610 2923.700 nB | 40. 00000 116948. 00| 40. 00000 116948. 00
AGGREGATE FOR UNDERDRAI NS | | |
0073 720- 44000 38.000 EACH 400. 00000 15200. 00| 260. 00000 9880. 00
CASTI NG ADJUST TO GRADE | | |
0074 720-45041 2.000 EACH 2300. 00000 4600. 00| 3700. 00000 7400. 00

I NLET, H5



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/01/00
PAGE : 207 -5
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 13, 269, 445. 82 RQUTE : 30
CALL ORDER . 207 CONTRACT ID : R -24665-A COUNTI ES : ALLEN VH TLEY
LETTI NG DATE : 04/18/00 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (1) 35- 1065659 | (2) 34-4272670 [
| BROOKS CONSTRUCTI ON | JOHNSON, S.E. COWPAN ES |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0075 801-01093 23.000 EACH 2995. 00000 68885. 00| 2995. 00000 68885. 00|
TEMPORARY WORKSI TE SPEED LIM T SI GN | | |
ASSEMBLY | | |
0076 801-03291 8.000 EACH 87. 50000 700. 00| 275. 00000 2200. 00|
CONSTRUCTI ON SIGN, D | | |
0077 801-04308 17.000 EACH 550. 00000 9350. 00| 450. 00000 7650. 00|
ROAD CLOSURE S| GN ASSEMBLY | | |
0078 801- 06203 39152.000 m | 0. 33000 12920. 16 0. 33000 12920. 16|
TEMPCORARY PAVEMENT MARKI NG, 100 mm | |
0079 801- 06207 50365.000 m | 3. 21000 161671. 65 3. 21000 161671. 65|
TEMPORARY PAVEMENT NMARKI NG REMOVABLE, | |
100 nm |

TEMPORARY PAVEMENT MESSAGE MARKI NG | |

I
|
I
l |
0080 801-06211 8.000 EACH 51. 00000 408. 00| 51. 00000 408. 00|
I
REMOVABLE, LANE | NDI CATI ON ARROW | |
I
I
I
I

0081 801- 06212 8.000 EACH 68. 00000 544. 00 68. 00000 544. 00|
TEMPORARY PAVEMENT NMESSAGE MARKI NG | [
REMOVABLE, WORD ( ONLY) | |

0082 801- 06218 30.000 m | 22. 75000 682. 50 22. 75000 682. 50|
TEMPORARY TRANSVERSE PAVEMENT MARKI NG | | |
REMOVABLE, 600 mm | [ |

0083 801- 06469 3530.000 m | 5. 55000 19591. 50| 5. 55000 19591. 50|
TEMPORARY PAVEMENT MARKI NG, REMOVABLE, | | |
200 nm | [ |

0084 801- 06605 64.000 EACH 230. 00000 14720. 00| 135. 00000 8640. 00|
BARRI CADE, I11A | | |

0085 801- 06606 4.000 EACH 318. 00000 1272. 00| 145. 00000 580. 00|
BARRI CADE, |11B | | |

0086 801- 06640 192.000 EACH 225. 00000 43200. 00| 145. 00000 27840. 00|
CONSTRUCTI ON SIGN, A | | |

0087 801- 06645 13.000 EACH 139. 00000 1807. 00| 45. 00000 585. 00|
CONSTRUCTI ON SIGN, B | | |

0088 801- 06710 844.000 DAY | 20. 00000 16880. 00| 15. 00000 12660. 00|
FLASH NG ARROW SI GN | | |

0089 801- 06775 LUMP|  90000. 00000 90000. 00|  275000. 00000 275000. 00|
MAI NTAI NI NG TRAFFI C | | |

0090 802- 05701 8.000 m | 28. 00000 224. 00| 28. 00000 224. 00|
SI GN POST, SQUARE, 1, REI NFORCED ANCHCR | | |
BASE | [ [

0091 802- 76035 6.750 n2 | 220. 00000 1485. 00| 220. 00000 1485. 00|

I

SIGN, SHEET, ENCAPSULATED LENS W TH | I
LEGEND 2. 54 nm THI CKNESS | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/01/00
PACGE : 207 -6
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 13, 269, 445. 82 RQUTE : 30
CALL ORDER . 207 CONTRACT ID : R -24665-A COUNTI ES : ALLEN VH TLEY
LETTI NG DATE : 04/18/00 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (1) 35- 1065659 | (2) 34-4272670 [
| BROOKS CONSTRUCTI ON | JOHNSON, S.E. COWPAN ES |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0092 804- 06725 178.000 EACH 13. 75000 2447. 50| 13. 75000 2447. 50|
DELI NEATOR W TH POST, D1, 75 mm | | |
0093 804- 06771 263.000 EACH 17. 75000 4668. 25| 17. 75000 4668. 25|
DELI NEATOR POST, FLEXI BLE | | [
0094 805-01815 8.000 EACH 1500. 00000 12000. 00| 1500. 00000 12000. 00|
S| GNAL SUPPORT FOUNDATI ON, 915mm X 3.7 nj | |
0095 805-01842 21.000 EACH 575. 00000 12075. 00| 575. 00000 12075. 00|
HANDHOLE, SI GNAL | | [
0097 805- 02595 2.000 EACH 200. 00000 400. 00| 200. 00000 400. 00|
CONTROLLER, RESET TI M NG | | [
0098 805- 06003 2.000 EACH 700. 00000 1400. 00| 700. 00000 1400. 00|
WOOD POLE | | |
0099 805- 06592 1164.300 m | 25. 00000 29107. 50| 25. 00000 29107. 50|
CONDUI T, STEEL, GALVANI ZED, 50nm | | |
0100 805- 78109 1.000 EACH 7100. 00000 7100. 00| 7100. 00000 7100. 00|

CONTROLLER AND CABI NET, SECONDARY, MENU | | |
DRIVEN, 8 PHASE , TS 2 CABINET WTH [
TYPE 2 CONTROLLER |

0101 805-78205 18.000 EACH| 583. 00000 10494. 00

| |

[ 583. 00000 10494. 00|

TRAFFI C SI GNAL HEAD, 3 FACE, 305 mm RED, | | |
AVBER, GREEN | | |
0102 805- 78215 5.000 EACH 583. 00000 2915. 00| 583. 00000 2915. 00|
TRAFFI C SI GNAL HEAD, 3 FACE, 305 mm RED, | | |
AVBER ARRON GREEN ARROW | | |
0103 805- 78415 7.000 EACH 1500. 00000 10500. 00| 1500. 00000 10500. 00|
SPAN, CATENARY, AND TETHER | | |
0104 805- 78420 7.000 EACH 225. 00000 1575. 00| 225. 00000 1575. 00|
DI SCONNECT HANGER | | |
0105 805- 78445 2.000 EACH 475. 00000 950. 00| 475. 00000 950. 00|
SI GNAL SERVI CE | | |
0106 805- 78452 2.000 EACH 50. 00000 100. 00| 50. 00000 100. 00|
SIGNAL CONDUI T RISER 25 nm | | |
0107 805- 78467 39.100 m | 4.00000 156. 40| 4.00000 156. 40]|
SI GNAL CABLE, 3C 8GA. | | |
0108 805- 78470 2351.180 m | 0. 80000 1880. 94| 0. 80000 1880. 94|
SI GNAL CABLE, ROADVAY LOOP, 1C 14GA. | | |
0109 805- 78480 200.000 m | 1. 50000 300. 00| 1. 50000 300. 00|
SI GNAL CABLE, 3C 14GA. | | |
0110 805- 78485 546.300 m | 2. 60000 1420. 38| 2. 60000 1420. 38|
SI GNAL CABLE, 5C 14GA. | | |
0111 805- 78490 646.600 m | 2.90000 1875. 14] 2.90000 1875. 14|
|

SI GNAL CABLE, 7C 14GA | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/01/00
PAGE : 207 -7
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 13, 269, 445. 82 RQUTE : 30
CALL ORDER . 207 CONTRACT ID : R -24665-A COUNTI ES : ALLEN VH TLEY
LETTI NG DATE : 04/18/00 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (1) 35- 1065659 | (2) 34-4272670 [
| BROOKS CONSTRUCTI ON | JOHNSON, S.E. COWPAN ES |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0112 805- 78510 4050.200 m | 2. 00000 8100. 40| 2. 00000 8100. 40|
SI GNAL CABLE, 2C 16GA., SH ELDED | | |
0113 805- 78784 18. 000 EACH 120. 00000 2160. 00| 120. 00000 2160. 00|
LOOP DETECTOR DELAY AMPLI FI ER, 1 CHANNEL| | |
0114 805- 78785 17.000 EACH 475. 00000 8075. 00| 475. 00000 8075. 00|
S| GNAL DETECTOR HOUSI NG | | [
0115 805- 78795 765.982 m | 25. 00000 19149. 55| 25. 00000 19149. 55|
SAW CUT FOR ROADWAY LOOP AND SEALER | | |
0116 805- 78925 2.000 EACH 550. 00000 1100. 00| 550. 00000 1100. 00|
CONTROLLER CABI NET FOUNDATI ON, P1 | | |
0117 805-79020 LUWP| 4500. 00000 4500. 00| 4500. 00000 4500. 00|
TRAFFI C SI GNAL | NSTALLATI ON, ACTUATED | | |
0118 805- 81060 4.000 EACH 3200. 00000 12800. 00| 3200. 00000 12800. 00|
SI GNAL STRAIN POLE, STEEL, 11.0 m | | |
0119 805- 92455 4,000 EACH 4200. 00000 16800. 00| 4200. 00000 16800. 00|
FLASHER BEACON ASSEMBLY | | [
0120 805- 94295 12.000 EACH 275. 00000 3300. 00| 275. 00000 3300. 00|
SI GNAL HEAD, RELOCATE | | [
0121 808- 03631 29098.000 m | 1. 26000 36663. 48| 1. 26000 36663. 48|
LI NE, EPOXY, SCOLID, WH TE, 100 nm | | |
0122 808- 03632 29095.000 m | 1. 26000 36659. 70| 1. 26000 36659. 70|
LI NE, EPOXY, SCLID, YELLOW 100 nmm | | |
0123 808- 05534 1738.000 m | 3. 00000 5214. 00| 3. 00000 5214. 00|
LI NE, EPOXY, SCOLID, WH TE, 200 nm | | |
0124 808- 05535 245.000 m | 20. 00000 4900. 00| 20. 00000 4900. 00|

TRANSVERSE MARKI NGS, EPOXY, SCLID, | | |
VH TE, CROSSHATCH LINE, 600 mm | | |

0125 808- 05866 17.500 n2 | 70. 00000 1225. 00| 70. 00000 1225. 00|
PAVEMENT MESSAGE MARKI NG, REMOVE | | |
0126 808- 06368 32.400 m | 7. 95000 257. 58 7. 95000 257. 58]
TRANSVERSE MARKI NG, REMOVE | | |
0127 808- 06716 1237.000 m | 3. 22000 3983. 14 3. 22000 3983. 14|
LI NE, REMOVE | | |
0128 808- 74805 170.000 m | 25. 00000 4250. 00| 25. 00000 4250. 00|
TRANSVERSE MARKI NGS, EPOXY, STOP LINE, | [ |
600 nm | | |
0129 808- 74807 18.000 EACH 120. 00000 2160. 00| 120. 00000 2160. 00|

PAVEMENT MESSAGE MARKI NGS, EPOXY, LANE | | |
I NDI CATI ONS ARROS | | |
0130 808- 74808 18.000 EACH 150. 00000 2700. 00| 150. 00000 2700. 00|
PAVEMENT MESSAGE MARKI NGS, EPOXY, WORD | | |
(O\LY) | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 05/01/00
PACGE : 207 -8

PCCP PATCH NG, FULL DEPTH , FCR |

ENG NEER S ESTI MATE: $ 13, 269, 445. 82 RQUTE : 30
CALL ORDER . 207 CONTRACT ID : R -24665-A COUNTI ES : ALLEN VH TLEY
LETTI NG DATE : 04/18/00 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (1) 35- 1065659 | (2) 34-4272670 [
| BROOKS CONSTRUCTI ON | JOHNSON, S.E. COWPAN ES |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0131 808- 75061 6627.000 m | 6. 75000 44732. 25| 9. 18000 60835. 86|
LI NE, PREFORMED PLASTI C, BROKEN, WH TE, | | |
125 mm | | |
0132 808- 75297 46.400 m | 10. 50000 487. 20| 7. 80000 361. 92|
TRANSVERSE NMARKI NGS, THERMOPLASTI C, | | |
STOP LI NE, 600nmm | [
0133 808- 75320 4.000 EACH 45, 00000 180. 00| 30. 00000 120. 00|
PAVEMENT MESSAGE MARKI NGS, | | [
THERMOPLASTI C, LANE | NDI CATI ON ARROW | |
0134 808- 75325 4.000 EACH 64. 00000 256. 00| 46. 00000 184. 00|
PAVEMENT MESSAGE MARKI NGS, | | |
THERVOPLASTI C, WORD ( ONLY) | | [
0135 808- 75996 1841. 000 EACH 2. 20000 4050. 20| 3. 55000 6535. 55|
SNOAWPLOWABLE RAI SED PAVEMENT MARKER, | | |
REMOVE | | |
0136 808- 75998 1841. 000 EACH 19. 70000 36267. 70| 19. 70000 36267. 70|
SNOWPLOMBLE RAI SED PAVEMENT NMARKER | | |
TYPE 2 [ [ [
0137 305-97026 50.000 My | 19. 00000 950. 00| 60. 00000 3000. 00|
AGGREGATE, NO. 73 | | [
0138 716-03292 21.000 m | 304. 57000 6395. 97| 1250. 00000 26250. 00|
Pl PE, JACKED, REI NFORCED CONCRETE, IV, | | |
750 mm | | |
0139 808-97323 549.000 m | 14. 00000 7686. 00| 15. 60000 8564. 40|
LI NE, THERMOPLASTI C, FOR BUZZ STRI PS, | | |
200 mMm | | |
0140 808-99195 4567.000 m | 6. 75000 30827. 25| 9. 18000 41925. 06|
LI NE, PREFORMED PLASTIC, SOLID, WH TE, | | |
125 mm | | |
0141 305- 60400 200.000 My | 17. 64000 3528. 00| 16. 50000 3300. 00|
COVPACTED AGGREGATE FOR PATCHI NG | | |
0142 401- 05437 5553.000 My | 28. 62000 158926. 86| 34. 00000 188802. 00|
QT QA HVA BASE 25.0 mm MAINLINE , FOR | | |
TEMPORARY CROSSOVER | | |
0143 401- 05455 954.000 My | 27.72000 26444. 88| 37.50000 35775. 00|
QC/ QA HVA | NTERVEDI ATE 19.0 nm | | |
MAI NLI NE , FOR TEMPORARY CROSSOVER | | |
0144 401- 05456 435.000 My | 40. 67000 17691. 45| 56. 00000 24360. 00|
QT QA HVA SURFACE 9.5 nm MAI NLI NE |, | | [
FOR TEMPCRARY CROSSOVER | | |
0145 506- 06333 4160.900 nR2 | 38. 81000 161484. 53| 50. 00000 208045. 00|
|
I

RUBBLI ZED PAVEMENT |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/01/00
PAGE : 207 -9
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 13, 269, 445. 82 RQUTE : 30
CALL ORDER . 207 CONTRACT ID : R -24665-A COUNTI ES : ALLEN VH TLEY
LETTI NG DATE : 04/18/00 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (1) 35- 1065659 | (2) 34-4272670 [
| BROOKS CONSTRUCTI ON | JOHNSON, S.E. COWPAN ES |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0146 305-05731 13696.000 My | 31. 75000 434848. 00| 49. 00000 671104. 00|
W DENI NG W TH QC/ QA HVA | | |
SECTI ON TOTALS | $ 12, 367, 297. 48] $ 12,697, 522. 12|
------------------------------------------ e m o m m e e e e e e e e e e et e e et e e e e e e e e e e e e e e e e e e e e e e e e e eaeaaaaon

CONTRACT TOTALS | $ 12, 367, 297. 48| $ 12,697, 522. 12|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/01/00
PAGE : 213 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 816, 485. 31 ROUTE : M DDLE RD (J'VILLE)
CALL ORDER . 213 CONTRACT ID : R -24730-A COUNTI ES : CLARK
LETTI NG DATE : 04/18/00 10:00 AM DI STRI CT . SEYMOUR DI STRICT
CONTRACT TI ME : 85 WORK DAYS
CONTRACT DESCRI PTI ON : URBAN PRQIECT(S) : C720011
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAME Bl D LOW Bl D
1 35-2040801 GOHVANN ASPHALT & CONSTRUCTI ON, | NC. $ 681, 000.00 100. 0000%
2 35-1487672 MAC CONSTRUCTI ON & EXCAVATI NG | NC. $  915,750.12 134. 4713%
3 35-1618530 AMER! CAN CONTRACTI NG & SERVI CES, | NC. $ 968, 815.75 142. 2636%
4 35-1357381 O MARA, DAVE CONTRACTCR $ 998,525 12 146. 6263%
[ (1) 35-2040801 | (2) 35-1487672 | (3) 35-1618530

| GOHVANN ASPHALT & CONSTR., || MAC CONSTRUCTI ON & EXCAVATI N| AVERI CAN CONTRACTI NG & SERVI
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRICE AMOUNT
SECTI ON 0001  ROAD REHABI LI TATI ON

I
0001 105-06790 9.000 M3S | 1400. 00000 12600. 00| 1000. 00000 9000. 00| 1200. 00000 10800. 00

FIELD OFFI CE, 300 SFT | | |

0002 105- 06845 LUMP|  13000. 00000 13000. 00|  22000. 00000 22000.00]  35000. 00000 35000. 00
CONSTRUCTI ON ENG NEERI NG | | |

0003 110- 01001 LUMP|  34000. 00000 34000.00]  30000. 00000 30000.00]  48400. 00000 48400. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |

0004 201- 52370 LUMP|  13562. 67000 13562. 67|  22500. 00000 22500.00]  24000. 00000 24000. 00
CLEARI NG RI GHT OF WAY | |

0005 202- 60820 915.000 SYS | 1. 65000 1509. 75| 4. 25000 3888. 75| 5. 00000 4575. 00
SURFACE M LLING, ASPHALT | | |

0006 203- 02000 7000. 000 CYS | 9. 00000 63000. 00| 33. 00000 231000. 00| 17. 00000 119000. 00
EXCAVATI ON,  COMVON | | |

0007 205- 02229 108.000 LFT | 3. 65000 394. 20| 3. 65000 394. 20| 3. 80000 410. 40

TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
STRAW BALE DI TCH CHECK [ | |
0008 205- 02234 18.000 EACH 75. 00000 1350. 00| 75. 00000 1350. 00| 80. 00000 1440. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
CULVERT Pl PE PROTECTI ON | | |
0009 205- 02236 1.000 EACH 70. 00000 70. 00| 70. 00000 70. 00| 75. 00000 75. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | |
DROP | NLET PROTECTI ON |
0010 211- 02060 360.400 CYS | 26. 00000 9370. 40
B BORROW FOR STRUCTURE BACKFI LL | | |
I
I
I
|

16. 00000 5766. 40| 42.00000 15136. 80

0011 213-52830 80.000 CYS | 120. 00000 9600. 00 130. 00000 10400. 00| 100. 00000 8000. 00
FLOMBLE NMORTAR |

0012 303-52308 561.000 TON | 15. 00000 8415. 00 15. 00000 8415. 00| 35. 00000 19635. 00

COVPACTED AGGREGATE FCOR BASE, 0, 53 |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/01/00
PACGE : 213 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 816, 485. 31 ROUTE : M DDLE RD (J'VILLE)
CALL ORDER . 213 CONTRACT ID : R -24730-A COUNTI ES : CLARK
LETTI NG DATE : 04/18/00 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 35-2040801 | (2) 35-1487672 | (3) 35-1618530

| GOHVANN ASPHALT & CONSTR., || MAC CONSTRUCTI ON & EXCAVATI N| AVERI CAN CONTRACTI NG & SERV
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o

0013 303- 52309 2168.000 TON | 13. 00000 28184. 00| 15. 00000 32520. 00| 31. 00000 67208. 00
COVPACTED AGGREGATE FOR SHOULDER 0, 53 | | |

0014 305- 05204 14.000 TON | 90. 00000 1260. 00| 130. 00000 1820. 00| 120. 00000 1680. 00
HVA FOR PATCHI NG | |

0017 401- 06264 LUMP| 1000. 00000 1000. 00| 2200. 00000 2200. 00| 2100. 00000 2100. 00
PROFI LOGRAPH, HMVA | | |

0018 402- 05470 1349.000 TON | 25. 00000 33725. 00 30. 80000 41549. 20| 29. 00000 39121. 00
HVA BASE C25.0 mm MAI NLI NE | | [

0019 402- 05477 982.000 TON | 44.00000 43208. 00| 37. 80000 37119. 60| 49. 00000 48118. 00
HVA SURFACE 9.5 nm MAI NLI NE | | |

0020 402- 05495 802.000 TON | 30. 00000 24060. 00 37. 80000 30315. 60| 35. 00000 28070. 00
HVA WEDGE AND LEVEL | |

0021 404- 05511 4446.000 SYS | 1. 00000 4446. 00| 2.00000 8892. 00| 1. 25000 5557. 50
SEAL COAT, 2 | | |

0022 406- 05521 14710. 000 SYS | 0. 05000 735. 50| 0. 10000 1471. 00| 0. 06000 882. 60
ASPHALT FOR TACK COAT | | |

0023 604- 91531 9.000 SYS | 84. 60000 761. 40| 33. 00000 297. 00| 40. 00000 360. 00
SI DEWALK, CONCRETE, 4 IN | |

0024 605- 06140 60.000 LFT | 36. 80000 2208. 00| 16. 00000 960. 00| 32. 00000 1920. 00
CURB AND GUTTER CONCRETE | |

0025 610- 05527 417.000 TON | 45. 00000 18765. 00| 47. 80000 19932. 60 62. 00000 25854. 00
HVA FOR APPROACHES | | |

0026 611- 02825 1.000 EACH 175. 00000 175. 00| 300. 00000 300. 00| 310. 00000 310. 00
MAI LBOX ASSEMBLY, 3 UNIT | | |

0027 611- 06497 18.000 EACH, 130. 00000 2340. 00| 105. 00000 1890. 00| 110. 00000 1980. 00
MAI LBOX ASSEMBLY, Sl NGLE | | |

0028 611- 06498 3.000 EACH 150. 00000 450. 00| 150. 00000 450. 00| 165. 00000 495. 00
MAI LBOX ASSEMBLY, DOUBLE | | |

0029 614- 06480 136.000 LFT | 55. 00000 7480. 00| 50. 00000 6800. 00| 52. 00000 7072. 00
HEADER, CEMENT CONCRETE, C | | |

0030 615- 06490 19. 000 EACH 105. 00000 1995. 00| 95. 00000 1805. 00| 100. 00000 1900. 00
RIGHT OF WAY MARKER | | |

0031 616- 02320 130.000 SYS | 3. 00000 390. 00| 1. 00000 130. 00| 5. 00000 650. 00
GEOTEXTI LES | | |

0032 616- 06405 24.000 TON | 30. 00000 720. 00| 22. 00000 528. 00| 44. 00000 1056. 00
Rl PRAP, REVETMENT | | |

0033 621- 01004 1.000 EACH 635. 00000 635. 00| 635. 00000 635. 00| 635. 00000 635. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |

0034 621- 06545 1.200 TON | 510. 00000 612. 00| 510. 00000 612. 00| 525. 00000 630. 00

FERTI LI ZER | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE :
PAGE :

05/ 01/ 00
213 -3

ENG NEER S ESTI MATE: $ 816, 485. 31 ROUTE : M DDLE RD (J' VI LLE)
CALL ORDER . 213 CONTRACT ID : R -24730-A COUNTI ES : CLARK
LETTI NG DATE : 04/18/00 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 35-2040801 | (2) 35-1487672 | (3) 35-1618530
| GOHVANN ASPHALT & CONSTR., || MAC CONSTRUCTI ON & EXCAVATI N| AVERI CAN CONTRACTI NG & SERVI
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0035 621- 06554 431.000 LBS | 3. 85000 1659. 35| 3. 85000 1659. 35| 4. 00000 1724. 00
SEED M XTURE, U | | |
0036 621- 06565 5.800 TON | 465. 00000 2697. 00| 465. 00000 2697. 00| 480. 00000 2784. 00
MULCHI NG MATERI AL | | [
0037 621- 06567 0.002 M5 | 100000.00000 200. 00| 2. 50000 0. 01| 10. 00000 0.02
WATER | [ |
0038 621- 06575 297.000 SYS | 3. 55000 1054. 35| 3. 55000 1054. 35| 3. 80000 1128. 60
SODDI NG, NURSERY | | [
0039 715-05028 215.000 LFT | 24. 00000 5160. 00| 21. 00000 4515. 00| 39. 00000 8385. 00
PIPE, TYPE 2, CRCULAR 12 IN [ [ [
0040 715-05032 50. 000 LFT | 26. 00000 1300. 00| 27. 00000 1350. 00| 61. 00000 3050. 00
PIPE, TYPE 2, CRCULAR 15 IN [ | [
0041 715-05048 9138.000 LFT | 3. 25000 29698. 50| 8. 00000 73104. 00| 3. 40000 31069. 20
PIPE, TYPE 4, O RCULAR 6 IN | | |
0042 715- 05053 329.000 LFT | 15. 00000 4935. 00| 14. 00000 4606. 00| 16. 00000 5264. 00
PI PE, UNDERDRAI N OUTLET, 6 IN | | [
0043 715-05119 645.000 LFT | 26. 00000 16770. 00| 22.00000 14190. 00| 32. 00000 20640. 00
PIPE, TYPE 1, C RCULAR 15 IN [ | [
0044 715-05152 296.000 LFT | 32. 00000 9472. 00| 32. 00000 9472. 00| 46. 00000 13616. 00
PIPE, TYPE 2, CIRCULAR 18 IN [ [ |
0045 715-05168 19.000 LFT | 24. 00000 456. 00| 26. 00000 494. 00| 28. 00000 532. 00
PIPE, TYPE 3, CRCULAR 12 IN [ [ [
0046 715-05169 649. 000 LFT | 26. 00000 16874. 00| 22.00000 14278. 00| 35. 00000 22715. 00
PIPE, TYPE 3, CRCULAR 15 IN [ | [
0047 715- 46000 3.000 EACH 250. 00000 750. 00| 75. 00000 225. 00| 250. 00000 750. 00
PI PE END SECTION, 12 IN. | | |
0048 715-46005 33.000 EACH 270. 00000 8910. 00| 300. 00000 9900. 00| 320. 00000 10560. 00
PI PE END SECTION, 15 IN. | | |
0049 715-46010 6. 000 EACH 390. 00000 2340. 00| 400. 00000 2400. 00| 350. 00000 2100. 00
PI PE END SECTION, 18 IN. | | |
0050 718-06531 17.000 EACH 400. 00000 6800. 00| 430. 00000 7310. 00| 600. 00000 10200. 00
OUTLET PROTECTOR, 3 | | |
0051 718- 06532 3280. 000 LFT | 0. 50000 1640. 00| 0. 60000 1968. 00| 0. 55000 1804. 00
VI DEO | NSPECTI ON FOR UNDERDRAI NS | | |
0052 718-52610 595.000 CYS | 23. 75000 14131. 25] 15. 00000 8925. 00| 25. 00000 14875. 00
AGGREGATE FOR UNDERDRAI NS | | |
0053 718-99153 5410. 000 SYS | 1. 80000 9738. 00| 1. 25000 6762. 50| 1. 90000 10279. 00
GEOTEXTI LES FCR UNDERDRAI N | | |
0054 720- 45030 1.000 EACH 1600. 00000 1600. 00| 1200. 00000 1200. 00| 1500. 00000 1500. 00
I NLET, E7 | | |
0055 730- 26728 2.000 EACH 2000. 00000 4000. 00| 3000. 00000 6000. 00| 3000. 00000 6000. 00
GRATED BOX END SECTION, 11, 4:1, 12 IN. | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/01/00
PACGE : 213 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 816, 485. 31 ROUTE : M DDLE RD (J'VILLE)
CALL ORDER . 213 CONTRACT ID : R -24730-A COUNTI ES : CLARK
LETTI NG DATE : 04/18/00 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 35-2040801 | (2) 35-1487672 | (3) 35-1618530

| GOHVANN ASPHALT & CONSTR., || MAC CONSTRUCTI ON & EXCAVATI N| AVERI CAN CONTRACTI NG & SERV
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o

0056 730- 97404 2.000 EACH 2100. 00000 4200. 00| 3000. 00000 6000. 00| 3100. 00000 6200. 00
GRATED BOX END SECTION, |, 3:1, 15 IN | | |

0057 801- 06203 1170.000 LFT | 0. 45000 526. 50| 0. 28000 327. 60 0. 30000 351. 00
TEMPORARY PAVEMENT MARKING 4 I N. | | |

0058 801- 06207 1170.000 LFT | 1. 35000 1579. 50| 1. 00000 1170. 00| 1. 05000 1228. 50
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
4 IN I I |

0059 801- 06605 16. 000 EACH 95. 00000 1520. 00| 200. 00000 3200. 00| 220. 00000 3520. 00
BARRI CADE, |11A | | |

0061 801- 06625 13.000 EACH 110. 00000 1430. 00| 98. 00000 1274. 00| 100. 00000 1300. 00
DETOUR ROUTE MARKER ASSEMBLY | |

0062 801- 06640 12.000 EACH 110. 00000 1320. 00| 85. 00000 1020. 00| 90. 00000 1080. 00
CONSTRUCTI ON SIGN, A | | |

0063 801- 06775 LUMP| 7000. 00000 7000. 00| 8600. 00000 8600.00]  50000. 00000 50000. 00
MAI NTAI NI NG TRAFFI C |

0064 802- 76025 41.250 SFT | 16. 50000 680. 63 21. 89000 902. 96 23.00000 948. 75

SI GN, SHEET, ENCAPSULATED LENS W TH |
LEGEND, 0.080 IN. TH CKNESS |
0065 802- 76055 104. 000 LFT | 5. 50000 572.00

PAVEMENT MESSAGE MARKI NGS,
THERMOPLASTI C, WORD ( STOP) |

|
I
|
[ 4.00000 416. 00| 4. 25000 442.00
SI GN POST, A | | |
0066 802- 91122 2.000 EACH 100. 00000 200. 00| 250. 00000 500. 00| 265. 00000 530. 00
SI'GN, GROUND MOUNTED, RESET | | |
0067 804- 06770 17.000 EACH 35. 00000 595. 00| 19. 00000 323. 00| 20. 00000 340. 00
DELI NEATOR POST | |
0068 808- 06701 453.000 LFT | 0. 25000 113. 25| 0. 25000 113. 25| 0. 40000 181. 20
LINE, THERMOPLASTIC, BROKEN, WH TE, 4 | |
IN I I |
0069 808- 06703 9231.000 LFT | 0. 25000 2307. 75| 0. 25000 2307. 75| 0. 38000 3507. 78
LINE, THERMOPLASTIC, SOLID, WHTE, 4 IN | | |
0070 808- 75245 9130.000 LFT | 0. 25000 2282. 50| 0. 25000 2282. 50 0. 38000 3469. 40
LINE, THERVOPLASTIC, SOLID, YELLON 4 | | |
I'N. I I |
0071 808- 75297 182.000 LFT | 2. 75000 500. 50| 2. 75000 500. 50| 4.00000 728. 00
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
STOP LINE, 24 IN. |
0072 808- 75340 2.000 EACH 275. 00000 550. 00| 275. 00000 550. 00| 410. 00000 820. 00
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, WORD, RXR | | |
0073 808- 94435 3.000 EACH 75. 00000 225. 00| 75. 00000 225. 00| 250. 00000 750. 00
|
|



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE :
PAGE :

05/ 01/ 00
213 -5

ENG NEER S ESTI MATE: $ 816, 485. 31 ROUTE : M DDLE RD (J'VILLE)
CALL ORDER . 213 CONTRACT ID : R -24730-A COUNTI ES : CLARK
LETTI NG DATE : 04/18/00 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 35-2040801 | (2) 35-1487672 | (3) 35-1618530
| GOHVANN ASPHALT & CONSTR., || MAC CONSTRUCTI ON & EXCAVATI N AVERI CAN CONTRACTI NG & SERVI
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0074 402- 05468 4510.000 TON | 29. 00000 130790. 00| 29. 90000 134849. 00| 33. 00000 148830. 00
HVA BASE 25.0 mm NMNAI NLI NE | | |
0075 402-05474 1332. 000 TON | 30. 00000 39960. 00| 29. 75000 39627. 00| 36. 00000 47952. 00
HVA | NTERVEDI ATE 19. 0 mm  MAI NLI NE | | |
0076 801- 06606 19. 000 EACH| 135. 00000 2565. 00| 135. 00000 2565. 00| 210. 00000 3990. 00
BARRI CADE, 111B | | [
0077 801-04308 5.000 EACH 375. 00000 1875. 00| 375. 00000 1875. 00| 320. 00000 1600. 00

ROAD CLOSURE Sl GN ASSEMBLY
SECTI ON TOTALS |

I
$ 681, 000.00|

$ 681, 000. 00|

I
$ 915, 750. 12|

$ 915, 750. 12|

$ 968, 815. 75

$ 968, 815. 75




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 05/01/00
PACGE : 213 -6

ENG NEER S ESTI MATE: $ 816, 485. 31 ROUTE : M DDLE RD (J'VILLE)
CALL ORDER . 213 CONTRACT ID : R -24730-A COUNTI ES : CLARK
LETTI NG DATE : 04/18/00 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (4) 35-1357381 | |
| O MARA, DAVE CONTRACTOR | |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
SECTI ON 0001 ROAD REHABI LI TATI ON
I I I
0001 105-06790 9.000 MXS | 1000. 00000 9000. 00| |
FI ELD OFFI CE, 300 SFT | [ [
0002 105- 06845 LUWP| 38000. 00000 38000. 00| |
CONSTRUCTI ON ENG NEERI NG | | [
0003 110-01001 LUWP| 30000. 00000 30000. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUWP| 38000. 00000 38000. 00| |
CLEARI NG RI GHT OF WAY | | [
0005 202- 60820 915.000 SYS | 3. 00000 2745. 00| |
SURFACE M LLI NG, ASPHALT | [ [
0006 203- 02000 7000. 000 CYS | 8. 00000 56000. 00|
EXCAVATI ON, COVVON | | [
0007 205-02229 108.000 LFT | 10. 00000 1080. 00| |
TEMPORARY ERCS|I ON AND SEDI MENT CONTROL, | | |
STRAW BALE DI TCH CHECK | | [
0008 205- 02234 18. 000 EACH| 100. 00000 1800. 00| |
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | [
CULVERT Pl PE PROTECTI ON [ | [
0009 205-02236 1.000 EACH 100. 00000 100. 00|
TEMPORARY ERCS|I ON AND SEDI MENT CONTROL, | | |
DROP | NLET PROTECTI ON | [ |
0010 211-02060 360.400 CYS | 15. 00000 5406. 00| |
B BORROW FOR STRUCTURE BACKFI LL | [ [
0011 213-52830 80.000 CYS | 125. 00000 10000. 00| |
FLOMBLE MORTAR | | [
0012 303-52308 561. 000 TON | 18. 00000 10098. 00| |
COVPACTED AGGREGATE FOR BASE, 0, 53 | | |
0013 303-52309 2168. 000 TON | 18. 00000 39024. 00| |
COWPACTED AGGREGATE FOR SHOULDER, 0, 53 | | |
0014 305- 05204 14.000 TON | 100. 00000 1400. 00| |
HVA FOR PATCHI NG | [ |
0017 401- 06264 LUMP| 10000. 00000 10000. 00| |
PROFI LOGRAPH, HMVA | | |
0018 402- 05470 1349. 000 TON | 47. 00000 63403. 00| |
HVA BASE C25.0 mm MAI NLI NE [ [ |
0019 402- 05477 982.000 TON | 52. 50000 51555. 00| |
HVA SURFACE 9.5 nm MAI NLI NE | | |
0020 402- 05495 802. 000 TON | 60. 00000 48120. 00| |
I

HVA WEDGE AND LEVEL



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/01/00
PAGE : 213 -7
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 816, 485. 31 ROUTE : M DDLE RD (J'VILLE)
CALL ORDER . 213 CONTRACT ID : R -24730-A COUNTI ES : CLARK
LETTI NG DATE : 04/18/00 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (4) 35-1357381 | |
| O MARA, DAVE CONTRACTOR | |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
______________________________________________________________________ T
0021 404- 05511 4446.000 SYS | 1. 75000 7780. 50| |
SEAL COAT, 2 | |
0022 406- 05521 14710. 000 SYS | 0. 20000 2942. 00| |
ASPHALT FOR TACK CQOAT | |
0023 604- 91531 9.000 SYS | 30. 00000 270. 00| |
SI DEWALK, CONCRETE, 4 IN. | |
0024 605-06140 60. 000 LFT | 25. 00000 1500. 00| |
CURB AND GUTTER, CONCRETE | [ [
0025 610- 05527 417.000 TON | 76. 00000 31692. 00| |
HVA FOR APPROACHES | [ [
0026 611-02825 1.000 EACH 250. 00000 250. 00|
MAI LBOX ASSEMBLY, 3 UNI T | | [
0027 611- 06497 18. 000 EACH 150. 00000 2700. 00|
MAI LBOX ASSEMBLY, SINGLE | | |
0028 611- 06498 3.000 EACH| 200. 00000 600. 00|
MAI LBOX ASSEMBLY, DOUBLE | | [
0029 614- 06480 136. 000 LFT | 10. 00000 1360. 00| |
HEADER, CEMENT CONCRETE, C | | [
0030 615- 06490 19. 000 EACH 200. 00000 3800. 00|
R GHT OF WAY MARKER | | [
0031 616- 02320 130.000 SYS | 6. 00000 780. 00| |
GEOTEXTI LES | | [
0032 616- 06405 24.000 TON | 25. 00000 600. 00| |
R PRAP, REVETMENT | | [
0033 621-01004 1.000 EACH 800. 00000 800. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0034 621- 06545 1.200 TON | 510. 00000 612. 00| |
FERTI LI ZER | | [
0035 621- 06554 431.000 LBS | 5. 00000 2155. 00| |
SEED M XTURE, U | | |
0036 621- 06565 5.800 TON | 500. 00000 2900. 00| |
MULCHI NG MATERI AL | | [
0037 621- 06567 0.002 M5 | 10. 00000 0.02] |
WATER | | |
0038 621- 06575 297.000 SYS | 4. 00000 1188. 00| |
SODDI NG, NURSERY | | |
0039 715-05028 215.000 LFT | 30. 00000 6450. 00| |
PIPE, TYPE 2, CRCULAR 12 IN [ [ [
0040 715-05032 50. 000 LFT | 33. 00000 1650. 00| |
I I

PIPE, TYPE 2, CRCULAR, 15 IN.



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 05/01/00
PACGE : 213 -8

ENG NEER S ESTI MATE: $ 816, 485. 31 ROUTE : M DDLE RD (J'VILLE)
CALL ORDER . 213 CONTRACT ID : R -24730-A COUNTI ES : CLARK
LETTI NG DATE : 04/18/00 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (4) 35-1357381 | |
| O MARA, DAVE CONTRACTOR | |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY UNI T PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0041 715-05048 9138. 000 2. 75000 25129. 50|
PIPE, TYPE 4, CRCULAR, 6 IN. | |
0042 715-05053 329. 000 10. 00000 3290. 00| |
Pl PE, UNDERDRAI N QUTLET, 6 IN. | |
0043 715-05119 645. 000 35. 00000 22575. 00| |
PIPE, TYPE 1, C RCULAR, 15 IN. | |
0044 715-05152 296. 000 38. 00000 11248. 00| |
PI PE, TYPE 2, C RCULAR, 18 IN. | |
0045 715-05168 19. 000 40. 00000 760. 00| |
PI PE, TYPE 3, C RCULAR, 12 IN. | |
0046 715-05169 649. 000 35. 00000 22715. 00| |
PI PE, TYPE 3, C RCULAR, 15 IN. | |
0047 715- 46000 3. 000 250. 00000 750. 00|
Pl PE END SECTION, 12 IN | |
0048 715- 46005 33. 000 300. 00000 9900. 00|
PI PE END SECTION, 15 IN | |
0049 715-46010 6. 000 500. 00000 3000. 00| |
Pl PE END SECTION, 18 IN | |
0050 718-06531 17. 000 500. 00000 8500. 00|
OUTLET PROTECTOR, 3 | [
0051 718- 06532 3280. 000 3. 00000 9840. 00| |
VI DEO | NSPECTI ON FOR UNDERDRAI NS | |
0052 718-52610 595. 000 25. 00000 14875. 00| |
AGGREGATE FOR UNDERDRAI NS | |
0053 718-99153 5410. 000 1. 25000 6762. 50| |
CGEOTEXTI LES FOR UNDERDRAI N | |
0054 720- 45030 1. 000 1800. 00000 1800. 00| |
I NLET, E7 [ |
0055 730-26728 2.000 4000. 00000 8000. 00| |
GRATED BOX END SECTICON, |1, 4:1, 12 | |
0056 730-97404 2.000 4500. 00000 9000. 00| |
GRATED BOX END SECTION, |, 3:1, 15 IN | |
0057 801- 06203 1170. 000 LFT | 1. 00000 1170. 00| |
TEMPORARY PAVEMENT MARKING 4 IN | |
0058 801- 06207 1170. 000 LFT | 2. 00000 2340. 00| |
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | |
4 1N [ [
0059 801- 06605 16. 000 EACH 300. 00000 4800. 00|
BARRI CADE, |11A | | [
0061 801- 06625 13.000 EACH 100. 00000 1300. 00|
I

DETOUR RQUTE MARKER ASSEMBLY



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/01/00
PAGE : 213 -9
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 816, 485. 31 ROUTE : M DDLE RD (J'VILLE)
CALL ORDER . 213 CONTRACT ID : R -24730-A COUNTI ES : CLARK
LETTI NG DATE : 04/18/00 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (4) 35-1357381 | |
| O MARA, DAVE CONTRACTOR | |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
__________________________________________ o
0062 801- 06640 12.000 EACH 100. 00000 1200. 00|
CONSTRUCTI ON SI GN, A | | |
0063 801- 06775 LUWP| 40000. 00000 40000. 00| |
MAI NTAI NI NG TRAFFI C | | [
0064 802- 76025 41.250 SFT | 20. 00000 825. 00| |
SI G\, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 0.080 IN. TH OKNESS | | |
0065 802- 76055 104.000 LFT | 15. 00000 1560. 00| |
SI GN POST, A | | |
0066 802-91122 2.000 EACH 1000. 00000 2000. 00| |
SI GN, GROUND MOUNTED, RESET | | |
0067 804-06770 17. 000 EACH| 25. 00000 425. 00| |
DELI NEATCR PCST | | |
0068 808- 06701 453.000 LFT | 1. 00000 453. 00| |
LI NE, THERMOPLASTI C, BROKEN, WH TE, 4 | | |
IN I I I
0069 808- 06703 9231.000 LFT | 0. 60000 5538. 60| |
LI NE, THERMOPLASTIC, SCLID, WH TE, 4 IN.| | |
0070 808- 75245 9130.000 LFT | 0. 60000 5478. 00| |
LI NE, THERMOPLASTIC, SOLID, YELLOW 4 | | |
I'N. I I I
0071 808- 75297 182. 000 LFT | 10. 00000 1820. 00| |
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | [
STOP LINE, 24 IN | | [
0072 808- 75340 2.000 EACH 400. 00000 800. 00|
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, WORD, RXR | [ |
0073 808- 94435 3.000 EACH 500. 00000 1500. 00| |
PAVEMENT MESSAGE MARKI NGS, | | [
THERMOPLASTI C, WORD ( STOP) | | |
0074 402- 05468 4510. 000 TON | 45. 00000 202950. 00| |
HVA BASE 25.0 nm MAI NLI NE | [ [
0075 402-05474 1332. 000 TON | 55. 00000 73260. 00| |
HVA | NTERVEDI ATE 19. 0 mm  MAI NLI NE | | |
0076 801- 06606 19. 000 EACH| 300. 00000 5700. 00| |
BARRI CADE, |11B | | [
0077 801-04308 5.000 EACH 300. 00000 1500. 00| |
ROAD CLOSURE S| GN ASSEMBLY | | |
SECTI ON TOTALS | $ 998, 525. 12| [
__________________________________________ o
CONTRACT TOTALS | $ 998, 525. 12| |




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 322,487.71

CALL CRDER @ 221 CONTRACT ID :

LETTI NG DATE : 04/18/00 10:00 AM DI STR CT :
CONTRACT TI ME :

CONTRACT DESCRI PTI ON : URBAN

SET- AS| DE :

VENDOR RANKI NG :

R -24751-B

VI NCENNES DI STRI CT
10/15/00 COWVPLETI ON DATE

ROUTE :
COUNTI ES :

PROJECT( S)

1  35-2065425
2 35-0906416

| NFRASTRUCTURE SYSTEMS | NC.
VEDDLE BROTHERS CONSTRUCTI ON

$ 1,
$ 1,

DATE : 05/01/00
PAGE : 221 -1
ORANGE
9959008
TOTAL % OVER
BI D LOWVBI D
187, 028. 66 100. 0000%
192, 673. 13 100. 4755%

| (1) 35-2065425

| I NFRASTRUCTURE SYSTEMS | NC

LINE NO/ | TEM CODE / ALT

| TEM DESCRI PTI ON QUANTI TY | UNIT PR CE

__________________________________________ e

SECTI ON 0001  SCENI C EASEMENTS

I

0001 105- 06790 4.000 MOS | 3300. 00000
FIELD OFFI CE, 27.9 n2 |

0002 105- 06845 LUMP|  17000. 00000
CONSTRUCTI ON ENGI NEERI NG

0003 110- 01001 LUMP|  27000. 00000
MOBI LI ZATI ON AND DEMOBI LI ZATI ON |

0004 202- 02278 1250.700 m | 15. 65000
CURB, CONCRETE, REMOVE

0005 202-52710 2790.700 n2 | 10. 00000
S| DEWALK, CONCRETE, REMOVE

0006 210- 05804 LUMP|  15000. 00000
M SCELLANEOQUS DEMOLI TI OV RELOCATI ON OF |
MONUVENTS |

0007 211- 02060 5381.700 n8 | 21. 00000
B BORROWN FOR STRUCTURE BACKFI LL |

0008 305- 05204 361.000 My | 81. 00000
HVA FOR PATCHI NG |

0009 305- 05206 186.000 My | 103. 00000
W DENI NG W TH HVA |

0010 401- 05456 781.000 My | 73. 00000
QC/ QA HVA SURFACE 9.5 nm MAI NLI NE |

0011 402- 05468 343.000 My | 60. 00000
HVA BASE 25.0 nm MAI NLI NE |

0012 402- 05474 118.000 My | 60. 00000
HVA | NTERVEDI ATE 19.0 mm MAI NLI NE |

0013 406- 05520 2.350 My | 420. 00000
ASPHALT FOR TACK COAT |

0014 604- 01920 1248.900 n2 | 90. 00000

CONCRETE PAVERS |

| (2) 35-0906416

I
AMOUNT|

13200.

17000

27000

19573

27907

15000

113015

29241.

19158

57013.

20580.

7080.

987

112401.

|
00

I
. 00|

I
. 00|

. 46|
I
. 00|

|
. 00|

I
70
00{
00}
00
oof
00
00}
oof

UNT PRI CE

1355

21662.

59655.

13.

4.

56333.

18

87

82.

71.

53

401.

87

48000

25000

07000

82000

82000

02000

33000

27000

39000

19000

97000

. 97000

89000

50000

5421.

21662

59655

17284

13451.

56333

98646.

31504.

15324

55599

18511.

6368

944

109278

|
| WEDDLE BROTHERS CONSTRUCTI ON

UNT PRI CE

|
92|
|

.25

. 07|

. 67|

I
17|

.02

I
56|
4A
54
34
7ﬂ
44
44
7%



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/01/00
PAGE : 221 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 322,487.71 ROUTE :
CALL ORDER 1221 CONTRACT ID : R -24751-B COUNTI ES : ORANCGE
LETTI NG DATE : 04/18/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-2065425 | (2) 35-0906416

I

| I NFRASTRUCTURE SYSTEMS | NC. | WEDDLE BROTHERS CONSTRUCTI ON

LINE NO/ I TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0015 604- 06069 205.800 n2 | 65. 00000 13377. 00| 73. 56000 15138. 65|
CURB RAMP, CONCRETE | | |
0016 604- 06070 3361.900 n2 | 32. 00000 107580. 80| 32. 45000 109093. 66
S| DEWALK, CONCRETE | | |
0017 605- 06140 1010.500 m | 45. 00000 45472. 50| 42. 72000 43168. 56|
CURB AND GUTTER CONCRETE | | |
0018 611- 05332 79.100 n2 | 50. 00000 3955. 00| 67. 28000 5321. 85|
CEMENT CONCRETE PAVEMENT FOR DRI VEVAYS | | |
0019 621- 06560 3939.000 n2 | 1. 80000 7090. 20| 0. 45000 1772. 55|
MULCHED SEEDI NG, U | | |
0020 621- 06567 3.500 kL | 2.00000 7.00] 2. 75000 9. 63|
WATER | | |
0021 621-06575 193.200 n2 | 8. 00000 1545. 60| 5. 05000 975. 66
SODDI NG, NURSERY | | |
0022 715- 04612 22.900 m | 115. 00000 2633. 50| 124. 21000 2844. 41|
PI PE , 100mm TYPE K | | |
0023 715- 04612 6.100 m | 39. 00000 237. 90| 124. 21000 757. 68
PIPE , 18.75mm TYPE K | | |
0024 715- 04612 19.800 m | 41. 00000 811. 80| 124. 21000 2459. 36|
PIPE , 37.5mm TYPE K | | |
0025 715- 04612 48.800 m | 30. 00000 1464. 00| 124. 21000 6061. 45|
PIPE , 50nm TYPE K | | |
0026 715- 04612 27.400 m | 77.00000 2109. 80| 124. 21000 3403. 35|
PIPE , 75mm TYPE K | | |
0027 715- 05024 312.500 m | 223. 00000 69687. 50| 136. 30000 42593. 75|
PIPE, TYPE 2, CIRCULAR 900 nm | | |
0028 715- 05149 412.000 m | 124. 00000 51088. 00| 76. 15000 31373. 80|
PI PE, TYPE 2, CIRCULAR 300 nm [ [ |
0029 715- 05152 96.000 m | 152. 00000 14592. 00| 93. 63000 8988. 48|
PIPE, TYPE 2, CROULAR 450 nm [ [ |
0030 715- 05153 69.500 m | 136. 00000 9452. 00| 97. 43000 6771. 39
PI PE, TYPE 2, CIROULAR 525 nm [ [ |
0031 715- 05154 117.000 m | 139. 00000 16263. 00| 113. 48000 13277. 16|
PI PE, TYPE 2, CIRCULAR 600 nm [ [ |
0032 715- 05156 88.000 m | 182. 00000 16016. 00 139. 97000 12317. 36
PIPE, TYPE 2, CIROULAR 750 nm [ [ |
0033 715- 91361 12.200 m | 32. 00000 390. 40| 41. 17000 502. 27
PIPE, PVC, 150 mm, PVC, SCHEDULE 40 | | |
0034 715-91361 41.100 m | 46. 00000 1890. 60| 41. 17000 1692. 09|
PI PE, PVC, 150 nm, SDR | | |
0035 715- 93912 106.000 m | 140. 00000 14840. 00| 248. 41000 26331. 46|

WATER MAIN, 150 mm, PVC | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 05/01/00
PAGE : 221 -3

SI G\, SHEET, ENCAPSULATED LENS W TH

ENG NEER S ESTI MATE: $ 1, 322, 487.71 ROUTE :
CALL ORDER : 221 CONTRACT 1D : R -24751-B COUNTI ES ;: ORANGE
LETTI NG DATE : 04/18/00 10:00 AM DI STRI CT VI NCENNES DI STRI CT
SET- ASI DE :
| (1) 35-2065425 | (2) 35-0906416 |
| I NFRASTRUCTURE SYSTEMS | NC. | WEDDLE BROTHERS CONSTRUCTI ON|
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AVMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0036 720- 45045 20.000 EACH 1860. 00000 37200. 00| 1370. 06000 27401. 20|
I NLET, J10 | | |
0037 720- 45055 10. 000 EACH| 2020. 00000 20200. 00| 1216. 31000 12163. 10|
I NLET, MLO | | |
0038 720- 45085 2.000 EACH 2400. 00000 4800. 00| 1625. 29000 3250. 58]
I NLET, T14 | | |
0039 720- 45410 7.000 EACH 1750. 00000 12250. 00| 1660. 77000 11625. 39|
MANHOLE, C4 | | |
0040 720- 45415 8.000 EACH| 2130. 00000 17040. 00| 2685. 80000 21486. 40|
MANHOLE, D4 | | |
0041 720- 45515 1.000 EACH| 2100. 00000 2100. 00| 2742. 75000 2742. 75|
MANHOLE, D4, MODI FI ED | | |
0042 720- 91250 2.000 EACH 1900. 00000 3800. 00| 1199. 23000 2398. 46|
I NLET, E2 | | |
0043 732- 03859 1.000 EACH 2310. 00000 2310. 00| 2704. 15000 2704. 15|
HYDRANT, VALVE AND BOX | | |
0044 732- 04596 4.000 EACH| 800. 00000 3200. 00| 1035. 99000 4143. 96|
WATER SERVI CE | | |
0045 732- 04926 1.000 EACH 1300. 00000 1300. 00| 1352. 08000 1352. 08|
VALVE BOX | | |
0046 732- 04961 LUMP|  37000. 00000 37000.00]  63724. 79000 63724. 79|
FOUNTAI N EQUI PMENT PACKAGE | | |
0047 732- 04994 1.000 EACH 1000. 00000 1000. 00| 1222. 29000 1222. 29|
METER , WATER, RESET | | |
0048 801- 06203 316.000 m | 1. 50000 474. 00| 1. 37000 432. 92|
TEMPORARY PAVEMENT MARKI NG, 100 nm | | |
0049 801- 06207 316.000 m | 4. 00000 1264. 00| 3. 42000 1080. 72|
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 nm | | |
0050 801- 06640 14.000 EACH| 110. 00000 1540. 00| 104. 17000 1458. 38|
CONSTRUCTI ON SIGN, A | | |
0051 801- 06710 40.000 DAY | 23. 00000 920. 00| 20. 83000 833. 20|
FLASHI NG ARROW SI GN | | |
0052 801-06775 LUMP|  10000. 00000 10000. 00|  72485. 30000 72485. 30|
MAI NTAI NI NG TRAFFI C | |
0053 802- 05701 42.000 m | 60. 00000 2520. 00| 58. 10000 2440. 20|
SIGN PCST, SQUARE, 1, REI NFORCED ANCHCR | | |
BASE | | [
0054 802- 76025 11.290 n2 | 260. 00000 2935. 40| 246. 68000 2785. 02|
| |
|

LEGEND, 2.03 nm THI CKNESS |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/01/00
PACGE : 221 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 322,487.71 ROUTE :
CALL ORDER 1221 CONTRACT ID : R -24751-B COUNTI ES : ORANCGE
LETTI NG DATE : 04/18/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-2065425 | (2) 35-0906416

I

| I NFRASTRUCTURE SYSTEMS | NC. | WEDDLE BROTHERS CONSTRUCTI ON

LINE NO/ I TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

CONDUI T, STEEL, GALVANI ZED, 50rm ,
FOUNTAI N LI GHTI NG FI XTURES | | I
0059 805- 06592 30.500 m | 24. 00000 732. 00| 54. 68000 1667. 74|
CONDUI T, STEEL, GALVAN ZED, 50mm, | | |
FOUNTAI N POAER | | |

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0055 805- 02503 22.800 m | 2.00000 45. 60| 3. 42000 77. 98|
CABLE, ROADVAY LOCP, 1C 14GA. | | |
0056 805- 02971 LUMP|  10600. 00000 10600. 00| 4583. 48000 4583. 48]
ELECTRI CAL SERVI CE CABI NET, BASKETBALL | | |
COURT | I |
0057 805- 02971 LUMP|  13100. 00000 13100. 00| 4583. 48000 4583. 48]
ELECTRI CAL SERVI CE CABI NET, EVENT | | |
LI GHTI NG | |
00| 54. 68000 1667. 74|

I

I
0058 805- 06592 30.500 m | 24. 00000 732.
I

0060 805- 06592 70.100 m | 24. 00000 1682. 40| 54. 68000 3833. 07|
CONDUI T, STEEL, GALVANI ZED, 50rm , [ [ [
LUM NAI RE PJ | | |

0061 805- 06595 1082.000 m | 39. 35000 42576. 70| 41. 01000 44372. 82|
CONDUI T, PVC, 50 mm, LIGHTING FI XTURES | | [

0062 805- 78795 11.400 m | 36. 00000 410. 40| 34. 18000 389. 65|
SAW CUT FOR ROADWAY LOOP AND SEALER | | |

0063 807- 02560 LUMP| 1100. 00000 1100. 00| 2291. 74000 2291. 74|
ELECTRI CAL WORK , EXI STING REMOVE | | [

0064 807- 02819 6.000 EACH| 55. 00000 330. 00| 58. 34000 350. 04
LI GHTI NG RECEPTACLE, SINGLE, WATERPROCF | | [
, GFCl | | I

0065 807- 04654 4.000 EACH 800. 00000 3200. 00| 1020. 87000 4083. 48|
LI GHT POLE , ALUM NUM 9.1m | | [

0066 807- 04654 22.000 EACH| 1165. 00000 25630. 00| 1020. 87000 22459. 14|
LI GHT POLE ALUM NUM 3.6m | | |

0067 807- 04866 2.000 EACH 350. 00000 700. 00| 312. 51000 625. 02|
LUM NAI RE , NA | | |

0068 807- 04866 12.000 EACH| 1600. 00000 19200. 00| 312. 51000 3750. 12|
LUM NAI RE , PA | | |

0069 807- 04866 12.000 EACH| 1340. 00000 16080. 00| 312. 51000 3750. 12|
LUM NAI RE , PB | | |

0070 807- 04866 4.000 EACH 1160. 00000 4640. 00| 312. 51000 1250. 04|
LUM NAI RE , PC | | |

0071 807- 04866 2.000 EACH| 705. 00000 1410. 00| 312. 51000 625. 02|
LUM NAI RE , PE | | [

0072 807- 04866 10. 000 EACH| 1100. 00000 11000. 00| 312. 51000 3125. 10|

LUM NAI RE , PH | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 05/01/00
PAGE : 221 -5

ENG NEER S ESTI MATE: $ 1, 322,487.71 ROUTE :
CALL ORDER 1221 CONTRACT ID : R -24751-B COUNTI ES : ORANCGE
LETTI NG DATE : 04/18/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-2065425 | (2) 35-0906416 [
| I NFRASTRUCTURE SYSTEMS | NC. | WEDDLE BROTHERS CONSTRUCTI QN
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0073 807- 04866 4.000 EACH 1120. 00000 4480. 00| 312. 51000 1250. 04|
LUM NAI RE , PJ | | |
0074 808-06703 623.000 m | 2. 20000 1370. 60| 2.08000 1295. 84|
LI NE, THERMOPLASTI C, SCOLID, WH TE, 2100mm] | |
0075 808- 75043 201.800 m | 3. 00000 605. 40| 2. 70000 544. 86|
LI NE, THERMOPLASTI C, SOLID, WH TE, 150 | | |
nm | | I
0076 808- 75245 685.200 m | 1. 50000 1027. 80| 1. 37000 938. 72|
LI NE, THERMOPLASTIC, SOLID, YELLOW | | |
100nm [ |
0077 808- 75297 96.300 m | 22. 00000 2118. 60| 20. 20000 1945. 26|
TRANSVERSE NARKI NGS, THERMOPLASTI C, [ | |
STOP LI NE, 600nmm | | |
0078 808- 75320 4.000 EACH 67. 00000 268. 00| 62. 50000 250. 00|
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, LANE | NDI CATI ON ARROW | |
0079 808- 75325 2.000 EACH 85. 00000 170. 00| 78. 13000 156. 26|
PAVEMENT MESSAGE MARKI NGS, | | [
THERMOPLASTI C, WORD ( ONLY) | | |
0080 808-97664 11. 000 EACH 155. 00000 1705. 00| 151. 05000 1661. 55|
PAVEMENT MESSAGE MARKI NGS THERMOPLASTI G, | | [
HANDI CAP SYMBOL | [ [
0081 900- 04999 1.000 EACH 600. 00000 600. 00| 572. 94000 572. 94|
POST , EVENTS POMER, 4 IN. X 4 IN | | [
SECTI ON TOTALS | $ 1, 187,028. 66| $ 1,192,673. 13|
__________________________________________ o
CONTRACT TOTALS | $ 1, 187,028. 66| $ 1,192,673.13|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/01/00
PAGE : 229 -1

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: NONE BELOW RQUTE : |-65
CALL ORDER . 229 CONTRACT ID : R -24847-A COUNTI ES : CLARK
LETTI NG DATE : 04/18/00 10:00 AM DI STRI CT . SEYMOUR DI STRICT
CONTRACT TIME : 09/30/00 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRQIECT( S)
SET- AS| DE :

VENDOR RANKI NG :

1  35-2040801 GOHVANN ASPHALT & CONSTRUCTI QN, | NC. $ 2,094, 782.90 100. 0000%




I NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/01/00
PAGE : 243 -1
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 2, 907, 019. 35 ROUTE :
CALL ORDER : 243 CONTRACT ID : R -24952-A COUNTI ES : JEFFERSON
LETTI NG DATE : 04/18/00 10:00 AM DI STRI CT : SEYMOUR DI STRI CT
CONTRACT TIME : 11/01/00 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PROJECT(S) : 9939012
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOWBI D
1 31-0530117 HEALEY RAI LROAD CORP $ 1,990, 797. 29 100. 0000%
2 35-1075159 ANNEX RAI LROAD BU LDERS $ 2,512,075.70 126. 1844%
| (1) 31-0530117 | (2) 35-1075159 [
| HEALEY RAI LROAD CORP | ANNEX RAI LROAD BUI LDERS |
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ O
SECTI ON 0001  ENHANCEMENT- MADI SON RAI LROAD | MPROVEMENTS
I | |
0001 105- 01925 8.000 M | 400. 00000 3200. 00| 4500. 00000 36000. 00|
FI ELD OFFI CE, 550 SQ FT. | | [
0002 105- 06845 LUMP| 8000. 00000 8000. 00|  37500. 00000 37500. 00|
CONSTRUCTI ON ENGI NEERI NG | | |
0003 110- 01001 LUMP|  71084. 74000 71084.74]  50600. 00000 50600. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201- 52370 LUMP|  49000. 00000 49000. 00| 175000. 00000 175000. 00|
CLEARI NG RI GHT OF WAY | | |
0005 202- 04997 LUMP| 6400. 00000 6400. 00| 7550. 00000 7550. 00|
RAI LROAD CROSSI NG REHAB, JPG#1 | | |
0006 202- 04997 LUMP| 6450. 00000 6450. 00| 7600. 00000 7600. 00|
RAl LROAD CROSSI NG REHAB, JPG#2 | | |
0007 202- 04997 LUMP| 5800. 00000 5800. 00| 7371. 00000 7371. 00|
RAI LROAD CROSSI NG REHAB, JPG#3 | | |
0008 202- 04997 LUMP|  24840. 00000 24840.00]  24834. 00000 24834. 00|
RAI LROAD CROSSI NG REHAB, JPGH#4 | | |
0009 202- 04997 LUMP| 6300. 00000 6300. 00| 6796. 00000 6796. 00|
RAI LROAD CROSSI NG REHAB, MP21. 8 | | |
0010 202- 04997 LUMP| 6450. 00000 6450. 00| 6796. 00000 6796. 00|
RAl LROAD CROSSI NG REHAB, MP23. 6 | | |
0011 202- 04997 LUMP| 1200. 00000 1200. 00| 1169. 00000 1169. 00|
RAl LROAD CROSSI NG REHAB, MP24. 11 | | |
0012 202- 04997 LUMP| 2075. 00000 2075. 00| 1843. 00000 1843. 00|
RAl LROAD CROSSI NG REHAB, MP25. 27 | | |
0013 202- 04997 LUMP| 7100. 00000 7100. 00| 7768. 00000 7768. 00|
RAl LROAD CROSSI NG REHAB, MP26. 9 | | |
0014 202- 04997 LUWP| 1775. 00000 1775. 00| 1838. 00000 1838. 00|
RAl LROAD CROSSI NG REHAB, MP27. 1 | | |
0015 202- 04997 LUWP| 6450. 00000 6450. 00| 7123. 00000 7123. 00|
RAl LROAD CROSSI NG REHAB, MP31.95 | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 05/01/00
PAGE : 243 -2

ENG NEER S ESTI MATE: $ 2,907, 019. 35 ROUTE :
CALL ORDER . 243 CONTRACT ID : R -24952-A COUNTI ES : JEFFERSON
LETTI NG DATE : 04/18/00 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 31-0530117 | (2) 35-1075159 [
| HEALEY RAI LROAD CORP | ANNEX RAI LROAD BUI LDERS |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0016 202- 04997 LUWP| 750. 00000 750. 00| 675. 00000 675. 00
RAI LROAD CROSSI NG REHAB, MP32. 7 | | |
0017 202- 04997 LUWP| 1350. 00000 1350. 00| 1049. 00000 1049. 00
RAI LROAD CROSSI NG REHAB, MP32. 9 | | [
0018 202- 04997 LUWP| 5800. 00000 5800. 00| 4008. 00000 4008. 00
RAI LROAD CROSSI NG REHAB, MP33. 15 | | [
0019 202- 04997 LUWP| 7400. 00000 7400. 00| 8222. 00000 8222. 00
RAI LROAD CROSSI NG REHAB, MP34. 95 | | [
0020 202- 04997 LUWP| 6750. 00000 6750. 00| 7050. 00000 7050. 00
RAI LROAD CROSSI NG REHAB, MP35. 4 | | [
0021 202- 04997 LUWP| 8850. 00000 8850. 00| 9872. 00000 9872. 00
RAI LROAD CROSSI NG REHAB, MP36. 35 | | [
0022 202- 04997 LUWP| 6250. 00000 6250. 00| 6709. 00000 6709. 00
RAI LROAD CROSSI NG REHAB, MP38. 55 | | |
0023 202- 04997 LUWP| 7550. 00000 7550. 00| 8325. 00000 8325. 00
RAI LROAD CROSSI NG REHAB, MP39. 8 | | [
0024 202- 04997 LUWP| 12700. 00000 12700. 00| 15305. 00000 15305. 00
RAI LROAD CROSSI NG REHAB, MP40. 1 | | [
0025 202- 04997 LUMWP| 8350. 00000 8350. 00| 10335. 00000 10335. 00
RAI LROAD CROSSI NG REHAB, MP40. 95 | | [
0026 202- 04997 LUWP| 15000. 00000 15000. 00| 16001. 00000 16001. 00
RAI LROAD CROSSI NG REHAB, MP41. 25 | | [
0027 202- 04997 LUWP| 11150. 00000 11150. 00| 13359. 00000 13359. 00
RAI LROAD CROSSI NG REHAB, MP41. 85 | | [
0028 202- 04997 LUWP| 27800. 00000 27800. 00| 24358. 00000 24358. 00
RAI LROAD TURNOQUT REHAB, JEFFERSON | | |
PROVI NG GROUND, [ [ |
0029 202- 04997 LUMP| 2380. 00000 2380. 00| 2163. 00000 2163. 00
RAI LROAD TURNQUT REHAB, MP20 TO 21. 25 | | |
0030 202- 04997 LUWP| 3152. 00000 3152. 00| 2747. 00000 2747. 00|
RAI LROAD TURNOQUT REHAB, MP21.25 TO 24 | | |
0031 202- 04997 LUWP| 3900. 00000 3900. 00| 3427. 00000 3427. 00|
RAI LROAD TURNOUT REHAB, MP30 TO 33 | | |
0032 202- 04997 LUMP| 2670. 00000 2670. 00| 1992. 00000 1992. 00
RAI LROAD TURNOUT REHAB, MP36 TO 39 | | |
0033 202- 04997 LUWP| 1787. 00000 1787. 00| 1176. 00000 1176. 00|
RAI LROAD TURNOQUT REHAB, MP39 TO 42. 65 | | |
0034 202- 04998 16353. 000 EACH 1. 50000 24529. 50| 1. 75000 28617.75
RAI LROAD Tl E PLATES | [ [
0035 202-51328 LUWP| 6196. 00000 6196. 00| 6500. 00000 6500. 00

PRESENT STRUCTURE, REMOVE PORTI ONS | [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 05/01/00
PAGE : 243 -3

ENG NEER S ESTI MATE: $ 2,907, 019. 35 ROUTE :
CALL ORDER . 243 CONTRACT ID : R -24952-A COUNTI ES : JEFFERSON
LETTI NG DATE : 04/18/00 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 31-0530117 | (2) 35-1075159 [
| HEALEY RAI LROAD CORP | ANNEX RAI LROAD BUI LDERS |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0036 203- 02070 47.000 CYS | 108. 00000 5076. 00| 25. 00000 1175. 00
BORROW | | |
0038 203-91878 42677.000 LFT | 2. 00000 85354. 00| 6. 80000 290203. 60
LI NEAR DI TCH GRADI NG | | [
0039 205- 02224 2000. 000 LFT | 0. 89000 1780. 00| 2. 15000 4300. 00
TEMPORARY ERCS|I ON AND SEDI MENT CONTROL, | | |
PERI METER PROTECTI ON | | |
0040 205-02234 10. 000 EACH 344. 00000 3440. 00| 90. 00000 900. 00|
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
CULVERT Pl PE PROTECTI ON [ | [
0041 210-06738 LUWP| 3575. 00000 3575. 00| 3894. 00000 3894. 00
CLEAN BRI CK | | [
0042 210-06738 LUWVP| 5625. 00000 5625. 00| 6127. 00000 6127. 00
CLEAN STONE | | |
0043 210- 06739 LUWP| 7500. 00000 7500. 00| 8167. 50000 8167. 50
WOOD PLANK, HARDWOOD, TREATED | | [
0044 213-52830 5.300 CYS | 991. 00000 5252. 30| 300. 00000 1590. 00
FLOMBLE MORTAR | | [
0046 615- 06490 15. 000 EACH 124. 00000 1860. 00| 210. 00000 3150. 00
R GHT OF WAY MARKER | | [
0047 616- 02305 180. 000 CYS | 74. 00000 13320. 00| 210. 00000 37800. 00
GABI ONS | | |
0048 616- 02320 1200. 000 SYS | 3. 25000 3900. 00| 2. 50000 3000. 00
GEOTEXTI LES | | [
0049 616- 05688 524.000 TON | 30. 00000 15720. 00| 25. 00000 13100. 00
R PRAP, CLASS 1 | | [
0050 616-95778 689. 000 SYS | 3. 50000 2411. 50| 5. 00000 3445. 00|
POND LI NER PE, 25 ML | | |
0051 621-01004 2.000 EACH 757. 50000 1515. 00| 715. 00000 1430. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0052 621-02363 42550. 000 SYS | 0. 60000 25530. 00| 0. 31000 13190. 50
MULCHED SEEDI NG T, CONVENTI ONAL M X | | |
0053 621- 06559 42550. 000 SYS | 0. 70000 29785. 00| 0. 43000 18296. 50
MULCHED SEEDI NG R | | [
0054 702-90915 11.800 CYS | 475. 00000 5605. 00| 350. 00000 4130. 00
CONCRETE, A | | |
0055 702-93722 12.000 CYS | 671. 50000 8058. 00| 350. 00000 4200. 00
CONCRETE, C | | |
0056 710-51864 4.000 EACH 918. 00000 3672. 00| 100. 00000 400. 00

FI ELD DRI LLED HOLE [ |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/01/00
PAGE : 243 -4
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 2,907, 019. 35 ROUTE :
CALL ORDER . 243 CONTRACT ID : R -24952-A COUNTI ES : JEFFERSON
LETTI NG DATE : 04/18/00 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 31-0530117 | (2) 35-1075159 [
| HEALEY RAI LROAD CORP | ANNEX RAI LROAD BUI LDERS |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0057 711- 05395 79.000 EACH 75. 00000 5925. 00| 82. 50000 6517. 50
REPLACE BRI CK | | |
0059 711-05395 10815. 000 EACH| 43. 25000 467748. 75| 45, 80000 495327. 00
REPLACE CROSS TIES, 6" INCL. 4 | | [
SPI KES/ TI E | | |
0060 711- 05395 3492. 000 EACH 43. 75000 152775. 00| 46. 60000 162727. 20|
REPLACE CRCSS TIES, 6" INCL. 6 | | |
SPI KES/ TI E [ | [
0061 711-05395 4471.000 EACH 13. 00000 58123. 00| 2. 30000 10283. 30
REPLACE DEFECTI VE BOLTS | | [
0062 714-93016 182.000 SFT | 76. 00000 13832. 00| 81. 95000 14914. 90
WALL, STONE , RESET | | [
0063 715-04612 60. 000 LFT | 188. 00000 11280. 00| 191. 00000 11460. 00
PIPE , TYPE 1, ClI RCULAR, 120 IN. | | |
0064 715-05019 30.000 LFT | 101. 00000 3030. 00| 75. 00000 2250. 00
PIPE, TYPE 1, CRCULAR 36 IN [ [ [
0065 715-05048 459. 000 LFT | 12. 00000 5508. 00| 15. 25000 6999. 75
PIPE, TYPE 4, O RCULAR 6 IN [ | |
0066 715-05119 363.000 LFT | 46. 00000 16698. 00| 58. 00000 21054. 00
PIPE, TYPE 1, CRCULAR 15 IN [ [ [
0067 715-05121 356. 000 LFT | 28. 00000 9968. 00| 65. 00000 23140. 00
PIPE, TYPE 1, CRCULAR 18 IN [ | [
0068 715-05123 70.000 LFT | 74. 50000 5215. 00| 65. 00000 4550. 00
PIPE, TYPE 1, CRCULAR 24 IN [ [ [
0069 715- 46020 3.000 EACH 477. 00000 1431. 00| 250. 00000 750. 00
PI PE END SECTION, 24 IN. | | |
0070 715-91361 120. 000 LFT | 17. 00000 2040. 00| 5. 00000 600. 00|
PIPE, PVC, 6 IN. | | [
0071 715-95325 40.000 LFT | 25. 00000 1000. 00| 30. 00000 1200. 00|
| NVERT, CONCRETE PAVED 8" | | [
0072 715-97040 8.000 LFT | 94. 00000 752. 00| 60. 00000 480. 00|
PIPE, RELAID, 24 IN | | [
0073 717-31000 246.000 LFT | 29. 00000 7134. 00| 65. 00000 15990. 00|
PIPE ARCH, 0.064 IN., MN. AREA 1.1 SQ | | [
FT. I I |
0074 718-04880 6.000 EACH 382. 00000 2292. 00| 250. 00000 1500. 00
OUTLET PROTECTOR, A | | |
0075 718-52610 63.000 CYS | 12. 00000 756. 00| 25. 00000 1575. 00
AGGREGATE FOR UNDERDRAI NS | | [
0076 728-98377 LUWP| 6292. 00000 6292. 00| 6853. 00000 6853. 00

MASONRY COATI NG GRAFI TTI PROTECTI ON [ [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/01/00
PAGE : 243 -5
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 2,907, 019. 35 ROUTE :
CALL ORDER . 243 CONTRACT ID : R -24952-A COUNTI ES : JEFFERSON
LETTI NG DATE : 04/18/00 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 31-0530117 | (2) 35-1075159 [
| HEALEY RAI LROAD CORP | ANNEX RAI LROAD BUI LDERS |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0077 732-04837 7778.000 EACH 5. 40000 42001. 20| 7.90000 61446. 20
PLUG & RESPI KE DOMWN TIE, W 4 SPI KES | | |
0078 732-04837 1616. 000 EACH| 6. 25000 10100. 00| 8. 70000 14059. 20
PLUG & RESPI KE DOMN TIE, W 6 SPI KES | | |
0079 732-06581 7303. 000 EACH 3. 00000 21909. 00| 3. 05000 22274. 15
JONT , TIGHTEN | | [
0080 732-06667 33969. 000 LFT | 0. 30000 10190. 70| 0. 35000 11889. 15
EXI STI NG TRACK , UNCOVER TO TOP OF TIES | | |
0081 732-06667 2270.000 LFT | 2. 20000 4994. 00| 5. 50000 12485. 00
EXI STI NG TRACK , UNDERCUT | | [
0082 732-06668 2520. 000 LFT | 15. 00000 37800. 00| 11. 05000 27846. 00
RAI L CHANGE OUT, 70# TO 100# | | [
0083 732- 06668 2520. 000 LFT | 15. 00000 37800. 00| 10. 35000 26082. 00
RAI L CHANGE OUT, 85# TO 100# | | |
0084 732-06669 10342.000 LFT | 0. 60000 6205. 20| 0. 90000 9307. 80
RAISE , LINE AND DRESS 2 IN. RAI SE | | |
0085 732- 06669 83399. 000 LFT | 1. 00000 83399. 00| 1. 15000 95908. 85
RAI SE , LINE AND DRESS 3 IN. RAI SE | | |
0086 732-06669 723.000 LFT | 3. 00000 2169. 00| 1. 75000 1265. 25
RAISE , LINE AND DRESS 6 IN. RAI SE | | |
0087 732-06670 16020. 000 LFT | 0. 90000 14418. 00| 0. 50000 8010. 00
SPOT SURFACE AND CROSS LEVEL | | [
0088 732-06671 16020. 000 LFT | 0. 30000 4806. 00| 0. 25000 4005. 00
DRESS TRACK | | [
0089 732-06672 806. 000 SFT | 98. 00000 78988. 00| 106. 70000 86000. 20
PATCH STONE | | |
0090 732-06673 155. 000 SFT | 150. 00000 23250. 00| 161. 70000 25063. 50|
REPAI R STONE | [
0091 732-06674 1187.000 SFT | 21. 20000 25164. 40| 23. 10000 27419. 70|
GROUT I I I
0092 801- 04308 2.000 EACH 400. 00000 800. 00| 750. 00000 1500. 00|
ROAD CLOSURE SI GN ASSEMBLY | | |
0093 801- 06606 4.000 EACH 400. 00000 1600. 00| 250. 00000 1000. 00|
BARRI CADE, |11B | | [
0094 801- 06640 8.000 EACH 130. 00000 1040. 00| 150. 00000 1200. 00|
CONSTRUCTI ON SI GN, A | |
0095 801-06775 LUWP| 10450. 00000 10450. 00| 5000. 00000 5000. 00|
MAI NTAI NI NG TRAFFI C | | |
0096 805- 04951 3.000 EACH 1700. 00000 5100. 00| 1837. 00000 5511. 00|
PLATE , | RN | | |
0097 807-03972 10. 000 LFT | 0. 30000 3. 00| 5. 00000 50. 00|

CONDUI T, PVC, 11
ELECTRI C

N, SCHEDULE 40, FOR |
I
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2,907, 019. 35 ROUTE :
CALL ORDER . 243 CONTRACT ID : R -24952-A COUNTI ES : JEFFERSON
LETTI NG DATE : 04/18/00 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 31-0530117 | (2) 35-1075159 [
| HEALEY RAI LROAD CORP | ANNEX RAI LROAD BUI LDERS |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0098 202- 04998 1500. 000 EACH 2. 00000 3000. 00| 4. 50000 6750. 00|
RAI LROAD TRACK REGAUA NG W 2 SPI KES AND | | |
2 PLUGS | | |
0099 202- 04998 800. 000 EACH 2. 20000 1760. 00| 5. 40000 4320. 00|
RAI LROAD TRACK REGAUG NG W3 SPI KES AND | | [
3 PLUGS [ [ |
0100 202- 04998 2.000 EACH 450. 00000 900. 00| 400. 00000 800. 00|
RAI LROAD RAI L JO NT VELD | | [
0101 203-91878 1300. 000 LFT | 4. 00000 5200. 00| 8. 20000 10660. 00|
LI NEAR DI TCH GRADI NG , TYPE 2 | | [
0102 205-02231 60. 000 LFT | 138. 00000 8280. 00| 25. 00000 1500. 00|

TEMPORARY ERCS|I ON AND SEDI MENT CONTROL, |
RI PRAP DI TCH CHECK |

|
0103 614- 95741 14646. 000 TON | 6. 75000 98860. 50| 13. 15000 192594. 90|
RAI LROAD BALLAST, A #2 | | |
0104 614- 95741 3382.000 TON | 6. 75000 22828. 50| 13. 15000 44473. 30|
RAI LROAD BALLAST, A #4 | | |
0105 711- 05395 566. 000 EACH| 50. 00000 28300. 00| 40. 00000 22640. 00|
REPLACE BROKEN JO NT BARS, 100# PS | | |
0106 711- 05395 267.000 EACH 58. 00000 15486. 00| 45. 00000 12015. 00|
REPLACE BROKEN JOI NT BARS, 70# ASCE | | |
0107 711- 05395 30.000 EACH 58. 00000 1740. 00| 45. 00000 1350. 00|
REPLACE BROKEN JOI NT BARS, 85# ASCE | | |
0108 715- 01354 570.000 LFT | 9. 70000 5529. 00| 10. 00000 5700. 00|
CLEAN EXI STING PI PE , ROUND Pl PE | | |
0109 715- 01354 360.000 LFT | 15. 30000 5508. 00| 10. 00000 3600. 00|
CLEAN EXI STING PI PE , BOX CULVERT | | |
SECTI ON TOTALS | $ 1,990, 797. 29 $ 2,512, 075. 70|
------------------------------------------ o m o m e e o e e e n e o e e e e e e m e e e et o e e e e e e o e e e e memeeaoao-o

CONTRACT TOTALS | $ 1,990, 797. 29| $ 2,512,075. 70|
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: NONE BELOW ROUTE : 156
CALL ORDER . 253 CONTRACT ID : R -24991-A COUNTI ES : SW TZERLAND
LETTI NG DATE : 04/18/00 10:00 AM DI STRI CT . SEYMOUR DI STRICT
CONTRACT TIME : 07/14/00 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRQIECT( S)
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAME BI D LOWVBI D
1  35-0844079 ROHE, PAUL H COWPANY $ 1,610,271.85 100. 0000%
2 35-1357381 O MARA, DAVE CONTRACTCR $ 1,675,342.65 104. 0409%







